

KHAR: A tribesman was killed over a property dispute here on Wednesday, official sources said. The sources said that Niaz Wali and his brother Noor Muhammad had dispute over the ownership of a market in Khar Market. They said gunmen of Niaz Wali opened fire on Attauliah, son of Noor Muhammad, killing him on the spot. The political administration arrested five persons in the case.

CB-0384

# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DISTRICT KAMBER-SHAHDADKOT

## NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons/suppliers/contractors/companies/Pre-qualified firms on B-1 Form for procurement of the following works.

S. #	NAME OF SCHEMES	TENDER COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1.	Construction of link road from village Ranwati to village Ghazi Khan Hulio mile 0/0-0/2 U/C Ranwati Taluka Kamber.	2.600	0.052	3000	12 Months
2.	Construction link road from Gaji Khuhawar to Malook Shah mile 0/0-0/4 U/C Mounder Lakha Taluka Nasirabad.	5.000	0.100	3000	12 Months
3.	Construction link road from Gaji Khuhawar to Zaheri Khan Brohi mile 0/0-0/5 U/C Mounder Lakha Taluka Nasirabad.	6.000	0.120	3000	12 Months
4.	Construction link road from Ali Jan Magsi Lundi to Adam Khan Loungani Magsi mile 0/0-0/3 U/C Qubo Saeed Khan Taluka Qubo Saeed Khan.	3.900	0.078	3000	12 Months
5.	Construction link road from Ghaibi Dero to Nawabzada Mushtaq Khan Chandio village mile 0/0-0/7 + 330i U/C Ghaibi Dero Taluka Kamber.	8.000	0.160	3000	12 Months
6.	Ring Bund at village Manzoor Khan Marfani U/C Warah Taluka Warah.	2.000	0.040	3000	12 Months
7.	Slab of Bridge at village Dhani Bux Odhano over Sim Nala 190iRift U/C Gaji Khuhawar Taluka Warah.	2.500	0.050	3000	12 Months
8.	Construction of link road @ Gaji Khuhawar Town Haleemullah Shah via village Mithal Khan Khuhawar mile 0/0-0/5 U/C Gaji Khuhawar Taluka Warah.	6.000	0.120	3000	12 Months
9.	Construction of link road from Palyo Magsi to Syed Ali Chandio mile 0/0-0/5 U/C Kamber-III Taluka Kamber.	6.000	0.120	3000	12 Months
10.	Construction of link road from High School Indus Highway to Khairpur Jusso upto Isran house mile 0/0-0/7 + 330i U/C Khairpur Jusso Taluka Kamber.	6.000	0.120	3000	12 Months
11.	Repair of road in village Hussain Ali Khan Khuhawar mile 0/0-0/7 + 330 U/C Karira Taluka Miro Khan.	2.000	0.040	3000	12 Months
12.	Construction of link road from Shahdadkot Railway Station road to Ali Jan Magsi upto Elementary School mile 0/0-0/4 U/C Shahdadkot Taluka Shahdadkot.	5.000	0.100	3000	12 Months
13.	Construction of link road from Dr. Nayer Tunio to Goodam road mile 0/0-0/2 U/C Shahdadkot Taluka Shahdadkot.	2.600	0.520	3000	12 Months
14.	Construction of link road from Akhtar Brohi to his house mile 0/0-0/2 U/C Shahdadkot Taluka Shahdadkot.	2.600	0.052	3000	12 Months
15.	Construction of link road from Noor Shopping Center near Ahmed Shah residence mile 0/0-0/2 U/C Shahdadkot Taluka Shahdadkot.	2.600	0.052	3000	12 Months
16.	Construction of link road from Shahnawaz Magsi to Dil Murad Magsi mile 0/3-1/2 U/C Aitbar Khan Chandio Taluka Shahdadkot.	7.000	0.140	3000	12 Months
17.	Construction of link road from Gul Muhammad to Mehar Buledi near Zareen Petrol Pump mile 0/0-0/6 U/C Seelra Taluka Shahdadkot.	6.000	0.120	3000	12 Months
18.	Construction of link road from single section High School upto Bago Daro road via Adam Bojani house mile 0/0-0/3 U/C Shahdadkot Taluka Shahdadkot.	3.000	0.060	3000	12 Months
19.	Construction of link road from Imam Bux Jamali road to Nadirabad village mile 0/3-1/0 U/C Shahdadkot Taluka Shahdadkot.	6.000	0.120	3000	12 Months
20.	Construction of link road from Muhammad Khan Bhutta to Merhoom Master Muhammad Salah Brohi mile 0/0-0/5 U/C Shahdadkot Taluka Shahdadkot.	6.000	0.120	3000	12 Months
21.	Construction of link road from Qazi Masjid to Dost Ali Naka via Haji Jumo Khoso house mile 0/0-0/2 (Wall to Wall) U/C Shahdadkot Taluka Shahdadkot.	3.000	0.060	3000	12 Months
22.	Construction of link road upto Muhammad Ameen Brohi village mile 0/0-0/2 U/C Qubo Saeed Khan Taluka Qubo Saeed Khan.	2.600	0.052	3000	12 Months
23.	Re-decking of Slab of Bridge over Gul Shah Regulator U/C Jamali Taluka Shahdadkot.	2.000	0.040	3000	12 Months
24.	Construction of 3.0iFT Span Culvert near old Bungalow Taluka Shahdadkot.	0.400	0.008	750	12 Months
25.	Construction of 2 roomed School in village Ali Mardan Shakhani Magsi Mian-ji-Muhammad Murad U/C Jamali Taluka Shahdadkot.	1.800	0.036	3000	12 Months
26.	C.C Blocks Barkat Brohi Mohalla U/C Seelra Taluka Shahdadkot.	0.500	0.010	750	12 Months
27.	C.C Blocks Babu Karam Brohi & Faiz Muhammad Brohi U/C Shahdadkot-II Taluka Shahdadkot.	0.500	0.010	750	12 Months
28.	C.C Blocks single section to Muhammad Ishaq Kharani Eid Gah U/C Shahdadkot Taluka Shahdadkot.	0.600	0.012	1500	12 Months
29.	Construction of C.C Blocks and Drains in village Safi Rakhio Mugheri U/C Jean Abro.	0.500	0.010	750	12 Months
30.	Construction of C.C Blocks and Drains in village Mahi U/C Ranwati.	0.700	0.014	1500	12 Months
31.	Construction of Retaining Wall in village Rais Bhabho Khan Chandio U/C Miro Khan.	0.700	0.014	1500	12 Months
32.	Construction of New School Building in village Ghulam Mustafa Korkani U/C Thooof Chousool.	1.000	0.020	1500	12 Months
33.	Construction of C.C Blocks and Drains in village Bahadur Khan Shandh U/C Dhingano Mehassar.	1.400	0.028	1500	12 Months
34.	Construction of Retaining Wall around Graveyard village Jamal Khan Leghari U/C Thooof Chousool.	0.700	0.014	1500	12 Months
35.	Provision of Water Filter plant in village Ali-Ji-Wandh U/C Behram.	0.700	0.014	1500	12 Months
36.	Construction of C.C Blocks and Drains in various street of village Abri U/C Khairpur Jusso.	1.000	0.020	1500	12 Months
37.	Construction of C.C Blocks and Drains in village Ali-Ji-Wandh U/C Behram.	0.500	0.010	750	12 Months
38.	Construction of C.C Blocks and Drains in village Hameer Khan Chandio U/C Ranwati.	0.500	0.010	750	12 Months
39.	Construction of C.C Blocks and Retaining Wall village Ali Bux Bhangar from Mosque to Sikandar Bhangar, U/C Ranwati.	0.700	0.014	1500	12 Months
40.	Construction of link road in village Ghulam Abbas Mugheri U/C Khairpur Jusso.	1.500	0.030	1500	12 Months
41.	Construction of road from Main Indus Highway to Bundah Ali Isran Otaque U/C Khairpur Jusso.	1.500	0.030	1500	12 Months
42.	Construction of C.C. Blocks and Retaining Wall in Mehboob-Jo-Bungalow U/C Thooof Chousool.	1.000	0.020	1500	12 Months
43.	Repair of road going Nasirabad to Mehar to village Miandad Chiniji mile 0/0-0/2 U/C Miandad Chiniji Taluka Nasirabad.	3.000	0.060	3000	12 Months
44.	Construction of link road from Warah Gul Buriro to village Miandad Brohi mile 0/0-0/5 U/C Warah Taluka Warah.	9.100	0.182	3000	12 Months
45.	Construction of C.C. Block and C.C Drains from house of Ali Bux Kandharo to house of Ustad Hajan U/C Miandad Chiniji Taluka Nasirabad.	1.500	0.030	1500	12 Months
46.	Construction of C.C Blocks and C.C. Drains from house of Farooque Magsi to house of Khainiso Magsi U/C Behram Taluka Miro Khan.	1.000	0.020	1500	12 Months
47.	Construction of 4.0 KMs for various link roads in U/C Miro Khan City Taluka Miro Khan (Package)	0.865	0.017	1500	12 Months
i)	Construction of link road from Miro Khan Kamber road to village Dost Muhammad Mastoi.	3.000	0.060	3000	12 Months
ii)	Construction of link from Dr. Ayaz Tunio to Rice Mill mile 0/0-0/3 U/C Retaining Wall.				
iii)	Construction of link road from Larkana Miro Khan road to Hamid Huzoori Dargah & Eid Gah mile 0/0-0/3 and Mazhar Tunio Mohalla.	3.000	0.060	3000	12 Months
iv)	Construction of link road from Masjid Shaif Ganga Bira Miro Khan to...				

40.	Construction of C.C Blocks and Retaining Wall village Ali Bux Bhangar from Mosque to Sikandar Bhangar U/C Ranwat.	0.700	0.014	1500	12 Months
41.	Construction of link road in village Ghulam Abbas Mugheri U/C Khairpur Jusso.	1.500	0.030	1500	12 Months
42.	Construction of road from Main Indus Highway to Bundah Ali Isran Oraque U/C Khairpur Jusso.	1.500	0.030	1500	12 Months
43.	Construction of C.C. Blocks and Retaining Wall in Mehboob-Jo-Bungalow U/C Thoof Chousool.	1.000	0.020	1500	12 Months
44.	Repair of road going Nasirabad to Mehar to village Miandad Chinjini mile 0/0-0/2 U/C Miandad Chinjini Taluka Nasirabad.	3.000	0.060	3000	12 Months
45.	Construction of link road from Warah Gul Buriro to village Miandad Brohi mile 0/0-0/5 U/C Warah Taluka Warah.	9.100	0.182	3000	12 Months
46.	Construction of C.C. Block and C.C Drains from house of Ali Bux Kandharo to house of Ustad Hajan U/C Miandad Chinjini Taluka Nasirabad.	1.500	0.030	1500	12 Months
47.	Construction of C.C Blocks and C.C. Drains from house of Farooque Magsi to house of Khamiso Magsi U/C Behram Taluka Miro Khan.	1.000	0.020	1500	12 Months
48.	Construction of 4.0 KMs for various link roads in U/C Miro Khan City Taluka Miro Khan (Package)				
i)	Construction of link road from Miro Khan Kamber road to village Dost Muhammad Mastoi.	0.865	0.017	1500	12 Months
ii)	Construction of link from Dr. Ayaz Tunio to Rice Mill mile 0/0-0/3 i/c Retaining Wall.	3.000	0.060	3000	12 Months
iii)	Construction of link road from Larkana Miro Khan road to Hamid Huzoori Dargah & Eid Gah mile 0/0-0/3 and Mazhar Tunio Mohalla.	3.000	0.060	3000	12 Months
iv)	Construction of link road from Masjid Sharif Gopang Rice Mill to Mian Abdul Waheed Tunio house mile 0/0-0/1 + 330i.	1.500	0.030	1500	12 Months
v.	From Moro Khan Bye Pass road to Graveyard mile 0/0-0/1 + 330i.	1.500	0.030	1500	12 Months
vi.	From Mori Khan Arzi Bhutto road to Brohi Mohalla mile 0/0-0/1 + 330i.	1.500	0.030	1500	12 Months
vii.	Link road to village Faiz Muhammad Brohi mile 0/3-0/5.	2.000	0.040	3000	12 Months
viii.	From Miro Khan Tar Mathain road to village Daim Brohi mile 0/0-0/2.	2.000	0.040	3000	12 Months
ix.	From Larkana Miro Khan road to village Raza Muhammad Brohi mile 0/0-0/3 + 330i.	3.500	0.070	3000	12 Months
49.	Rehabilitation / Reconditioning of road from Khairo Gadhi to Miran Machi (Remaining work).	3.000	0.060	3000	12 Months
50.	Rehabilitation/Reconditioning of road from Miran Machi to Qaim Khan Hasrani (Remaining work).	3.000	0.060	3000	12 Months
51.	Construction of road from Behleem to Khabar (Remaining work).	3.000	0.060	3000	12 Months
52.	Construction of link road from Sim Nala to Jeo Magsi (Remaining work).	6.000	0.120	3000	12 Months
53.	Construction of link road from Jeo Magsi to Behleem (Remaining work).	6.000	0.120	3000	12 Months
54.	Construction of link road from Asian road at point Lorer to village Sukhpur.	5.000	0.100	3000	12 Months
55.	Reconditioning of link road from Thoof Chousool road to village Mirran Chandia to Jalauddin House (Remaining work).	1.500	0.030	1500	12 Months
56.	Construction of Bridge over Thull Shakh near Masood Magsi village.	1.000	0.020	1500	12 Months
57.	Construction of link road from Warah Khandoo road to village Badaruddin Abro mile 0/0-0/5.	4.991	0.100	3000	12 Months
58.	Construction of link road from Gaji Khuahwar Dhani Bux Odhano road Town Portion Gaji Khuahwar mile 0/0-0/1 + 440i.	1.500	0.300	1500	12 Months
59.	Construction of link road from Bاده Dera road to village Raban Khan Gadhi.	2.000	0.040	3000	12 Months
60.	Construction of link road from Ghaibi Dero road to village Abdul Qadir Pahore mile 0/0-0/5 i/c Retaining Wall.	5.000	0.100	3000	12 Months
61.	Construction of link road from Lohi Pull road to village Sardar Ahmed Yar Kariro mile 0/0-0/4.	5.000	0.100	3000	12 Months
62.	Construction of link road from S.S.P office to District Police Rest house Kamber mile 0/0-0/1.	1.000	0.020	1500	12 Months
63.	Construction of link road from Kamber Miro Khan road to Paliyo Magsi mile 0/5-1/2.	3.500	0.070	3000	12 Months
64.	Construction of link road from Gharhi Khairo road to village Sajjad Soomro mile 0/0-0/5.	4.000	0.080	3000	12 Months
65.	Construction of Bridge over Patuja Shakh to Allah Wasayo Khoso.	0.500	0.010	750	12 Months
66.	Construction of Bridge over Sadique Jamali.	0.500	0.010	750	12 Months
67.	Construction of Bridge over Patuja Shakh.	0.500	0.010	750	12 Months
68.	Construction of Retaining Wall along Waggan Warah road to village Pir-Jo-Kot.	0.450	0.009	750	12 Months
69.	Re-decking of Slab along Chowdero Dera road (3.0ft Span 2 Nos.).	0.300	0.006	750	12 Months
70.	Construction of Retaining Wall 300i Rft at Kamber Drigh Ghaibi Dero to village Lakha.	0.400	0.008	750	12 Months
71.	Construction of 30iRft Bridge over Koor Dato near Kandi village.	1.500	0.030	1500	12 Months
72.	Road from Jahan Khan to Vinder Khan via F. P. Bund 0/7-1/3.	5.000	0.100	3000	12 Months

1. The intended participants can purchase the tenders on payment of tender fee for each work upto 29/11/2012 during office hours on production of Call Deposit; No tender will be entertained without Call Deposit.

2. The Tender will be received on 30/11/2012 upto @ 1.00 PM and will be opened on same day @ 2:00 PM in the presence of Superintending Engineer, Works and Services Department, Kamber-Shahdadkot/District Accounts Officer, District Kamber-Shahdadkot and the undersigned as Committee members intending contractors who wish to be present on the occasion or their representatives. If Tenders are not responded, then same will be issued and opened on following dates shown as under:-

#### SCHEDULE OF UN-RESPONDED TENDERS

Date of issue	Date of opening
2nd 05/12/2012	06/12/2012
3rd: 19/12/2012	20/12/2012

3. Eligibility conditions for intending participants under PPRA 2010 are as under:-
- Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work.
  - Bio data of Engineers and Technical Staff working with the firm.
  - Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employees.
  - List of works in progress indicating cost of each work and copy of letter of award of work of works /work orders.
  - List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
  - In case of works below Rs.2.500 Million registration with PEC is not required.
4. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of Call deposit prepared from the scheduled Bank in favor of the undersigned.
7. Affidavit to the effect that the Firm/ Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents/ particulars/information furnished are true and correct.
9. In case of Firm, list of partners/ Partnership Deed, giving full particulars of Directors/proprietors or others connected alongwith Power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The Competent Authority reserves the right to reject any or all the Tenders subject to relevant provisions of PPRA Rules-2004.
11. Conditional Tender will not be entertained.
12. List of work also can be seen on Government of Sindh website www.sindh.gov.pk

The News

08/11/12

Sd/-  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KAMBER-SHAHDADKOT