



# OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) DIVISION KHAIRPUR

Phone No. 0243-9280032

Khairpur

Dated: 22-11-2012

No. TC/G-55/1482 / 2012

## NOTICE INVITED TENDER

1. Scaled Tenders are invited on B-1 / B-2 forms from all interested parties / firms, bidders Registered with Pakistan Engineering Council in relevant category for the works listed below. The bid documents will be issued from date publication of this advertisement / "Internet Website", under SPPRA-Rule-2010.

### List of Works

Sl. No.	NAME OF SCHEME	Estimated Cost in RM	Bid Security	Tender Fee	Completion Period
1	Construction of LT / Library Taluka Kingri.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	7,100,000	142,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
2	Construction of LT / Library Taluka Nara.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	7,100,000	142,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
3	Construction of LT / Library Taluka Sohadaro.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	7,100,000	142,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
4	Construction of LT / Library Taluka Than Minwah.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	7,100,000	142,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
5	Construction/ Rehabilitation of Executive Engineer Buildings in Allot Offices Khairpur.				
a)	Main Building, Ground Floor & First Floor, Water Supply, Sanitary Fittings Compound wall & External Development	18,700,000	374,000	3,000	18 Months
b)	Electrification	800,000	16,000	1,500	18 Months
6	Construction of Begum Nuzrat Bhutto Secretariat at Khairpur.				
a)	Main Building, Ground Floor & First Floor, Water Supply, Sanitary Fittings Compound wall & External Development	18,700,000	374,000	3,000	18 Months
b)	Electrification	1,000,000	20,000	1,500	18 Months
7	Rehabilitation District Council Residential Colony (V. Bungalows) Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	8,200,000	164,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
8	Rehabilitation of Deputy Commissioner Office at Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,700,000	54,000	3,000	18 Months
b)	Electrification	250,000	5,000	750	18 Months
9	Rehabilitation of D.O.D Revenue Minwah Residence Building at Minwah.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,700,000	54,000	3,000	18 Months
b)	Electrification	250,000	5,000	750	18 Months
10	Rehabilitation of Assistant Commissioner House Near Residence Building at Nara.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,600,000	52,000	3,000	18 Months
b)	Electrification	200,000	4,000	500	18 Months
11	Rehabilitation of E.D.O Health Office & Residential Portion Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	14,400,000	288,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
12	Rehabilitation of Rural Health Centre Ghan Mera along with Residential Portion.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,500,000	90,000	3,000	18 Months
b)	Electrification	400,000	8,000	750	18 Months

22	Rehabilitation of Basic Health Unit Khairat Abad Taluka Gambat.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	800,000	16,000	1,500	18 Months
b)	Electrification	100,000	2,000	500	18 Months
23	Rehabilitation of Basic Health Unit Kamal Dero Taluka Gambat.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	800,000	16,000	1,500	18 Months
b)	Electrification	100,000	2,000	500	18 Months
24	Rehabilitation of Basic Health Unit Razi Dero Taluka Gambat.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	800,000	16,000	1,500	18 Months
b)	Electrification	100,000	2,000	500	18 Months
25	Dispensary Up-Gradation as a Basic Health Unit at Village Nihal Khan Khokhank Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	13,800,000	276,000	3,000	18 Months
b)	Electrification	500,000	10,000	750	18 Months
26	Rehabilitation of Basic Health Unit Ghan Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,800,000	96,000	3,000	18 Months
b)	Electrification	150,000	3,000	500	18 Months
27	Construction of Dispensary at Village Mevo Kaharo Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	5,000	18 Months
b)	Electrification	225,000	4,500	750	18 Months
28	Construction of Animal Dispensary at Village Jumo Wado Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,700,000	74,000	3,000	18 Months
b)	Electrification	200,000	4,000	500	18 Months
29	Construction of Maternity Home at Kot Mir Muhammad Taluka Kingri.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	14,000,000	280,000	3,000	18 Months
b)	Electrification	800,000	16,000	1,500	18 Months
30	Construction of Dispensary at Village Wari Ghanbar Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	3,000	18 Months
b)	Electrification	225,000	4,500	750	18 Months
31	Construction of Dispensary at Lal Bux Tangar UC Wado Machayon Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	3,000	18 Months
b)	Electrification	225,000	4,500	750	18 Months
32	Construction of Mother & Child Health Care Centre UC Lugman.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b)	Electrification	200,000	4,000	500	18 Months
33	Construction of District Council Dispensary Kati Mir Muhammad UC Sodar-Je-Bhatayon Taluka Kingri.				
a)	Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months

34	Rehabilitation of DCO House and Construction of Employees Quater Taluka Khairpur.	3,800,000	76,000	3,000	18 Months
a)	Civil Work	3,500,000	70,000	3,000	18 Months
b)	Electrification	300,000	6,000	750	18 Months
45	Construction of Display Centre for Handi Crafts at Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings & External Development	3,900,000	78,000	3,000	12 Months
b)	Electrification	300,000	6,000	750	12 Months
46	Construction of Revenue Complex at Khairpur Taluka Khairpur.				
a)	Main Building, Water Supply, Sanitary Fittings & External Development	19,000,000	380,000	3,000	18 Months
b)	Electrification	850,000	17,000	1,500	18 Months
47	Construction of Ladies & Children Park at Lugman Taluka Khairpur.				
a)	Civil work	10,000,000	200,000	3,000	18 Months
b)	Internal & External Electrification	800,000	12,000	1,500	18 Months
48	Mr. Muhammad Rafique Bhambhani (MPA), (Additional work) Taluka Thar Minwah.				
a)	Main Building, Water Supply, Sanitary Fittings & External Development	2,800,000	56,000	3,000	18 Months
b)	Electrification	200,000	4,000	500	18 Months
49	Mr. Nawab Khan Waseem (MNA) PWP-II				
a)	Construction of Press Club at Khairpur (Additional Work)	2,000,000	40,000	3,000	18 Months
b)	Civil Work	500,000	10,000	750	18 Months
c)	Electrification	1,500,000	30,000	3,000	18 Months
50	Construction of Compound wall for Eidgah at Village Pir Manglo Taluka Khairpur.				
a)	Civil Work	1,500,000	30,000	3,000	18 Months
51	Construction work of Kashvadas Barbar at Muhalla Goda Shop Khairpur.				
a)	Civil Work, Water Supply, Sanitary Fittings & External Development	2,440,000	48,800	3,000	18 Months
b)	Electrification	150,000	3,000	500	18 Months

- The contract documents can be seen in the office of the undersigned during any working office hours on any working day.
- The bid documents can be purchased from the office of the undersigned from the date publication up to 13-12-2012 during office hours. The bids shall be received back on 14-12-2012 up to 2:30 pm and opened on the same day at 3:00 pm in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in the name of undersigned.
- The bids shall be evaluated on single stage one envelope method of SPPRA-2010.
- The conditional, blank incomplete tenders received after the prescribed due date / time will not be entertained. The competent authority reserves the right of cancelling the process with relevant provision of SPPRA-2010 rules.

CB-0475



a) Electrification	500,000	10,000	750	18 Months
4 Construction of L.T. Library Taluka Thari Mirwah.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	7,100,000	142,000	9,000	18 Months
b) Electrification	500,000	10,000	750	18 Months
5 Construction/ Rehabilitation of Executive Engineer Buildings in Allied Offices Khairpur				
a) Main Building, Ground Floor & First Floor, Water Supply, Sanitary Fittings Compound wall & External Development	18,700,000	374,000	3,000	18 Months
b) Electrification	800,000	16,000	1,500	18 Months
6 Construction of Begum Nusrat Bhutto Secretariat at Khairpur				
a) Main Building, Ground Floor & First Floor, Water Supply, Sanitary Fittings Compound wall & External Development	18,700,000	374,000	9,000	18 Months
b) Electrification	1,000,000	20,000	1,500	18 Months
7 Rehabilitation District Council Residential Colony (Ji Bungalows) Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	6,200,000	184,000	3,000	18 Months
b) Electrification	500,000	10,000	750	18 Months
8 Rehabilitation of Deputy Commissioner Office at Khairpur				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,700,000	54,000	3,000	18 Months
b) Electrification	250,000	5,000	750	18 Months
9 Rehabilitation of D.O. Revenue Mirwah Residence Building at Mirwah.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,700,000	54,000	3,000	18 Months
b) Electrification	250,000	5,000	750	18 Months
10 Rehabilitation of Assistant Commissioner House Nara Residence Building at Nara.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,800,000	56,000	3,000	18 Months
b) Electrification	200,000	4,000	600	18 Months
11 Rehabilitation of E.D.O Health Office & Residential Portion Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	14,400,000	288,000	3,000	18 Months
b) Electrification	500,000	10,000	750	18 Months
12 Rehabilitation of Rural Health Centre Ghan Mori along with Residential Portion.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,500,000	90,000	3,000	18 Months
b) Electrification	400,000	8,000	750	18 Months
13 Rehabilitation of Rural Health Centre Atta Muhammad Hami along with Residential Portion Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,900,000	98,000	3,000	18 Months
b) Electrification	300,000	6,000	750	18 Months
14 Construction of Basic Health Unit at Village Khuwaja Ghulam Rasool UIC Noor Pur Taluka Kandi.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,700,000	94,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
15 Rehabilitation of Rural Health Centre Choundke along with Residential Portion Taluka Nara.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,800,000	92,000	3,000	18 Months
b) Electrification	340,000	6,800	750	18 Months
16 Rehabilitation of Rural Health Centre Nara Gate along with Residential Portion Taluka Nara.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,700,000	94,000	3,000	18 Months
b) Electrification	250,000	5,000	750	18 Months
17 Rehabilitation of Rural Health Centre Hingora along with Residential Portion Taluka Sobhodero.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,700,000	94,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
18 Rehabilitation of Rural Health Centre Agra along with Residential Portion Taluka Gambat.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,700,000	94,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
19 Rehabilitation of Basic Health Unit Rural Health Centre Sobhodero Taluka Sobhodero.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	1,000,000	20,000	1,500	18 Months
b) Electrification	100,000	2,000	500	18 Months
20 Rehabilitation of District Council Dispensary at Village Baharo Taluka Gambat.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	1,600,000	36,000	3,000	18 Months
b) Electrification	100,000	2,000	500	18 Months
21 Rehabilitation of Basic Health Unit Ropi Taluka Gambat.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	500,000	10,000	1,500	18 Months
b) Electrification	100,000	2,000	500	18 Months

Compound wall & External Development				
25 a) Elect-Facoon	100,000	2,000	500	18 Months
b) Dispensary Up-Grade as a Basic Health Unit at Village Nihal Khan Khoskhami Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	13,800,000	276,000	3,000	18 Months
b) Electrification	500,000	10,000	750	18 Months
26 Rehabilitation of Basic Health Unit Ghagn Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	4,800,000	96,000	3,000	18 Months
b) Electrification	150,000	3,000	600	18 Months
27 Construction of Dispensary at Village Nawo Rahim Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	3,000	18 Months
b) Electrification	225,000	4,500	750	18 Months
28 Construction of Animal Dispensary at Village Jumo Mallo Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,700,000	74,000	9,000 *	18 Months
b) Electrification	200,000	4,000	500	18 Months
29 Construction of Maternity Home at Kot Mir Muhammad Taluka Kandi.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	14,000,000	280,000	3,000	18 Months
b) Electrification	600,000	16,000	1,500	18 Months
30 Construction of Dispensary at Village Wari Ghambar Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	3,000	18 Months
b) Electrification	225,000	4,500	750	18 Months
31 Construction of Dispensary at Lal Bux Targar UIC Wada Machyoon Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,500,000	70,000	3,000	18 Months
b) Electrification	225,000	4,500	750	18 Months
32 Construction of Mother & Child Health Care Centre UIC Luaman.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
33 Construction of District Council Dispensary Kati Mir Muhammad UIC Sadar-Je-Bhanyoon Taluka Kandi.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
34 Construction of Govt. Dispensary Muhammad Siddique Bhambaro UIC Sikandar Abad Taluka Nara.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
35 Construction of District Council Dispensary Baharo UIC Khemtha Taluka Gambat.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
36 Construction of District Council Dispensary Raza Ahmad UIC Raza Abad Taluka Faiz Ganj.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
37 Construction of District Council Dispensary Mehar Ali UIC Kandiyan Taluka Faiz Ganj.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
38 Construction of Govt. Dispensary Mandhan UIC Mandhan Taluka Thari Mirwah.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	3,300,000	66,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
39 Construction of Musafir Khana at Mazar Paraj Pr Village Pr Bus Mallo Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings & External Development	2,800,000	56,000	3,000	18 Months
b) Electrification	180,000	3,600	500	18 Months
40 Construction of Eidgah & Musafir Khana Village Darah Rustam Fakir Taluka Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,850,000	57,000	3,000	18 Months
b) Electrification	120,000	2,400	500	18 Months
41 Construction of Compound wall for Eidgah Rind Majana Taluka Kotdiji.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	1,400,000	28,000	1,500	18 Months
b) Electrification	100,000	2,000	500	18 Months
42 Construction of Compound wall of Rangere Head Quarters (H.Wing) near Old N.H.Khairpur.				
a) Main Building, Water Supply, Sanitary Fittings Compound wall & External Development	2,000,000	40,000	3,000	18 Months
b) Electrification	100,000	2,000	500	18 Months

Compound wall & External Development				
b) Electrification	950,000	19,000	1,500	18 Months
47 Construction of Ladies & Children Park at Lugman Taluka Khairpur.				
a) Civil Work	10,000,000	200,000	3,000	18 Months
b) Internal & External Electrification	600,000	12,000	1,500	18 Months
48 Construction of Jamia Masjid Taluka Wado (Additional work) Taluka Thari Mirwah.				
a) Main Building, Water Supply, Sanitary Fittings & External Development	2,800,000	56,000	3,000	18 Months
b) Electrification	200,000	4,000	500	18 Months
49 Construction of Press Club at Khairpur (Additional Work).				
a) Civil Work	2,000,000	40,000	3,000	18 Months
b) Electrification	500,000	10,000	750	18 Months
50 Construction of Compound wall for Eidgah at Village Pr Manjo Taluka Khairpur, Mr. Mukash Kumar Chawalla (MCA)				
a) Main Building, Water Supply, Sanitary Fittings & External Development	1,500,000	30,000	3,000	18 Months
b) Electrification	150,000	3,000	500	18 Months
61 Construction work of Kashiwada Darbar at Muhalla Poda Sheh Khairpur.				
a) Civil Work, Water Supply, Sanitary Fittings & External Development	2,440,000	48,800	3,000	18 Months
b) Electrification	150,000	3,000	500	18 Months

- The contract documents can be seen in the office of the undersigned during any working office hours on any working day.
- The bid documents can be purchased from the office of the undersigned from the date publication up to 13-12-2012 during office hours. The bids shall be received back on 14-12-2012 up to 2:30 pm and opened on the same day at 3:00 pm in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in the name of undersigned.
- The bids shall be evaluated on single stage one envelope method of SPPRA-2010.
- The conditional, blank incomplete tenders received after the prescribed due date / time will not be entertained. The competent authority reserves the right of cancelling the process with relevant provision of SPPRA-2010 rules.
- If any holiday is announced by the Govt; the tenders will be opened on next working day.
- The following documents are required.
  - NTN Certificate
  - Registration with Pakistan Engineering Council for the year 2012 in relevant category.
  - Copy of NIC
  - Work orders of previous works executed.
  - List of Machinery & equipment.
  - List of Technical Staff.
- If any work remains un-responded, the same shall be issued and opened as under :

Sr. No.	Description	Date	Time
i)	The last date of issue (Sale) of tenders up to	19-12-2012	3:30 pm
ii)	The Date of receive back & opening of tenders (i.e opening tender box) before the tender committee /purchase committee.	20-12-2012	4:00 pm

Registration with Pakistan Engineering Council is not required for works costing below 2.5 Million.

E. Tibbani  
29/11

EXECUTIVE ENGINEER  
(BUILDING) WORKS & SERVICES  
DEPARTMENT KHAIRPUR

INF-KRY.No.4389/12