

CB-0501

**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO**

(Near High Court, CMC Road Larkano Ph: 074-9410501)

No. XEN(EWD)/CB/TC/5-55/3301

Larkano Dated

30/11/2012

**NOTICE INVITING TENDERS**

The sealed Tenders on Form B-1 are invited from all the interested Persons / Contractors / Firms / Companies for the following works under SPPRA rules 2010.

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
176	Providing building to existing shelterless Primary schools Taluka Larkano (2010-11 Programme) (05 Units)				
1	GBPS. New District Jail Colony Larkano (balance work)	450,000	9,000	750	06 Months
180	Construction / Reconstruction of building for existing Primary schools Taluka Larkano (2010-11 Programme) (9 Units)				
2	GBPS. Gul Muhammad Brohi	750,000	15,000	1,500	08 Months
3	GBPS. Jhangar	1,100,000	22,000	1,500	08 Months
181	Construction / Reconstruction of building for existing Primary schools Taluka Ratodero (2010-11 Programme) (12 Units)				
4	GBPS. Bado Jalbani	1,800,000	36,000	3,000	08 Months
5	GBPS. Labana	1,650,000	33,000	3,000	08 Months
183	Integrated rehabilitation of Primary schools in Taluka Larkano (2010-11 Programme) (16 Units)				
6	GBPS. Sajjan Sangi	1,400,000	28,000	1,500	08 Months
7	GBPS. Halepota	1,100,000	22,000	1,500	08 Months
185	Integrated rehabilitation of Primary schools in Taluka Bakrani (2010-11 Programme) (13 Units)				
8	GGPS. Channa	900,000	18,000	1,500	08 Months
194	Rehabilitation of building for existing Primary schools in Taluka Larkano (2011-12 Programme) (14 Units)				
9	GBPS. Dhamrah No.1	1,400,000	28,000	1,500	12 Months
10	GBPS. Zakrio Mahesar	1,400,000	28,000	1,500	12 Months
11	GGPS. Mahota	1,100,000	22,000	1,500	12 Months
195	Rehabilitation of building for existing Primary/ Middle Schools in Taluka Ratodero (2011-12 Programme) (10 Units)				
12	GGPS. Wandh Bhutta-1	900,000	18,000	1,500	12 Months
198	Construction of additional class rooms in existing Primary schools in Taluka Larkano (2011-12 Programme) (16 Class rooms)				
13	GGPS. Waleed (2 C/R)	1,800,000	36,000	3,000	12 Months
14	GBPS. Shahabad Pir Jo Goth (1 C/R)	900,000	18,000	1,500	12 Months
202	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (2011-12 Programme) (12 Units)				

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
15	GBPS. Haji Altaf Hussain Unar	3,000,000	60,000	3,000	15 Months
2316	Construction of building for existing shelterless Primary Schools District Larkano (30 Units)				
	<b>Taluka Larkano</b>				
16	GBPS. Ghulam Nabi Abro	3,100,000	62,000	3,000	08 Months
17	GBPS. Mevo Shaikh	3,100,000	62,000	3,000	08 Months
18	GBPS. Muhammad Khan Malgani	3,100,000	62,000	3,000	08 Months
19	GGPS. Ghulam Ali Khuhawar	3,100,000	62,000	3,000	08 Months
20	GBPS. Jumo Langah	3,100,000	62,000	3,000	08 Months
21	GBPS. Malgani	3,100,000	62,000	3,000	08 Months
22	GBPS. Hazoori Sangi	3,100,000	62,000	3,000	08 Months
23	GBPS. Udha	3,100,000	62,000	3,000	08 Months
24	GBPS. Ghulam Rasool Mugheri	3,100,000	62,000	3,000	08 Months
25	GBPS. Mullan Ismail Ja Pir	3,100,000	62,000	3,000	08 Months
	<b>Taluka Ratodero</b>				
26	GBPS. Muhammad Azeem Dahani	3,100,000	62,000	3,000	08 Months
27	GBPS. Wasand Jeho @ Rohal Khan Dahani	3,100,000	62,000	3,000	08 Months
28	GB PS. Abdul Rasheed Brohi @ Ghulam Hyder Lu	3,100,000	62,000	3,000	08 Months
29	GBPS. Garhi Peroze @ Sarho Khan Chandio	3,100,000	62,000	3,000	08 Months
30	GBPS. Wandh Pur @ Saifal Bozdar	3,100,000	62,000	3,000	08 Months
31	GBPS. Abri Pota	3,100,000	62,000	3,000	08 Months
32	GBPS. Wadhah Khakhrani	3,100,000	62,000	3,000	08 Months
33	GBPS. Abdul Karim Brohi	3,100,000	62,000	3,000	08 Months
34	GBPS. Muhabat Shah	3,100,000	62,000	3,000	08 Months
35	GBPS. Jamar Jeho	3,100,000	62,000	3,000	08 Months
	<b>Taluka Dokri</b>				
36	GBPS. Abdul Karim Dahar	3,100,000	62,000	3,000	08 Months
37	GBPS. Ghulam Sarwar Abro	3,100,000	62,000	3,000	08 Months
38	GBPS. Dodo Machi	3,100,000	62,000	3,000	08 Months
39	GBPS. Dang	3,100,000	62,000	3,000	08 Months
40	GBPS. Ali Muhammad Thaheem	3,100,000	62,000	3,000	08 Months
	<b>Taluka Bakrani</b>				
41	GBPS. Suhno Jatoi	3,100,000	62,000	3,000	08 Months
42	GBPS. Butta Kalhor	3,100,000	62,000	3,000	08 Months
43	GBPS. Bahram Brohi	3,100,000	62,000	3,000	08 Months
44	GBPS. Abbas Hulio	3,100,000	62,000	3,000	08 Months
45	GBPS. Nawab Khan Luhor	3,100,000	62,000	3,000	08 Months
2316	Integrated rehabilitation and provision of missing facilities to existing Elementary Schools Taluka Ratodero District Larkano (50 Units)				
46	GBPS. Phulpota-II (Rehab.)	1,100,000	22,000	3,000	08 Months
47	GBPS. Sher Muhammad Arbani (Rehab.)	1,000,000	20,000	3,000	08 Months
48	GBPS. Bahoo Khan Kosh (Rehab.)	1,275,000	25,500	3,000	08 Months
49	GBPS. Allan Khan Kodrani (Rehab.)	1,100,000	22,000	3,000	08 Months
50	GBPS. Mehar Ghanghro (Rehab.)	375,000	7,500	3,000	08 Months
51	GGPS. Kodrani (Rehab.)	1,000,000	20,000	3,000	08 Months
52	GBPS. Shahmir Khan Lashari (Rehab., Lav.)	1,350,000	27,000	3,000	08 Months
53	GBPS. Shikari Shaikh (Rehab, 1CR)	1,850,000	37,000	3,000	08 Months
54	GBPS. Razoo Jeho (Rehab, 1CR, Lav.)	2,550,000	51,000	3,000	08 Months
55	GGPS. Masoodero (C.Wall, Lav.)	1,900,000	38,000	3,000	08 Months
56	GBMS. Gul Muhammad Siyal (Rehab, C.Wall)	1,800,000	36,000	3,000	08 Months
57	GBPS. Muhammad Yaqoob Jalbani (Rehab, C.Wa	1,750,000	35,000	3,000	08 Months

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
58	GBPS. Bahadur Sunani (Rehab)	920,000	18,400	3,000	08 Months
59	GGPS. Phulpota-1 (Rehab, C.Wall)	2,350,000	47,000	3,000	08 Months
60	GBPS. Wandh Pandhi (Rehab)	1,100,000	22,000	3,000	08 Months
61	GBPS. Ali Hassan Umrani (Rehab)	450,000	9,000	3,000	08 Months
62	GBPS. Mamoon Junejo (Rehab, 1CR, C.Wall, Lav)	3,000,000	60,000	3,000	08 Months
63	GBPS. Allah Bux Hakro (Rehab, Lav)	1,800,000	36,000	3,000	08 Months
64	GBPS. Lashari (Rehab, Lav)	900,000	18,000	3,000	08 Months
65	GBPS. Sahib Jo Goth (Rehab)	1,350,000	27,000	3,000	08 Months
66	GBPS. Pir Jan Muhammad (Rehab, 2 CR, Lav)	3,050,000	61,000	3,000	08 Months
67	GGPS. Abad Bhutto (Rehab, 1 CR, Lav)	2,650,000	53,000	3,000	08 Months
68	GBPS. Daro Illahi Bux (Rehab, Lav)	1,000,000	20,000	3,000	08 Months
69	GBPS. Bharchoond (Rehab, Lav)	1,150,000	23,000	3,000	08 Months
70	GBPS. Chodha (Rehab, 1CR)	2,000,000	40,000	3,000	08 Months
71	GGPS. Khokhar (Rehab, C.Wall, Lav)	3,250,000	65,000	3,000	08 Months
72	GBPS. Jumo Brohi (Rehab, 1CR, Lav)	2,650,000	53,000	3,000	08 Months
73	GBPS. Mehar Buriro (Rehab, C.Wall, Lav)	1,800,000	36,000	3,000	08 Months
74	GBPS. Savo Labano (Rehab)	900,000	18,000	3,000	08 Months
75	GBPS. Khuda Bux Phulpoto (Rehab, C.Wall, Lav)	2,100,000	42,000	3,000	08 Months
76	GBPS. Peerano Sunani (Rehab)	900,000	18,000	3,000	08 Months
77	GBPS. Ramzan Chawan (Rehab, C.Wall, Lav)	2,250,000	45,000	3,000	08 Months
78	GBPS. Bhayo Khan Chandio (Rehab, Lav)	1,350,000	27,000	3,000	08 Months
79	GBPS. Sajjan Hakro (Rehab, C.Wall)	1,250,000	25,000	3,000	08 Months
80	GBPS. Branch Bangundero (Rehab)	900,000	18,000	3,000	08 Months
81	GBPS. Dodo Khan Brohi (Rehab, C.Wall, Lav)	1,500,000	30,000	3,000	08 Months
82	GBPS. Naudero No.II (Rehab, 1CR, Lav)	2,900,000	58,000	3,000	08 Months
83	GBPS. Pir Bux Brohi (Rehab, C.Wall)	1,900,000	38,000	3,000	08 Months
84	GBPS. Shadi Khan Brohi (Rehab, C.Wall, Lav)	2,100,000	42,000	3,000	08 Months
85	GGPS. Walidad Gabbar (Rehab, C.Wall, Lav)	2,350,000	47,000	3,000	08 Months
86	GBPS. Hakimabad Hajano (Rehab, C.Wall, Lav)	1,900,000	38,000	3,000	08 Months
87	GBPS. Gabbar (Rehab, C.Wall)	1,700,000	34,000	3,000	08 Months
88	GBPS. Sawan Gopang (Rehab, C.Wall)	1,550,000	31,000	3,000	08 Months
89	GGMS. Bhandu Qubo (C.Wall, Lav)	1,300,000	26,000	3,000	08 Months
2316	Integrated rehabilitation and provision of missing facilities to existing Elementary Schools District Larkano (69 Units)				
	<b>Taluka Dokri</b>				
90	GBMS. Haji Lal Lal Bux Shaikh (Rehab)	2,750,000	55,000	3,000	08 Months
91	GGPS. Pir Shah (Rehab, C.Wall, Lav)	2,650,000	53,000	3,000	08 Months
92	GGPS. Badah-1 (Rehab, C.Wall, Lav)	3,500,000	70,000	3,000	08 Months
93	GBPS. Usman Kalhoro (Rehab)	2,300,000	46,000	3,000	08 Months
94	GGPS. Haji Lal Bux Shaikh (Rehab, C.Wall, Lav)	3,000,000	60,000	3,000	08 Months
95	GBPS. Channa Mochi (C.Wall, Lav)	975,000	19,500	3,000	08 Months
96	GBMS. Abdul Kareem Unar (Rehab)	2,200,000	44,000	3,000	08 Months
97	GGPS. Tatri (C.Wall, Lav)	800,000	16,000	3,000	08 Months
98	GGPS. Wadi Wahani (C.Wall, Lav)	800,000	16,000	3,000	08 Months
99	GGPS. Badah-II (Rehab)	2,200,000	44,000	3,000	08 Months
100	GBPS. Dokri Form (C.Wall, Lav)	1,500,000	30,000	3,000	08 Months
101	GGPS. Bagi (Rehab)	1,100,000	22,000	3,000	08 Months
102	GBPS. Bindi (Rehab)	1,250,000	25,000	3,000	08 Months
	<b>Taluka Bakrani</b>				
103	GBPS. Ghulam Ali Zuhriani (Rehb)	1,850,000	37,000	3,000	08 Months
104	GBPS. Matoo (Rehab)	1,850,000	37,000	3,000	08 Months
105	GBPS. Ali Sher Brohi (Rehab)	1,800,000	36,000	3,000	08 Months
106	GBPS. Fageer M.Chandio (Rehab)	1,800,000	36,000	3,000	08 Months
107	GBPS. Wahocha (Rehab)	1,350,000	27,000	3,000	08 Months

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
108	GBPS. Kario Shaikh (C.Wall, Lav)	800,000	16,000	3,000	08 Months
109	GBPS. Khuda Bux Brohi (C.Wall, Lav)	975,000	19,500	3,000	08 Months
110	GBPS. Muhammad Ali Brohi (C.Wall, Lav)	975,000	19,500	3,000	08 Months
111	GBPS. Sher Khan Jatoi (C.Wall, Lav)	975,000	19,500	3,000	08 Months
112	GBPS. Islamabad (Rehab, C.Wall)	900,000	18,000	3,000	08 Months
113	GBPS. Pathan (Rehab)	1,800,000	36,000	3,000	08 Months
114	GBPS. Bakhodero (Rehab)	1,175,000	23,500	3,000	08 Months
115	GBPS. Khan Muhammad Bughio (Rehab, 1CR, C.)	2,800,000	56,000	3,000	08 Months
116	GBPS. Allah Warayo Umrani (2CR, C.Wall)	2,600,000	52,000	3,000	08 Months
117	GBPS. Kande Wara Shaikh (Rehab, C.Wall, Lav)	2,800,000	56,000	3,000	08 Months
	<b>Taluka Larkano</b>				
118	GBPS. Sher Muhammad Jamali (Rehab)	1,850,000	37,000	3,000	08 Months
119	GBPS. Mitho Gabol (Rehab)	1,350,000	27,000	3,000	08 Months
120	GBPS. Lal Bux Hajano (Rehab)	1,250,000	25,000	3,000	08 Months
121	GBPS. Juman Tagar (Rehab)	1,450,000	29,000	3,000	08 Months
122	GBPS. Sahib Khan Khairani (Rehab, C.Wall, Lav)	1,550,000	31,000	3,000	08 Months
123	GBPS. Masu Kalhoro (Rehab, C.Wall)	850,000	17,000	3,000	08 Months
124	GBPS. Rasheed Gujrani (Rehab)	950,000	19,000	3,000	08 Months
125	GBPS. Nangar Sangi (Rehab, 2CR)	3,100,000	62,000	3,000	08 Months
126	GBPS. Jamri Sangi (Rehab)	450,000	9,000	3,000	08 Months
127	GBPS. Sahib Khan Junejo (Rehab)	1,800,000	36,000	3,000	08 Months
128	GGPS. Sher Muhammad Mairee (Rehab)	1,175,000	23,500	3,000	08 Months
129	GBPS. Mahota (Rehab, C.Wall, Lav)	2,650,000	53,000	3,000	08 Months
130	GGPS. Kanga (Rehab)	1,800,000	36,000	3,000	08 Months
131	GBPS. Piyaro Magsi (C.Wall, Lav)	975,000	19,500	3,000	08 Months
132	GBPS. Gouspur (Rehab)	900,000	18,000	3,000	08 Months
133	GBPS. Abdul Rehman Machi (Rehab)	1,350,000	27,000	3,000	08 Months
134	GBPS. Karma Bagh (C.Wall, Lav)	1,550,000	31,000	3,000	08 Months
135	GBPS. Fati Bilawal (Rehab)	1,350,000	27,000	3,000	08 Months
136	GBPS. New Nazar Muhalla-II (Rehab)	900,000	18,000	3,000	08 Months
137	GBPS. Bhatti (Rehab, C.Wall)	1,900,000	38,000	3,000	08 Months
138	GGPS. Jurio Chandio (Rehab)	1,350,000	27,000	3,000	08 Months
139	GBPS. Kouser Mill (Rehab)	700,000	14,000	3,000	08 Months
140	GBPS. Hesab Chandio (Rehab, C.Wall, Lav)	2,200,000	44,000	3,000	08 Months
141	GBPS. Baharpur (Rehab)	1,850,000	37,000	3,000	08 Months
142	GBPS. Gh. Muhammad Shirani Jatoi (Rehab)	1,350,000	27,000	3,000	08 Months
143	GBPS. Ghulam Nabi Abbasi (Rehab, C.Wall)	1,750,000	35,000	3,000	08 Months
144	GBLSS. Kanga (Rehab)	1,800,000	36,000	3,000	08 Months
145	GBPS. Wada Longai (Rehab)	1,350,000	27,000	3,000	08 Months
146	GBPS. Razi Jagirani (Rehab)	900,000	18,000	3,000	08 Months
147	GBPS. Rato Kot (C.Wall, Lav)	1,500,000	30,000	3,000	08 Months
206	Rehabilitation of Provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme)				
148	GGHS(E.M) Larkano	1,200,000	24,000	1,500	08 Months
149	GBHS. Akil	1,800,000	36,000	3,000	08 Months
209	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (16 class rooms) (2010-11 Programme)				
150	GHS. St. Joseph (4 C.R)	4,000,000	80,000	3,000	10 Months
213	Provision of missing Facilities in existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (11 Units)				
151	GBHS. Bero Chandio (B.Wall, Gate, Lavtory)	1,200,000	24,000	1,500	08 Months


ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
152	GBHS. Akil (B.Wall, Gate, Lavatory)	700,000	14,000	1,500	08 Months
153	GBHS. Sajjan Sangi (Lavatory block)	750,000	15,000	1,500	08 Months
214	Provision of missing Facilities in existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme) (5 Units)				
154	GGHSS. Naudero (Computer Block, C.Wall, Gate,	4,000,000	80,000	3,000	12 Months
215	Provision of missing Facilities in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme) (4 Units)				
155	GGHS. Pathan (Computer Lab, C.wall, Lavatory)	3,500,000	70,000	3,000	15 Months
219	Construction of Auditorium Hall at Govt. Girls Higher Secondary School Larkano (2010-11 Programme)				
156	GGHSS. Larkano (balance work)	2,500,000	50,000	3,000	15 Months
227	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Larkano (2011-12 Programme) (5 Units)				
157	GBHS. Arija Phero (C.Wall, Lavatory)	2,000,000	40,000	3,000	15 Months
235	Construction of Computer Block at Govt. Boys Higher Secondary School Ratodero (2011-12 Programme)				
158	GBHSS. Ratodero	5,000,000	100,000	3,000	15 Months
236	Construction of Computer Block at Govt. Boys Higher Secondary School Naudero (2011-12 Programme)				
159	GBHSS. Naudero	5,000,000	100,000	3,000	15 Months
237	Development of Park in existing High / Higher Secondary Schools in District Larkano (2011-12 Programme) (9 Units)				
160	GBHS.(D.C) Larkano	2,000,000	40,000	3,000	15 Months
2316	Integrated rehabilitation and provision of missing facilities to existing Secondary & Higher Secondary Schools District Larkano (15 Units)				
161	GBHS. Banguldero (Rehab, C.Wall, Lav)	5,000,000	100,000	3,000	08 Months
162	GBHSS. Naudero (Rehab)	5,000,000	100,000	3,000	08 Months
163	GBHS. Raheem Bughio (Rehab)	2,700,000	54,000	3,000	08 Months
164	GGHS. Dokri (Rehab)	4,500,000	90,000	3,000	08 Months
165	GBHS. Karani (Rehab, C.Wall)	4,900,000	98,000	3,000	08 Months
166	GGHS. Model School (E.M) (Rehab)	2,700,000	54,000	3,000	08 Months
167	GBHS. Waleed (Rehab, Lav)	2,700,000	54,000	3,000	08 Months
2316	Integrated rehabilitation and provision of missing facilities to existing Colleges District Larkano (09 Units) under Larkana Education Package				
168	GBDC. Naudero (Rehab)	4,500,000	90,000	3,000	08 Months
169	Govt. Hyder Buyx Jatoi College Dokri (Rehab, C.W)	5,000,000	100,000	3,000	08 Months
170	GBDC. Larkano (Rehab)	5,000,000	100,000	3,000	08 Months
171	Govt. Arts & Commerce College Larkano (Rehab)	5,000,000	100,000	3,000	08 Months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
239	Construction of Workshop (for Dress Making & Designing) in existing Secondary / Higher Secondary Schools District Larkano (2011-12 Programme) (3 Units)				
172	GGHS. Munawarabad	5,000,000	100,000	3,000	15 Months
1746	Reconstruction of existing High / Secondary Schools in Sindh (2008-09 Programme) (45 Units)B				
173	GBHS. Deeni Madersa (balance work)	1,000,000	20,000	1,500	10 Months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) & [www.sindh.gov.pk](http://www.sindh.gov.pk) respectively.

### TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **24-12-2012**.
2. Sealed Tenders will be received back on **26-12-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **02-01-2013 / 09-01-2013** which will be received back on **03-01-2013 / 10-01-2013** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO

CFWCs to:

- o The Deputy Commissioner, Larkano for favour of his kind information.
- o The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- o The Executive District Officer, Finance and Planning, Larkano.
- o The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1<sup>st</sup> Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Larkano
- o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

  
EXECUTIVE ENGINEER