

CB-0504

OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR PH: 071-9310105
No. TC/G-55/ EE/BD/1030 of 2012 Sukkur dated: 03.12.2012

The Sealed Tender's on B-I & B-II forms are invited, from the persons / Contractors / Companies as well as pre-qualified firms for the following works as per PPRA Rules.

| S. NO. | NAME OF WORK | ESTIMATED COST IN MILLION | EARNEST MONEY 2% | TENDER FEE NON-REFUNDABLE | COMPLETION PERIOD |
|---------------------------------|---|---------------------------|------------------|---------------------------|-------------------|
| MPA DR. NASRULLAH BALOCH | | | | | |
| 1. | Construction Of Paving Block & Foot Path At Bandhani Mohallah, Pathan Goth, Hari Masjid & Other Streets. | | | | |
| | 1) Civil Work | 3,800 | 76000 | 3000 | 09 Months |
| 2. | Construction Of Surface Drain & Paving Block Near Mukhtiarakar Office (Dr. Tanveer Dayo) Shalimar Road Sukkur. | | | | |
| | 1) Civil Work | 1,000 | 20000 | 1500 | 09 Months |
| 3. | Construction Of Surface Drain & Paving Block At Inayatullah Punhwar Mohallah Ue-15 Sukkur. | | | | |
| | 1) Civil Work | 2,500 | 50000 | 3000 | 09 Months |
| 4. | Construction Of Hall @ Bagri Mohallah Begari Bund Old Sukkur. | | | | |
| | i) Civil Work | 0,940 | 18800 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0,060 | 1200 | 300 | 09 Months |
| 5. | Laying Paving Block Flooring At Qandhari Chowk To Domki Banglow House. | | | | |
| | 1) Civil Work | 2,000 | 40000 | 3000 | 09 Months |
| 6. | Construction Of Foot Path At Railway Tunnel No. 1 To No. 2 And Old Revenue Colony Sukkur. | | | | |
| | 1) Civil Work | 1,500 | 30000 | 3000 | 09 Months |
| 7. | Laying Paving Block Flooring At Gulstan Hotel Street Sukkur. | | | | |
| | 1) Civil Work | 2,300 | 46000 | 3000 | 09 Months |
| 8. | Laying Paving Block Flooring At Memon Masjid Street Sukkur. | | | | |
| | 1) Civil Work | 0,900 | 18000 | 1500 | 09 Months |
| 9. | Laying Paving Block Flooring At Muneer Hotel Street Sukkur. | | | | |
| | 1) Civil Work | 0,900 | 18000 | 1500 | 09 Months |
| 10. | Laying Paving Block Flooring At Sarafa Bazar To Ferer Road & Mehran Sweet Ghanta Ghar To B Section Police Station Sukkur. | | | | |
| | 1) Civil Work | 14,200 | 284000 | 3000 | 09 Months |
| 11. | Laying Paving Block Flooring At Balmik Mandir Mohallah Barrage Colony Sukkur. | | | | |
| | 1) Civil Work | 1,000 | 20000 | 1500 | 09 Months |
| 12. | Repair / Beautification Of Railway Tunnel No. 1 To No. 2 And Old Revenue Sukkur. | | | | |
| | 1) Civil Work | 4,500 | 90000 | 3000 | 09 Months |

MCU
 SPPRA INWARD DIARY
 No. 4231
 Dated: 03/12/2012
 Singh B. J. Singh, Government
 Regulatory Authority, Govt. of Sindh

| | | | | | | |
|--|--|-----------------------|-------|-------|------|-----------|
| 13 | Construction Of C/Wall & Tile Flooring At Maki Shah Badshah Uc:08 Sukkur. | | | | | |
| | i) | Civil Work | 1,960 | 39200 | 3000 | 09 Months |
| | ii) | Electric Work | 0,040 | 800 | 300 | 09 Months |
| 14 | Renovation Of Imam Bargah Shah E Najaf a Work Shop Road Sukkur. | | | | | |
| | i) | Civil Work | 2,000 | 40000 | 3000 | 09 Months |
| 15 | Renovation / Rehabilitation Of Jamia Gol Masjid At Barrage Colony Sukkur. | | | | | |
| | i) | Civil Work | 2,250 | 45000 | 3000 | 09 Months |
| | ii) | Electric Work | 0,250 | 5000 | 500 | 09 Months |
| 16. | Construction Of Dressing Room, Shed And Flood Light For Play Ground Near Zinda Pir Old Sukkur. | | | | | |
| | i) | Civil Work | 3,940 | 78800 | 3000 | 09 Months |
| | ii) | Electric Work | 0,060 | 1200 | 300 | 09 Months |
| 17 | Construction Of Entrance Gate, Compound Wall And Face Lifting Dargah Lal Jo Makan Old Sukkur | | | | | |
| | i) | Civil Work | 2,500 | 50000 | 3000 | 09 Months |
| 18 | Renovation Of Law College Sukkur. | | | | | |
| | i) | Civil Work | 0,930 | 18600 | 1500 | 09 Months |
| | ii) | Electric Work | 0,070 | 1400 | 300 | 09 Months |
| 19 | Construction Of Markazi Imam Bargah Gharibabad Sukkur. | | | | | |
| | i) | Civil Work | 2,800 | 56000 | 3000 | 09 Months |
| | ii) | Electric Work | 0,200 | 4000 | 300 | 09 Months |
| 20 | Construction Of Hall At Madarsa Wali-Ul-Asar Taluka Sukkur. | | | | | |
| | i) | Civil Work | 2,400 | 48000 | 3000 | 09 Months |
| | ii) | Electric Work | 0,100 | 2000 | 300 | 09 Months |
| 21 | Renovation Of Hyderi Masjid Old Sukkur | | | | | |
| | i) | Civil Work | 1,410 | 28200 | 3000 | 09 Months |
| | ii) | Electric Work | 0,090 | 1800 | 300 | 09 Months |
| 22 | Construction Of Dispensary At Barrage Colony Sukkur. | | | | | |
| | i) | Civil Work | 0,930 | 18600 | 1500 | 09 Months |
| | ii) | Electric Work | 0,070 | 1400 | 300 | 09 Months |
| 23 | Repair Of Rotary Public School Sukkur. | | | | | |
| | i) | Civil Work | 0,500 | 10000 | 500 | 09 Months |
| 24 | Laying Paving Block Flooring At Hindu Dharamshala Ghanta Ghar Sukkur. | | | | | |
| | i) | Civil Work | 1,000 | 20000 | 1500 | 09 Months |
| MPA HAJI ANWAR AHMED KHAN MAHAR | | | | | | |
| 25 | Construction of Library Near Mukhtiarkar Office Rohri. | | | | | |
| | i) | Civil Work | 1,860 | 37200 | 3000 | 09 Months |
| | ii) | Electric Work G/Floor | 0,140 | 2800 | 300 | 09 Months |
| 26 | Construction of Shaheed Benazir Bhutto Yadgar at Kandhra | | | | | |
| | i) | Civil Work | 0,366 | 7320 | 500 | 09 Months |
| | ii) | Electric Work G/Floor | 0,022 | 440 | 300 | 09 Months |

| | | | | | |
|----|--|-------|-------|------|-----------|
| 27 | Construction of Dargah Daman Shah Solangi Mohallah Bachal Shah Miani | | | | |
| | i) Civil Work | 0.940 | 18800 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0.060 | 1200 | 300 | 09 Months |
| 28 | Construction / Repair of Madresah Siraj ul Hind madini masjid Micro Colony. | | | | |
| | i) Civil Work | 0.796 | 15920 | 1200 | 09 Months |
| | ii) Electric Work G/Floor | 0.204 | 4080 | 300 | 09 Months |
| 29 | Repair of Imam Bargah Ansari Mohallah Bachal Shah ji Miani | | | | |
| | i) Civil Work | 0.960 | 19200 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0.040 | 800 | 300 | 09 Months |
| 30 | Construction of Boundary Wall of Garaveyard at Tamachani. | | | | |
| | i) Civil Work | 1.989 | 39780 | 3000 | 09 Months |
| | ii) Electric Work G/Floor | 0.011 | 220 | 300 | 09 Months |
| 31 | Repair of Imam Bargah Masjid Gosarji | | | | |
| | i) Civil Work | 1.000 | 20000 | 1500 | 09 Months |
| 32 | Construction of Jamia Masjid Nachan Pur | | | | |
| | i) Civil Work | 1.876 | 37520 | 3000 | 09 Months |
| | ii) Electric Work G/Floor | 0.124 | 2480 | 300 | 09 Months |
| 33 | Repair of Gosia Masjid Kando Wahan | | | | |
| | i) Civil Work | 0.978 | 19560 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0.022 | 440 | 300 | 09 Months |
| 34 | Paving Block Fixing at Kando Wahan | | | | |
| | i) Civil Work | 1.000 | 20000 | 1500 | 09 Months |
| 35 | Repair of Jamia Masjid Kazi Mohallah Warayo Goth | | | | |
| | i) Civil Work | 0.888 | 17760 | 3000 | 09 Months |
| | ii) Electric Work G/Floor | 0.112 | 2240 | 300 | 09 Months |
| 36 | Repair of Masjid at Goth Nihal Khan Khoso | | | | |
| | i) Civil Work | 0.888 | 17760 | 3000 | 09 Months |
| | ii) Electric Work G/Floor | 0.112 | 2240 | 300 | 09 Months |
| 37 | Construction of Hall at Imam Bargah Nachan Pur | | | | |
| | i) Civil Work | 0.950 | 19000 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0.050 | 1000 | 300 | 09 Months |
| 38 | Construction of Imam Bargah Latif ji Landhi "Bachal Shah ji Miani . | | | | |
| | i) Civil Work | 0.950 | 19000 | 1500 | 09 Months |
| | ii) Electric Work G/Floor | 0.050 | 1000 | 300 | 09 Months |
| 39 | Waiting Room at Khirthar Canal on Bagerji Road | | | | |
| | i) Civil Work | 0.500 | 10000 | 500 | 09 Months |
| 40 | Repair of Masjid Ghaffaria Tahiria Agha Rafiq Colony. | | | | |
| | i) Civil Work | 0.430 | 8600 | 500 | 09 Months |
| | ii) Electric Work G/Floor | 0.070 | 1400 | 300 | 09 Months |
| 41 | Construction of Boundary Wall Garaveyard at Village Hingoro. | | | | |
| | i) Civil Work | 1.000 | 20000 | 1500 | 09 Months |
| | MPA MR. PITANBAR SEHWANI | | | | |
| 42 | Construction of Jamia Masjid Rameja , Ramjea Mohalla Bagerji District Sukkur, (Pahse-II) | | | | |
| | i) Civil Work | 2.860 | 57200 | 3000 | 09 Months |
| | ii) Electric Work | 0.140 | 2800 | 300 | 09 Months |

| S. No. | Details | First Date | In Case of Non receipt of tenders 2 nd Date | In Case of Non receipt of tenders 3 rd Date |
|--------|--|------------|--|--|
| 1 | The date of receipt of applications & issue of tenders by 1:00 PM | 18-12-2012 | -- | -- |
| 2 | The tender will be received back (1:00 PM) & opened on same date (3:00 PM) | 19-12-2012 | 25-12-2012 | 28-12-2012 |

Terms & conditions of the tenders

- 1 The terms & condition of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the ~~scheduled bank~~ located in Pakistan In favour of Executi
- 2 Conditional tender will not be accepted.
- 3 The Blank tenders / documents will be available for the interested persons / Contractors from the 1st of the publication till the date of closing.
- 4 In case of the undersigned is out of Head quarter, the tenders shall be opened on the date of his return at 3:00 PM.
- 5 The competent authority reserved the right to reject any are all tendery with assigning the reason thereof as per provision of PPRA Rules.
- 6 The details of eligibility for participation in the tenders are as under: -
 - i) To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
 - ii) The Bio-Data of Engineers & Technical Staff who will work together with firm.
 - iii) Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
 - iv) List of every work completed & copy of work order.
 - v) List of available machinery & equipments and owner ship certificate which shows the rate of bank along with bank statement.
- 7 Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
- 8 Such affidavit which shows that firm is not involved in any case.
- 9 Such affidavit which shows that firm / contractor has not been black listed form any agency.
- 10 Such affidavit which shows that documents / details / information submitted is correct & true.
- 11 Such affidavit for power of attorney of its director / proprietor or other power of attorney in shape of civil proprietor will be given in case of firm partner / partner ship deed.


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 SUKKUR

- 1 Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block-96 Sindh Secretariat Karachi, for publication in News Papers Specially in "English" Urdu" and "Sindhi".
- 2 The Secretary, Information Technology, Government of Sindh Secretariat No. 6, a Karachi, along-with copies of N.I.T's for favour of information and placing them on the Web Site of Sindh Government.
- 3 The Secretary Government of Sindh Works & Services Department Karachi, for favour of information.
- 4 The Chief Engineer Buildings Department Government of Sindh Sukkur, for favour of information
- 5 The Commissioner Sukkur Division Sukkur, for favour of Information.