

**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR**

Phone No: 9280034

No: TC/G-55/EWD/Khp: //627 of 2012  
Khairpur Dated: 5 7/12/2012

**NOTICE INVITED TENDERS**

SEALED TENDERS ON B-I AGREEMENT FORM (PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTERESTED PERSONS / CONTRACTORS / COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work up to 26-12-2012, during office hours. And will be received and opened on 28-12-2012 @ 3:00 pm in the presence of tender opening/ evaluation committee comprising Superintending Engineer Works & Services as a Chairman and Divisional Accounts Officer and under signed as a member before the participating for same or the authorized agent who wish to be present.

If any of the tendered works remain un-responded, the remaining works shall be issued & opened as under.

In Case of Gazetted Holiday on the opening date the tenders will be opened on next day

ATTEMPT	Bidding Documents can <u>Be obtained up to</u>	Date of Receipt & <u>Opening of Bids</u>
Second Attempt	08-01-2013	09-01-2013
Third Attempt	16-01-2013	17-01-2013

**TERMS & CONDITIONS**

- Blank tenders will be issued to the agencies / Firms on the payment of tender fee.
- Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
- The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
- If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be open on the next working day.
- The intending contractors should submit the Affidavit to effect that whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
- An Affidavit that he is sole proprietor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income tax Department along with the CNIC.
- List of works previously carried out and completed during last three year with satisfactory certificate of completion of the department concerned.
- Bank statement of the last three year along with bank solvency certificate.
- List of the Engineering and other skilled and unskilled staff along with their bio data and list of machinery and their proof of ownership
- The intending participants must submit certificate registered with PEC, participating in the works whose estimated cost is more than 2.500 (million)
- Conditional Tender and not accompanied by call deposit will not be considered.

Note: this NIT can be seen on PPRa website at [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

Executive Engineer  
Education Works Division  
Khairpur

Copy forwarded with compliments to: -

- The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for placing the same website.
- The Director Information (Advertisement) Block-96 Sindh Secretariat building -4 Karachi for publishing in one insertion in the three leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in the province of Sindh.
- The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Govt: Sindh Block No: 8 Sindh Secretariat No: 4 A Court Road Karachi
- The Deputy Commissioner Khairpur
- The Superintending Engineer Works & Services Khairpur for information.
- The Executive District Officer, Education Khairpur for information.
- The Assistant Engineer Education Works Sub-Division, Khairpur, Kingri, Kot Diji, Gambat, Thari Mirwah & Electric Khairpur for wide publicity.
- Copy to Drawing Branch (local)
- Copy to Notice Board.

Executive Engineer  
Education Works Division  
Khairpur

SPPRA INWARD DIARY No. \_\_\_\_\_ Dated \_\_\_\_\_  
M.C.B.  
4312  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh  
6.12.012

**LIST OF WORKS**

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
1	ADP 486 Up Gradation GMS into GGHS Therhi (Ext. Dev.)	Khairpur	0.800	2%	750/-	09-months
2	272 Up Gradation of GG Elementary Scool into GGHS Faiza Abad (Ext. Dev.)	Khairpur	0.800	2%	750/-	09-months
3	270 Up Gradation of GGHS into GGSS PirYaloi (F- Floor)	Kingri	7.500	2%	3000/-	09-months
4	268 Up Gradation of GGMS into GGSS Choondiko (Ext. Dev.)	Nara	0.800	2%	750/-	09-months
5	271 Up Gradation of GGMS into GGHS rasool Abad	S-Dero	0.800	2%	750/-	09-months
6	4 Govt. Boys High School Muhammad Arab Solangi	Kotdiji	13.100	2%	3000/-	09-months
1774	<b><u>ADP 1270 Estt:of Boys / Girls Degree Colleges in Sindh (23 Units)</u></b>					
7	Govt. Girls Degree College Khuhra Ext. Dev./Drainage & Water Supply	Gambat	3.400	2%	3000/-	09-months
8	Govt. Boys Degree College Sirai Piyaro Ext. Dev./Drainage & Water Supply	Kot Diji	2.000	2%	1500/-	09-months
9	ADP 505 Repair and Missing Facilities at GGPS Akri	Faiz Ganj	0.326	2%	500/-	18 Months
10	ADP 506 Repair & Missing Facilities GGLSS Jillani Muhalla	Gambat	<del>4.800</del> 0.400	2%	<del>3000/-</del> 500/-	18 Months
11	ADP 507 Repair & Missing Facilities GGPS Pir Essa	Gambat	0.361	2%	500/-	18 Months
12	ADP: 509 RE-Habilitation of building Education offices (DEO),DOES & ADOS Male/Female.	Khairpur	14.985	2%	3000/-	18 Months
13	ADP 511 Repair and Missing Facilities at GBHS Serai Piyaro Khan	Kotdiji	1.337	2%	1000/-	18 Months
14	ADP 512 Repair and Missing Facilities at GGPS Shahbaz Kumb new Kumb	Kotdiji	0.976	2%	750/-	18 Months
15	ADP 513 Repair and Missing Facilities at GGPS Naseer Fakir Jajalani	Kotdiji	0.658	2%	750/-	18 Months
16	ADP 515 Repair and Missing Facilities at GBPS Andak Khan Shar	Naro	0.833	2%	750/-	18 Months
17	ADP 516 Missing Facilities addition class room of Government girls Ashique Hussain Thebo	S-Dero	1.301	2%	1000/-	18 Months
18	ADP 517 Missing Facilities of Government girls L.SS Madd	S-Dero	0.48	2%	500/-	18 Months
19	ADP 518 Missing Facilities of Government Girls Primary School Gambat-1	Gambat	0.361	2%	500/-	18 Months
20	ADP 519 Missing Facilities of Government Boys Primary School Ganwar Panhwar	Gambat	0.783	2%	750/-	18 Months
21	ADP 520 Missing Facilities of Government Boys Primary School Abdul Karim Kahral	Gambat	0.783	2%	750/-	18 Months
22	ADP 521 Missing Facilities of Government Boys Primary School Qmeruddin Panhwar	Gambat	1.459	2%	1500/-	18 Months
23	ADP 522 Missing Facilities of Government Boys Primary School Ali Muhammad Nawajo.	Gambat	0.783	2%	750/-	18 Months
24	ADP 523 Missing Facilities of Government Boys Primary School Fato Sial	Gambat	0.783	2%	750/-	18 Months
25	ADP 524 Missing Facilities of Government Boys Primary School Mahtano	Gambat	0.783	2%	750/-	18 Months
26	ADP 525 Missing Facilities of Government Boys Primary School Ali Bux Sarohi	Gambat	0.635	2%	750/-	18 Months
27	ADP 526 Missing Facilities of Government Boys Primary School Ashique Hussain Sahito	S-Dero	0.980	2%	750/-	18 Months
28	ADP 527 Missing Facilities of Government Boys Primary School Baqar Ali Shah	S-Dero	0.980	2%	750/-	18 Months
29	ADP 528 Construction of addition 1 Class Room at GPS Daud Goth	Khairpur	1.221	2%	1000/-	18 Months
30	ADP 529 Construction of addition 1 Class Room at GPS Khado Goth	Khairpur	1.221	2%	1000/-	18 Months

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non rerunaea	Completion Period
31	ADP 530 Construction of addition 1 Class Room at GPS Ahmed Matilo	Khairpur	1.221	2%	1000/-	18 Months
32	ADP 531 Construction of addition 1 Class Room at GPS Gul Muhammad Phulpoto	Khairpur	1.221	2%	1000/-	18 Months
33	ADP 532 Construction of Shelter less P.S at GBPS Panjal Phulpoto	Khairpur	3.497	2%	3000/-	18 Months
34	ADP 533 Construction of C/Wall at GBPS Doosani	Khairpur	0.500	2%	500/-	18 Months
35	ADP 534 Re-Placement of Roof at GBPS Meeral Phulpoto	Khairpur	0.629	2%	750/-	18 Months
36	ADP 535 Re-Habilitation at GBPS Kamal Phulpoto	Khairpur	0.470	2%	500/-	18 Months
37	ADP 536 Construction of Shelter less P.S at GPS Village Bher Noonari	Khairpur	3.497	2%	3000/-	18 Months
38	ADP 537 Construction of Shelter less P.S at GPS Natho Junejo	Khairpur	3.497	2%	3000/-	18 Months
39	ADP 538 Construction of addition 1 Class Room at GPS Shah Hussain	Khairpur	1.221	2%	1000/-	18 Months
40	ADP 539 Construction of addition 1 Class Room at GPS Hajra Maitlo	Khairpur	1.221	2%	1000/-	18 Months
41	ADP 540 Construction of Shelter less P.S at GPS Jagirani	Khairpur	3.497	2%	3000/-	18 Months
42	ADP 541 Construction of addition 2 Class Rooms at GMS Kotpul	Khairpur	2.500	2%	1500/-	18 Months
43	ADP 542 Construction of addition 1 Class Room at GGPS Gagri	Khairpur	1.221	2%	1000/-	18 Months
44	ADP 543 Construction of addition 3 Class Rooms at GGPS Gagri	Khairpur	3.499	2%	3000/-	18 Months
45	ADP 544 Construction of addition 3 Class Rooms at Govt. Elementary School Gargi	Khairpur	3.499	2%	3000/-	18 Months
46	ADP 545 Construction of addition 3 Class Rooms at Govt. Tando Masti	Khairpur	3.497	2%	3000/-	18 Months
47	ADP 546 Construction of addition 2 Class Rooms at GPS Lal Bux Tagar	Khairpur	2.500	2%	1500/-	18 Months
48	ADP 547 Re-Habilitation at GBPS Mang	Khairpur	0.801	2%	750/-	18 Months
49	ADP 548 Construction of GGHS Kot Mir Muhammad Taluka Kingri District ADP Priority Programme 2012-13	Kingri	17.500	2%	3000/-	18 Months
50	ADP 549 Re-Habilitation of School building at GBPS Mehrab Khan Rind	T-Mir Wah	0.738	2%	750/-	18 Months
51	ADP 551 Repair and missing facilities at GBPS Lal Bux mangi	Khairpur	0.595	2%	750/-	18 Months
52	ADP 552 Repair and missing facilities at GGPS Lal Bux mangi	Khairpur	0.600	2%	750/-	18 Months
53	ADP 553 Repair and Missing Facilities at GBPS Qurban Nagar U/C Muhabat Wah 1799 Establishment of Boys / Girls Degree College in Sindh 23 units 2010-11, 2011-12 Programme ADP No. 1178 Electric Works	Kotdiji	0.833	2%	750/-	18 Months
54	Govt. Girls Degree College Kumb	Kotdiji	0.550	2%	500/-	06 Months
55	Govt. Degree College Kotdiji	Kotdiji	0.550	2%	500/-	06 Months

56. ADP No. 550. Repair and Renovation of Pak Tank School Khairpur 6.000 2% 3000/- 18-Months.

Executive Engineer  
Education Works Division  
Khairpur