

**PROJECT DIRECTOR LBOD PROJECT HYDERABAD
OFFICE OF THE EXECUTIVE ENGINEER, DRAINAGE DIVISION, BADIN**

NO. TC/G-55/DD/ 1853 OF 2012 BADIN DATED: 06-12-2012

NOTICE INVITING TENDERS

Sealed tenders as per PPRA Rules 2004 are hereby invited from the interested person / suppliers / contractors / companies on B-I forms for execution / procurement of the following works.


S.#	NAME OF WORK	Estimated Cost	Bid Security 2% Estimated Cost	TENDER FEE	TIME PERIOD
-----	--------------	----------------	--------------------------------	------------	-------------

----- List Attached -----

- 2) The tender documents should be available to the interested bidders / contractors from the first date of publication in the Newspaper till the date of closing i.e. 26 - 12 - 2012 up to 12.00 Noon and same will be opened on same day at 2.00 PM in presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
- 3) The Contractor should deposit 2% as a bid security in the shape of Call Deposit of the estimated cost @ the time of issuing tender documents.
- 4) The firms / contractors are required to submit an affidavit to the effect that they have not black listed previously by any Govt. / Semi Govt. Department & the firm / contractor is not involved in any litigation and abandoned any work in the department.
- 5) The contractors / firms should submit registration of Engineering Council.
- 6) The payment of work done will be made subject to availability of funds.
- 7) The procuring agency may reject all or any bid or proposals at any time prior to the acceptance of a bid or proposal subject to the relevant provision of PPRA Rules.
- 8) The contractors should submit the NTN number and photo copy of CNIT.
- 9) In case above work remain un-participated on the above date the tender will again be issued on the followings dates on same terms and conditions.


Date of issue = 28-12-2012

Date of Opening = 28-12-2012


 Executive Engineer
 Drainage Division
 Badin

Copy forwarded with compliments to the:-

1. The Director information (ADVT) Publication Block-96, Sindh Secretariat, Karachi with 6 copies for 1 insertion in three leading newspapers i.e. English, Sindhi and Urdu.
2. The P.S to Minister, Irrigation & Power Deptt. Govt. of Sindh, Karachi for kind information.
3. The Secretary to Govt. of Sindh, Irrigation & Power Deptt. Karachi for kind information.
4. The Managing Director, Sindh irrigation & Drainage Authority (SIDA) Hyderabad for kind information.
5. The Project Director, LBOD Project Hyderabad for favour of kind information.
6. The I T Specialist SIDA with request to upload the NIT on the Web site of SIDA.
7. The Secretary, Information Technology, Karachi along with 1 No. CD for favour of information.
8. The Chief Engineer, Irrigation deptt. (All)
9. ✓ The Director, SPPRA Planning & Development Department Karachi along with 1 No. CD for favour of information.
10. Copy to notice board.



 Executive Engineer
 Drainage Division
 Badin

SPPRA INWARD DIARY 4396
 No. _____ Dated _____
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh / 10.12.2012

CD

LIST OF ADP WORKS 2012 - 2013

S. #	NAME OF WORK	Estimated Cost	Bid Security 2% Estimated Cost	Bidding Documents Fee	TIME PERIOD
1.	Estimate for Re-sectioning / Raising & Strengthening Bank of 1R Western Mir Branch Drain from RD 0.0 to RD 20.	5,320,264/-	106,500/-	3000/-	(03) Month
2.	Estimate for Extension / Construction of 1R of Western Mir Branch Drain from RD 20 to 45	18,039,674/-	360,800/-	3000/-	(03) Month
3.	Estimate for Construction of (15) No. R.C.C Pipe Inlets.	6,260,715/-	125,300/-	3000/-	(03) Month
4.	Estimate for Construction of (02) No. Village Road Bridges / Outfall Structures	4,691,008/-	93,900/-	3000/-	(03) Month
5.	Estimate for Construction of (12) No. Water Course Crossings	17,491,704/-	349,900/-	3000/-	(03) Month
6.	Estimate for Construction of District Road Bridge Cum Regulator along Kerio Golarchi Road at RD. 36	2,839,904/-	56,800/-	3000/-	(03) Month
7.	Construction of Bhaneri Sub-Drain from RD. 0.0 to 20 falling in Jakheji Lake.	21,101,000/-	422,100/-	3000/-	(03) Month
8.	Construction of Link Drain from RD. 0.0 to 30 falling in 1L Ex: 3R KPOD drain for Village Haji Abdullah Shah UC Abdullah Shah.	20,291,000/-	405,900/-	3000/-	(03) Month
9.	Construction of Link Drain from RD. 0.0 to 25 for Village Haji Ahmed Zour Falling in 6R Ex: Tando Bago Branch Drain	16,913,000/-	338,300/-	3000/-	(03) Month
10.	Construction of Link Drain from RD. 00 to 07 for Village Sorhadi UC Budho Qambrani Falling in 6R Ex: LBOD Branch Drain.	10,551,000/-	211,100/-	3000/-	(03) Month
11.	Construction of Bridge at Matli / Jona Branch Drain at RD. 36 Deh Kandir Jagir Shaheed Fazil Rahu Badin.	8,515,000/-	171,000/-	3000/-	(03) Month


 EXECUTIVE ENGINEER
 DRAINAGE DIVISION
 BADIN