

# OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU

## TENDER NOTICE

Sealed tenders on are invited from the interested persons firms/contractors / companies under SPPRA rules 2010.

Sr. No	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time Allowed
--------	--------------	----------------	--------------	------------	--------------

### AS PER LIST ATTACHED

The tenders documents will be issued from the office of the under signed from the date of publication upto **02-01-2013**. The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

Pakistan Engineering Council certificate for the year 2012 is required for the work above 2.5 (M). The contractor shall submit NTN certificate along with application.

The tender will be received on or before **03-01-2012** upto 12:00 Noon alongwith bid Security at the rate of 2 % of the bid amount offered & opened on the same date at 12:30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded/rejected tenders, the fresh tender will be again issued & received on the following dates and opened on the date of opening at 2:00 PM.

01. 2<sup>nd</sup> Time issued **07-01-2013** and opening **08-01-2013**
02. 3<sup>rd</sup> Time issued **14-01-2013** and opening **15-01-2013**

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted / considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

D.As above:

EXECUTIVE ENGINEER  
PROVL: HIGHWAY DIVISION  
DADU

NO. TC/G-55/ 1711

OF 2012

DADU, DATED: 11.12.12

- Copy forwarded with compliments to the Secretary Government of Sindh work & Service Department New Sindh Secrete 3<sup>rd</sup> Floor Sindh Karachi for favour of his kind information.
- Copy forwarded with compliments to the Chief Engineer Highways Department Government of Sindh Hyderabad for favour of his kind information.
- Copy forwarded with complements to the Superintending Engineer provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director information, (Advertisement) Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, urdu and Sindhi).
- Copy forwarded with compliments to the Managing Director SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & wide publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

D.As above:

EXECUTIVE ENGINEER  
PROVL: HIGHWAY DIVISION  
DADU

SPPRA INWARD DIARY 44456  
No. 11-12-12  
Dated 11-12-12  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh

## LIST OF WORK

S No	Name of work	Estimated Cost	2% of bid amount	Tender Fee	Time for completion
1	Construction of road from Siyal Bund to Ali Bux Khair Mohammad Sono Chandio Dano Chandio mile 2/7-3/1 i/c M. Structures	3.5	--do--	3000	06 Months
2.	Construction of road from Nai Shakh to Bachal Leghari via Usman Leghari mile 1/7-2/4 M. Structure	8.0	--do--	3000	06 Months
3.	M&R Dadu to Ferry road mile 0/0-6/0 (I.P)	3.0	--do--	2000	03 Months
4.	M&R Dadu Moro approach road upto Bridge mile 0/0-6/0 (I.P)	0.5	--do--	1000	04 Months
5.	M&R Piaro to Patt road mile 0/0-4/0 (I.P)	4.0	--do--	3000	04 Months
6.	M&R Piaro Goth to village Gaji Panhwar mile 0/0-3/0 (I.P)	2.5	--do--	2000	04 Months
7.	M&R Machinery Store @ Dadu	1.0	--do--	1000	04 Months
8.	M&R Mehar to Nau Goth via Shah Panjo road mile 0/0-12/4 (I.P) i/c M. Structure	3.0	--do--	2000	04 Months
9.	M&R Mehar to Radhan road mile 0/0-9/4 (I.P)	2.2	--do--	2000	04 Months
10.	M&R Faridabad to village Charo mile 0/0-6/0 (I.P)	2.5	--do--	2000	04 Months
11.	M&R Kakar Piaro Goth road mile 0/0-9/0 (I.P)	7.059	--do--	3000	04 Months
12.	M&R Indus Highway to Mitho Babar mile 0/0-9/0 (I.P)	1.5	--do--	1000	04 Months
13.	M&R Super Highway @ Bye Pass Hyderabad to Kotri via Khanpur upto Railway Phattak mile 0/0-2/7 (I.P)	3.0	--do--	2000	04 Months
14.	M&R Thariri Jado Shaheed to Gaj Bunglow mile 0/0-2/0	1.0	--do--	1000	04 Months
15.	M&R Shah Bukhari road to Kot Lashari mile 0/0-1/0 (I.P)	1.5	--do--	1000	04 Months
16.	M&R Super Highway to Thano Bula Khan upto Luck mile 0/0-4/7 (I.P)	1.0	--do--	1000	04 Months
17.	M&R Indus Highway to Noor Mohammad Gaincho mile 0/0-0/4 (10' Span Bridge)	1.0	--do--	1000	04 Months
18.	M&R Johi to Haji Khan road mile 0/0-9/4	1.24	--do--	1000	04 Months
19.	M&R Laki Cement Factory to Saad Sawai mile 0/0-2/7 in portion	1.365	--do--	1000	04 Months

20.	Construction of 6' span culverts (02 Nos) along Aminani Sharif to village Abu Talib Shah via Mir Mohammad Bughio mile 1/4-1/5	1.0	--do--	1000	04 Months
21.	Construction of 3' span culverts along Indus Highway to village Murad Ali Khushik via Bagh Ali Qureshi mile 0/0-0/5 (02 Nos)	0.3	--do--	700	02 Months
22.	Construction from Ghulam Ali Bhand Link road to village Murad Ali Khushik approach Allah Jurio Bhand 400 RFT	1.0	--do--	1000	04 Months
23.	Construction of road from Sehwan Jhangara road to Akhari village road mile 0/0-0/5 i/c M. Structure	16.0	--do--	3000	15 Months
24.	Construction of road from Jhangara Naing road to Dargah Shaikh Dhaman road mile 0/0-0/5	9.0	--do--	3000	12 Months
25.	Construction of road from Musthaque Jamali to Makkaki mile 0/0-0/5	9.0	--do--	3000	12 Months
26.	Construction of road from Johi Bhan road to village Chack via Musa Panhwar (Gulan Panhwar) Hayat Panhwar mile 0/0-0/5	9.0	--do--	3000	12 Months
27.	Construction of road from MNV Drain to Buthi mile 0/0-0/5	9.0	--do--	3000	12 Months
28.	Construction of road from Mudd Sharif to Jageer mile 0/0-0/5	9.0	--do--	3000	12 Months
29.	Construction of road from Jhalo road to Qadir Machhi via Allah Dino Lashari (Upto Dargah Malkani Sharif mile 0/0-0/5 km (1 km)	8.0	--do--	3000	12 Months

  
**EXECUTIVE ENGINEER**  
**PROVL: HIGHWAY DIVISION**  
**DADU**
