

CB-0572

NOTICE INVITING TENDERS.

The Tenders for the following Works / Schemes are hereby invited as per SPPRA Rules 2010. In this connection interested persons/ Firms/ contractors who wish to participate in the tenders on B-I/ B-II Form for bidding of the works as mentioned below.


LIST OF WORK SEPARATELY ATTACHED

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER.

S.#	Particulars	1 st Attempt	In case un-responded	
			2 nd Attempt	3 rd Attempt
1.	Last Date of receipt of applications / issuance of tenders upto 12:00 Noon and tenders will be received back / opened at 1:00 pm on same day.	27.12.2012 01-01-2013	08-01-2013	15-01-2013

IMPORTANT NOTE

1. Blank Tender will be issued to each and every interested bidder unconditional, however documents / information showing below will be required at the submission of tender.
2. Contact documents and other information can be had and blank tenders obtained from office of the undersigned against payment documents charges, necessary documents must be attached at the time of tender submission, such as registration of National Tax Number, Bank Opening Certificate, copy of C.N.I.C, in case partnership firm / partnership deed in case sole proprietor prove of sole proprietor, in case applying for tender costing above 2.50 (M) Pakistan Engineering Council Registration Certificate
3. All tender procedure will be followed in accordance with Sindh Public Procurement Regulatory Authority SPPRA – 2010.


(MUHAMMAD AYOOB JUNEJO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
HYDERABAD

Cont: on Page No.2


LIST OF WORKS

Sr. No.	Name of Works	Est: Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
1	Construction of CC Streets at Village Kako Mirbahar, UC – Hatri, District Hyderabad.	1.000	0.020	3000	3 Months
2	Construction of CC Streets at Village Ali Bux Maree, UC – Hatri, District Hyderabad.	0.800	0.016	2500	3 Months
3	Construction of CC Streets at Village Haji Khan Buriro, UC – Hatri, District Hyderabad.	0.500	0.010	2000	3 Months
4	Construction of CC Streets at Village Obhayo Buriro, UC – Hatri, District Hyderabad.	0.500	0.010	2000	3 Months
5	Construction of CC Streets at Village Mukhtiar Arian, UC – Hatri, District Hyderabad.	0.500	0.010	2000	3 Months
6	Construction of CC Streets at Village Jhando Khoso, UC – Tando Qaisar, District Hyderabad.	0.700	0.014	2500	3 Months
7	Construction of CC Streets at Village Karim Dad Khaskheli, UC – SK Gopang, District Hyderabad.	1.000	0.020	3000	3 Months
8	Construction of CC Streets at Village Pir Rahil, UC – SK Gopang, District Hyderabad.	0.700	0.014	2500	3 Months
9	Construction of CC Streets at Village Malok Khoso, UC – SK Gopang, District Hyderabad.	0.600	0.012	2500	3 Months
10	Construction of CC Streets at Village Gulab Mir Jat, UC – SK Gopang, District Hyderabad.	0.600	0.012	2500	3 Months
11	Construction of CC Streets at Village Pir Zaman Shah, UC – SK Gopang, District Hyderabad.	0.600	0.012	2500	3 Months
12	Construction of CC Streets at Village Makrani, UC – Tando Jam, District Hyderabad.	0.800	0.016	2500	3 Months
13	Construction of CC Streets at Village Kot Lala Rafiq Jat, Tando jam, District Hyderabad.	1.000	0.020	3000	3 Months
14	Construction of CC Streets at Village Shadi Rajar, UC – Moosa Khatian, District Hyderabad.	1.000	0.020	3000	3 Months
15	Construction of CC Streets at Village Mehro Pusio, UC – Moosa Khatian, District Hyderabad.	1.000	0.020	3000	3 Months
16	Construction of CC Streets at Village Hyder Bux Noondhani, UC – Moosa Khatian, District Hyderabad.	1.000	0.020	3000	3 Months
17	Construction of CC Streets at Village Ghazi Khan Sial, UC – Moosa Khatian, District Hyderabad.	1.000	0.020	3000	3 Months
18	Construction of CC Streets at Village Mureed Sipyo, UC – Moosa Khatian, District Hyderabad.	1.000	0.020	3000	3 Months
19	Construction of CC Streets at Village Shaman Shaikh, UC – Moosa Khatian, District Hyderabad.	0.600	0.012	2500	3 Months
20	Construction of CC Streets at Village Pyaro Chandio, UC – Moosa Khatian, District Hyderabad.	0.600	0.012	2500	3 Months
21	Construction of CC Streets at Village Obhayo Khaskheli, Deh Rais, UC – Moosa Khatian, District Hyderabad.	0.600	0.012	2500	3 Months
22	Construction of CC Streets at Village Suleman Khatian, UC – Moosa Khatian, District Hyderabad.	0.500	0.010	2000	3 Months

Sr. No.	Name of Works	Est: Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
23	Construction of CC Streets at Village Yar Muhammad Nahyoon, UC – SK Gopang, District Hyderabad.	1.000	0.020	3000	3 Months
24	Construction of CC Streets at SRTC Colony, UC – I Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
25	Construction of CC Streets of Madina Mosque at Gulshan e-Mehran, UC – I Qasimabad Hyderabad.	0.800	0.016	2500	3 Months
26	Construction of CC Streets at Village Faqir Muhammad Khoso behind City School, UC – I Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
27	Construction of CC Streets of Mehran Khan Sahito at Anwar Villas, Phase – II, UC – I Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
28	Construction of CC Streets at Giddu Naka, UC – I Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
29	Construction of CC Streets at Mir Fateh Colony, UC – I Qasimabad, Hyderabad.	0.600	0.012	2500	3 Months
30	Construction of CC Streets Ahmed Shaikh at Wahdat Colony, UC – I Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
31	Construction of CC Streets of Shaman Junejo at Junejo Colony, UC – I Qasimabad, Hyderabad.	0.700	0.014	2500	3 Months
32	Construction of CC Streets of Qasim Junejo at Anwar Villas, UC – I Qasimabad, Hyderabad.	0.700	0.014	2500	3 Months
33	Reconditioning of Road at Moona Villas Near Muslim Society, UC – II Qasimabad, Hyderabad.	0.800	0.016	2500	3 Months
34	Construction of CC Streets of Sarfraz Rajar, UC – II Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
35	Construction of CC Streets of Sanam Talpur, UC – II Qasimabad, Hyderabad.	0.800	0.016	2500	3 Months
36	Construction of CC Streets of Mehboob Abro, UC – II Qasimabad, Hyderabad.	0.800	0.016	2500	3 Months
37	Construction of CC Streets at Green Homes, UC – II Qasimabad, Hyderabad.	0.700	0.014	2500	3 Months
38	Construction of CC Streets of Hur House at Citizen Colony, UC – III Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
39	Construction of CC Streets of Abid Abbas memon at Qasim Town, UC – III Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
40	Reconditioning of Road from Jamshoro Road to Bhitai Nagar Flats, UC – III Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
41	Construction of CC Streets of Abdul Qadir Abro near Girls College, UC – III Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
42	Construction of CC Streets of Syed Bachal Shah, UC – III Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
43	Construction of CC Streets at Village Misri Rind, UC – III Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
44	Construction of CC Streets of Zahoor Shaikh at Street G, Citizen Colony, UC – III Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
45	Construction of CC Streets at Village Muhammad Soomro, UC – III Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months

Sr. No.	Name of Works	Est: Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
46	Construction of CC Streets from band to Village Muhammad Hussain Soomro, UC – IV Qasimabad, Hyderabad.	0.700	0.014	2500	3 Months
47	Construction of CC Streets at Village Sawan Kerio, UC – IV Qasimabad, Hyderabad.	0.500	0.010	2000	3 Months
48	Construction of CC Streets at Village Akbar Pathan, UC – IV Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
49	Construction of Metal Road at Village Akbar Brohi, UC – IV Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
50	Construction of CC Streets at Natha Town, Hur Camp, UC – IV Qasimabad, Hyderabad.	0.800	0.016	2500	3 Months
51	Construction of Metal Road at Village Nango Shah, UC – IV Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
52	Construction of CC Streets at Village Noor Muhammad Brohi, UC – IV Qasimabad, Hyderabad.	0.850	0.017	2500	3 Months
53	Construction of CC Streets Pappu Shah House to Maqbool Shah House at Wahdat Colony, UC – I Qasimabad, Hyderabad.	1.000	0.020	3000	3 Months
54	Construction of CC Streets from Shaikh House to Palijo House, Prince Town, UC – II, Qasimabad, Hyderabad.	0.800	0.016	2500	3 Months
55	Construction of CC Streets of Dr. Qadir Magsi, UC – III, Qasimabad Hyderabad.	1.000	0.020	3000	3 Months
56	Construction of CC Streets at Peon Colony, UC – Cantt, Hyderabad.	0.500	0.010	2000	3 Months
57	Construction of CC Streets at Ghumanabad, UC – I, City Hyderabad.	0.998	0.020	3000	3 Months
58	Reconditioning / Construction of Road / CC Streets and Drainage at various Villages of UC – Masu Bhurgari, District Hyderabad.	7.000	0.140	3000	3 Months
59	Reconditioning of Metal Road at Village Muhammad Saleh Baghal, UC – Hatri District Hyderabad.	2.500	0.050	3000	3 Months
60	Construction of Road / Streets at Village Sodho Palari, UC – Tando Qaisar, District Hyderabad.	1.200	0.024	3000	3 Months
61	Reconditioning of Road at Village Mevo Khaskheli, UC – SK Gopang, District Hyderabad.	2.000	0.040	3000	3 Months
62	Reconditioning of Road from Railway Phatak via Talpur Mohalla Tando Jam, UC – Tando Jam, District Hyderabad.	1.500	0.030	3000	3 Months
63	Construction of CC Streets and Drains at Naich Para Aliabad, Tando Jam, District Hyderabad.	2.000	0.040	3000	3 Months
64	Construction of Link Road at Village Ramzan Tagar, UC – Moosa Khatian, District Hyderabad.	5.000	0.100	3000	3 Months
65	Construction of Metal Road at Village Gul Hassan Gopang to Village Md Hayat Dhamach, UC – Tando Qaisar, Hyderabad.	1.500	0.030	3000	3 Months

Sr. No.	Name of Works	Est: Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
66	Construction of Road from Village Hussain Khan Thoro to Village Fateh Md Dhamach, UC – Tando Qaisar, Hyderabad.	2.000	0.040	3000	3 Months
67	Reconditioning / Repair of Roads from Masu Bhurgari to Mureed Sipio, District Hyderabad.	2.000	0.040	3000	3 Months
68	Reconditioning of Roads at Village Gaillo Noonari, UC – Hatri, District Hyderabad (Phase – I).	3.000	0.060	3000	3 Months
69	Construction of CC Streets at Village Khadim Hussain Shah and Muhammad Ali Saraz, Tando Jam, District Hyderabad.	1.500	0.030	3000	3 Months
70	Reconditioning / Construction of Roads at Village Hatri, UC – Hatri District Hyderabad.	3.000	0.060	3000	3 Months
71	Construction of CC Streets at Village Aleem Abro near Mori Mongar, UC – Tando Qaiser, District Hyderabad.	2.000	0.040	3000	3 Months
72	Reconditioning of Road to Doomra Goth, UC – II Qasimabad, Hyderabad.	1.500	0.030	3000	3 Months
73	Reconditioning of Road of Ayaz Bhugio Streets near Citizen Colony, UC – III Qasimabad, Hyderabad.	1.500	0.030	3000	3 Months
74	Construction of Metal Road at Village Vikio Palari, UC – IV Qasimabad, Hyderabad.	2.000	0.040	3000	3 Months
75	Construction of Metal Road from Village Manthar Shoro to Revenue Colony, UC – IV Qasimabad, Hyderabad.	2.000	0.040	3000	3 Months
76	Construction of CC Streets at GMB Colony, Street No. 1, UC – II, Qasimabad Hyderabad.	1.500	0.030	3000	3 Months
77	Reconditioning / Construction of CC Roads & Streets at UC – I City Hyderabad.	3.000	0.060	3000	3 Months
78	Reconditioning / Construction of Roads / CC Streets and Drainage at Village Lalu Lashari, UC – 16, City Hyderabad.	4.000	0.080	3000	3 Months
79	Reconditioning / Construction of Roads / CC Streets and Drainage at UC – 16, City Hyderabad.	5.000	0.100	3000	3 Months
80	Construction of CC Streets at Village Imam Bux Jatoi and Margazari Colony, UC – 16, City, Hyderabad.	2.000	0.040	3000	3 Months
81	Construction of CC Road from Auto Bhan Road via Rangers Mess, katchi Abadi up to Plaza @ Main Auto Bhan Road Latifabad, Unit No. 3, Hyderabad.	2.999	0.060	3000	3 Months
82	Reconditioning / Construction of Roads / CC Streets and Drainage at Pathan Goth and Hussainabad, Hyderabad.	4.570	0.091	3000	3 Months


 Executive Engineer
 Highways Division
 Hyderabad