



EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION LARKANA
PHONE NO: 9410319. NO: TC/G-55 4467 /2012,
E-Mail:- xenpbdlrk@yahoo.com LARKANA, DATED: 12-12- /2012

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II form are invited under SPPRA Rule 2010 from the intending participants / bidders and having the sufficient experience in the concerned filed of work.

The bidders / applicants can obtain blank tenders from the office of the undersigned by only depositing the fee for purchasing of tenders documents (Non-Refundable) when they returned back tenders they should accompany the security call deposit 2% of estimate cost as invited in the list of works attached.

The blank tenders documents will be issued from the date of publication in the press, website of SPPRA upto 28-12-2012 from the office of the undersigned @ 2.00 P.M and tenders will received back from the intending bidders / participants upto 28-12-2012 and will be opened on 28-12-2012 @ 2.00 P.M in the presence of bidders / participants or their representative who wish to remain present before committee comprises over Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

The estimate drawing, design and specification can be seen on any working day during office hours, the conditional tender tenders not with the call deposit from any recognized Bank of Pakistan equal to 2% of the Bid will not be entertained. The successful contractor whose tenders are accepted will have to obtain adhesive stamps from District Accounts officer, Larkana on payment of stamp according to schedule prescribed as per rules.

The procuring agency may reject any or all bids / Tenders subject to the relevant provision of SPPRA rules 2010.

In case of no response the issued upto 01-01-2013 at 2.00 P.M and opened on 01-01-2013.

Note


This NIT can be seen of Sindh Government website @ www.sindh.govt.pk
This NIT can be seen on SPPRA Web site @ www.ppra.org.pk/

**EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA**

(Contd: Page NO.02)

LIST OF WORKS.

S.#/AD P #	Name of Work	Estimate Cost	Bid Security / Earnest Money	Period	Tender Fee
01	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Water Supply Sanitary Fitting & Drainage) (Lavatory Block)	714,000	14,280	02 Months	1,500
02	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Civil Work) (Lavatory Block & Stage)	490,000	9,800	02 Months	750
03	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Civil Work) (Guard Room & Office Staff Room)	1,000,000	20,000	02 Months	1,500
04	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Electrification work for installed poles)	1,000,000	20,000	02 Months	1,500
05	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Electrification work for Stage Side)	1,000,000	20,000	02 Months	1,500
06	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Electrification work for Guard Room & Office Staff Room) (Lavatory Block)	1,000,000	20,000	02 Months	1,500
07	Repair / Renovation work of Public Facilities (Essential work) Around Mausoleum of Garhi Khuda Bux Bhutto Larkana (Electrification work for out side)	500,000	10,000	02 Months	750
08	M&R to Category 2 nd Type Bungalow CMC Staff Colony @ CMC Larkana	250,000	5,000	02 Months	750
09	M&R to Category 3 rd Type Bungalow CMC Staff Colony @ CMC Larkana	150,000	3,000	02 Months	500
10	M&R to Category 3 rd Type Bungalow New Staff Colony @ CMC Larkana	250,000	5,000	02 Months	750
11	M&R to Staff Quarters CMC Staff Colony @ CMC LRK	100,000	2,000	01 Month	500
12	M&R to Category 1 st Type Bungalow Residential Colony @ Rice Research Institute Dokri	250,000	5,000	02 Months	750
13	M&R to Staff Quarters Residential Colony @ Rice Research Institute Dokri	250,000	5,000	02 Months	750
14	M&R to Judge Residence @ Larkana	300,000	6,000	02 Months	750
15	M&R to Civil Court Building @ Warah	200,000	4,000	02 Months	500
16	M&R to Judges Residence @ Kamber	100,000	2,000	01 Month	500
17	M&R to Judges Residence @ Ratodero	100,000	2,000	01 Month	500
18	M&R to Civil Court Building @ Dokri	200,000	4,000	02 Months	500
19	M&R to Judges Residence @ Dokri	200,000	4,000	02 Months	500
20	M&R to District & Session Court Building @ Jacobabad	240,000	4,800	02 Months	750
21	M&R to District & Session Court @ Jacobabad	120,000	2,400	01 Month	500
22	M&R to Grain Godown @ Thull	150,000	3,000	01 Month	500
23	M&R to Grain Godown @ Kandhkot	150,000	3,000	01 Month	500
24	M&R to Anticorruption office @ Jacobabad	100,000	2,000	01 Month	500
25	M&R to Circuit House Jacobabad	300,000	6,000	02 Months	750
26	M&R to Building Office / Residence @ Jacobabad	150,000	3,000	01 Month	500
27	M&R to Courts Building @ Kandhkot / Kashmore	200,000	4,000	02 Months	500
28.	Const. of District Court Buildings at Kamber (Internal Road Qamber Wagan Road to the entrance of Main Building)	1000000	20000	02 Months	1500
29.	Municipal Stadium Shaheed Benazir Bhutto Stadium at Larkana (Projection of Play ground for Cricket activities covering the Atheletic track)	1000000	20000	02 Months	1500
30	Municipal Stadium Shaheed Benazir Bhutto Stadium at Larkana (Providing of Astroturf over the pitch alongwith its raising)	800000	16000	02 Months	1500


Executive Engineer
Provincial Buildings Division
Larkana