Page No.1

OFFICE OF THE PUBLIC HEALTH ENGINEERING DIVISION, THATTA

No.TC/TH/ 9151 Thatta Dated: 18 / 12 / 2012

NOTICE INVITING TENDERS

Interested persons / suppliers / contractors / companies / pre-qualified / firm are invited on B-I, forms as per PPRA Rules for the following works under (A.D.P).

Sr.No.	Name of Work	Estimated Cost (Rs. In Million)	Earnest Money 2%	Tender Fee	Time allowed
1.	Construction of Storage Tank (1 No) for Improvement & Extension Water Supply Scheme Jungshahi District Thatta.	6.500	130000	3000	6 Months
2.	Construction of Compound Wall around water work, Sump Well and Pump House for Improvement & Extension for Water Supply Scheme Jungshahi District Thatta.	2.800	56000	3000	6 Months
3.	Renovation of Existing Civil Structures & Pumping Machinery for Improvement & Extension Water Supply Scheme Jungshahi District Thatta	6.00	120000	3000	6 Months
4.	Providing Laying Jointing G.I Pipe 3"dia and L.S.R 2000 Gallons Capacity for Improvement & Extension for Rural Water Supply Scheme Keenjhar Lake,	3.00	60000	3000	3 Months
5.	Supplying & Installing 40 BHP Electric Pumping Machinery (1 Set) and 60 BHP Diesel Pumping Machinery (1 Set) i/c Suction & Delivery for Zone "A" (Potho) for Urban Drainage Scheme Chuhar Jamali District Thatta.	2.00	40000	1500	[*] 3 Months
6.	Construction of Pump House Size (12'x14') (1 No) at Main Disposal Works for Urban Drainage Scheme Chuhar Jamali District Thatta.	0.500	10000	1000	3 Months
7.	Construction of Brick Masonry Drains Type-I,II & III for Zone "A" i/c Cement Concrete Pavement for Improvement & Extension of Urban Drainage Scheme Chuhar Jamali District Thatta.	3.00	60000	3000	3 Months
8.	Providing Laying Jointing and Testing A.C Pressure Pipe "B" Class, Rising Main 12"dia for Zone "A" i.e (Potho Disposal Works) for Improvement & Extension of Urban Drainage Scheme Chuhar Jamali District Thatta.	3.00	60000	3000	3 Months
9.	Development of Disposal Works at Zone "C" Brohi Muhallah for Improvement & Extension of Urban Drainage Scheme Chuhar Jamali District Thatta	0.500	10000	1000	3 Months
10.	Development of Existing Disposal Works Zone "B" i/c Brick Pavement for Improvement & Extension of Urban Drainage Scheme Chuhar Jamali District Thatta.	1.00	20000	1000	3 Month
11.	Repair of Existing Disposal Works Zone "A" i/c Brick Pavement for Improvement & Extension of Urban Drainage Scheme Chuhar Jamali District Thatta.	0.500	10000	1000	3 Months

12.	Construction of Brick Masonry Drain Type-I,II & III i/c Cement Concrete Pavement for Improvement & Extension of Urban Drainage Scheme Jati District Thatta	3.00	60000	3000	3 Months
13.	Development of Existing Disposal Works Zone "A" Brick Pavement and Earth Filling for Improvement & Extension of Urban Drainage Scheme Jati District Thatta.	0.500	10000	1000	3 Months
14.	Development of Disposal Works Zone "B" i/c Earth Filling and approach path for Improvement & Extension of Urban Drainage Scheme Jati District Thatta.	0.500	10000	1000	3 Months
15.	Construction of Pump House (1 No) Size (12'x14') at Main Disposal Work for Improvement & Extension of Urban Drainage Scheme Jati District Thatta.	0.500	10000	1000	3 Months
16.	Construction of Cement Concrete Pavement for Improvement & Extension of Urban Drainage Scheme Darro.	3.00	60000	3000	6 Months

documents on date as given below.

- The tender will be got issued by on payment of tender fees (non-refundable) as shown against each of work upto <u>01/01/2013</u>.
- This tender notice (NIT) can also be seen on the Sindh Government website at www.sindh.gov.pk as well as SPPRA website at www.pprasindh.gov.pk
- Contractor / firms / applicants should be registered with Income Tax / Sales Tax and PEC for the Year 2012.
- Contractor / firm / applicant should submit undertaking for no any litigation certificate / affidavit.
- Contractor / firm / applicant should submit the partnership deed in case of partnership.
- 7. The conditional and telegraphically tenders will not be accepted.
- The procuring agency may reject all or any bids subject to the relevant provisions of SPPRA Rules.
- 9. The tenders will be received back in the office of the undersigned on 03/01/2013 at 12:00 noon and opened same day at 01:00 noon in the presence of the committee members and bidder / contractors or their authorized representative, who may wish to participate. In case of the undersigned on tour or out of headquarter the tender will be received back and opened on the next day or on return to the head quarter as per time / schedule given above.

NOTE: 2nd time / next date of issue and opening for un-\responded works shall be upto 11/01/2013 & 18/01/2013 respectively with same terms and conditions.

(MUHAMMAD FARRUKH KHAN)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION THATTA