



Phone No: 9410777

No: TC/G-55/3090 / of 2012
Larkana dated: 24-12-2012

EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION
LARKANO

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders from date of published on payment of tender fee for each work, upto 18-01-2013 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit.
2. The tenders will be received back on 19-01-2013 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending Engineer, Provincial Highway Circle, Larkana / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS

<u>Date of issue</u>	<u>Date of opening</u>
2 nd : 25-01-2013	26-01-2013
3 rd : 01-02-2013	02-02-2013

3. Eligibility conditions for intending participants under PPRA 2010 are as under:-
 - i. Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
 - ii. Bio data of Engineers and technical staff working with the firm.
 - iii. Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.
 - iv. List of works in progress indicating cost of each work and copy of letter of award of work / work orders.
 - v. List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
4. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned.
7. Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents / particulars / information furnished are true and correct.
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The competent authority reserve the right to reject any or all the tenders in accordance with PPRA rules 2010.
11. Conditional tender will not be entertained.
12. List of works also can be seen on Government of Sindh web site: www.sindh.gov.pk.


Executive Engineer,
Provincial Highways Division
Larkana

0964
2-12
PPRA INWARD DIARY
No. _____
Date: _____
Sindh Provincial Highways Division
Larkana

LIST OF WORKS

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
01	Construction of link road from Wassayo Bhutto-Punho Bhatti road to Gul Hassan Brohi via Ahmed Nawaz Brohi mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
02	Construction of link road from Sugar Mill road to Muhammad Ramzan Jatt House, Bharchund village via Disposal mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
03	Reconditioning of link road / Bye pass to Taib village from Naudero Ratodero road to Larkana-Ratodero road mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
04	Construction of link road from village Juno Junejo & for village Rajo Unar mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
05	Construction of link road from Ratodero-Shahdaddkot road to village Ladho Khan Raiti mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
06	Construction of link road from Kehar village to Jawan Bhutto village mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
07	Construction of link road from Ratodero Muhammadpur road to village Naik Muhammad Brohi mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
08	Construction of Metalling and Carpeting of road from Sugar Mill road to Sukkur-Larkana bye pass via Sarfraz colony Gargill Shah road mile: 0/0-0/7+330'.	9.00	180,000/=	3000/=	10 months
09	Construction of Metalling and Carpeting of road from Nau Goth near Pir-Jo-Goth to Farm Abdul Razzaque Abro Inpection Bath, Dadu Canal via Munshi Khuda Bux Phulpota Bridge mile: 0/0-0/7+330'.	9.00	180,000/=	3000/=	10 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
	of road in Jogi Muhalla Naudero from Main Chowk to Rasool Bux Chahwan House mile: 0/0-0/5.				
11	Construction of Metalling and Carpeting of link road from village Ishaq Jalbani to village Allahabad Jalbani mile: 0/0-0/7+330'.	9.00	180,000/=	3000/=	10 months
12	Construction of Metalling and Carpeting of link road from Saidodero Rice Canal to village Kauro Khan Gopang alongwith Path of Rice Canal mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
13	Construction of link road from village Masudero to village Sukkur Wah Jalbani mile: 0/0-0/7+330'.	9.00	180,000/=	3000/=	10 months
14	Construction of Metalling and Carpeting of Grave Yard road from main road at Khairo Dero mile: 0/0-0/7+330'.	9.00	180,000/=	3000/=	10 months
15	Asphalt concrete 2" thick to road from Murad Wahan to Phull mile: 0/0-1/2.	30.00	600,000/=	3000/=	12 months
16	Construction of C.C blocks & C/Wall to graveyard of Tajar & Miskeen Shah mile: 0/0-0/1.	3.00	60,000/=	3000/=	06 months
17	Construction of Garhi Khuda Bux Khan Bhutto bye pass road off taking from Ratodero Naudero road @mile: 6/0 to meet Banguldero Garhi Khuda Bux Khan Bhutto road @mile: 4/3 along inspection path of 6-L Zakria Sim Drain mile: 0/0-1/1.	30.00	600,000/=	3000/=	12 months
18	Construction of Metalling and Carpeting of Ratodero-Jacobabad bye pass road to village Pir Bux Ghanghro via Ghanghra Shakh mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
19	W/R of road from village Sanhri to old Empire Cinema via Pir Sher and Baharpur i/c C/Wall of graveyard of Late Fazullah Abbasi and approach to village Gulan Shaikh & Hamza Jatoi mile: 0/0-1/2.	20.00	400,000/=	3000/=	12 months
20	Construction of road from Wassayo Bhutto Ghulam Qasim Raiti to Haji Bangul Khan Dasti mile: 0/0-0/4.	5.00	100,000/=	3000/=	08 months
21	Construction of Metalling and Carpeting of road in village Malook Korai, Aqil Circle mile: 0/0-0/5.	6.00	120,000/=	3000/=	08 months
22	W/R of Ratodero Muhammadpur road mile: 14/0-15/0.	12.00	240,000/=	3000/=	10 months
23	Reconditioning road Ratodero Muhammadpur road to Kamal Khan Chandio village mile: 1/0-2/0.	7.00	140,000/=	3000/=	10 months
24	W/R road from Ratodero Naudero road to Sardar Allah Bux Jalbani mile: 1/0-1/4.	5.00	100,000/=	3000/=	08 months
25	W/R of approach road of Banguldero to Lashari connecting Ratodero Thoof Chosul road mile: 0/0-0/4.	7.00	140,000/=	3000/=	08 months
26	Construction of link road from Haji Muhammad Yaqoob Brohi to Sim Shakh mile: 1/2-1/6 (I/c Masonry Structure).	5.00	100,000/=	3000/=	08 months
27	Construction of road from Mirokhan Sujawal road to Abra village to Popat-Ji-Wandh Bhutta Minor via Abdul Latif Tunio and Kodrani Magsi village Bozdar mile: 2/0-2/4.	7.50	150,000/=	3000/=	10 months
28	Construction of road from Ratodero Naudero road to Pir Jeewan Shah mile: 1/0-1/5.	6.00	120,000/=	3000/=	08 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
29	Asphalt concrete 2" thick to Kamber Bye	30.00	600,000/=	3000/=	08 months
30	Construction of road from Nau Abad to Mir-Ja-Pirr to Fakir-Ja-Pir mile: 3/0-3/6.	6.00	120,000/=	3000/=	08 months
31	Construction of 1000 Rft: Retaining wall to road from Badeh to Radhan village via Seehar Railway Station along Schwani Sarak mile: 0/0-12/0 (in portions).	5.00	100,000/=	3000/=	02 months
32	W/R of Khairpur Juso to Garello mile: 5/6-6/4 (Remaining work).	6.00	120,000/=	3000/=	08 months
33	Construction of road from Ratodero Shahdaddock road to Sim Drain Mastoi & Engineer village mile: 0/0-1/2 (Remaining work).	9.00	180,000/=	3000/=	06 months
34	W/R of road from Badeh to Nasirabad mile: 0/0-2/0 (Remaining work).	20.00	400,000/=	3000/=	12 months
35	Construction of link road from Ratodero Kamber @ Jeeand Abro to village Ghulam Rasool Junejo mile: 0/4-1/2 i/c Masonry structure (Remaining work).	3.00	60,000/=	3000/=	06 months


 Executive Engineer,
 Provincial Highways Division
 Larkano