



Phone No: 9410777

No: TC/G-55/ 3081- / of 2012

Larkana dated: 21-12-2012

EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION
LARKANO

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested persons / suppliers / contractors / companies / firms on B-I Form for procurement of the following works.

LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders from date of published on payment of tender fee for each work, upto 13-01-2013 during office hours on production of Call Deposit. No tender will be entertained without Call Deposit.
2. The tenders will be received back on 14-01-2013 upto @ 1.00 P.M and will be opened on same day @ 2.00 P.M in the presence of Superintending Engineer, Provincial Highway Circle, Larkana / Divisional Accounts Officer Provincial Highway Division Larkana and the undersigned as committee members intending contractors who wish to be present on the occasion or their representatives. If tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS

<u>Date of issue</u>	<u>Date of opening</u>
2 nd : 18-01-2013	19-01-2013
3 rd : 25-01-2013	26-01-2013

3. Eligibility conditions for intending participants under PPRA 2010 are as under:-
 - i. Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
 - ii. Bio data of Engineers and technical staff working with the firm.
 - iii. Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.
 - iv. List of works in progress indicating cost of each work and copy of letter of award of work / work orders.
 - v. List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
4. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the undersigned.
7. Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents / particulars / information furnished are true and correct.
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The competent authority reserve the right to reject any or all the tenders in accordance with PPRA rules 2010.
11. Conditional tender will not be entertained.
12. List of works also can be seen on Government of Sindh web site: www.sindh.gov.pk.


Executive Engineer,
Provincial Highways Division
Larkano

MA
4943
24.12.12

SPPRA INWARD DIARY
No. _____
Dated _____
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

LIST OF WORKS

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
01	M&R R/Wall to road from Larkano to village Syed Juman Shah mile: 0/0-1/4 (in portions).	0.80	16,000/=	1500/=	03 months
02	M&R of road from Naudero Sukkur to village Allah Dino Jeho mile: 0/0-0/4 (in portions).	1.00	20,000/=	1500/=	03 months
03	M&R of road from Allah Bux Jeho to Saleh Jeho mile: 0/0-1/0 (in portions).	1.00	20,000/=	1500/=	03 months
04	M&R of road from Saleh Jeho to village Shambh Jeho mile: 0/0-0/4 (in portions).	1.00	20,000/=	1500/=	03 months
05	M&R of road from Bakrani Bridge to Drgah Hafiz Imam Bux Soomro mile: 0/0-1/0 (in portions).	1.00	20,000/=	1500/=	03 months
06	M&R of road from Dargah Hafiz Imam Bux Soomro to village Shaikh mile: 1/0-2/1 (in portions).	1.00	20,000/=	1500/=	03 months
07	M&R of road from Ratodero Sher Muhammad Thaheem to village Jan Muhammad Noonari mile: 0/0-0/4 (in portions).	0.50	10,000/=	750/=	03 months
08	M&R Re-decking of slab to road from Moen-Jo-Daro to Veehar via Balhrejji Karani @ mile: 5/4 (in portions).	0.2367	4,700/=	500/=	02 months
09	M&R of approach of Pre-stressed Bridge in Bاده town i/c Retaining wall mile: 0/3+330'-0/4 (in portions).	1.00	20,000/=	1500/=	03 months
10	M&R Larkana Circular road mile: 1/0-8/0 (in portions).	1.00	20,000/=	1500/=	03 months

S. No.	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
11	M&R of road from Larkana Mirokhan road @ mile: 9/4 (Re-decking of slab).	1.00	20,000/=	1500/=	03 months
12	M&R Re-decking of slab (03 Nos) to road from Mirokhan to Shahdaddkot via Kot Lahori & Lohi Pull i/c patch repair mile: 3/0-6/0 (in portions).	1.00	20,000/=	1500/=	03 months
13	M&R Re-decking of slab to road from Mirokhan Shahdaddkot to Shah Jo Lao @ mile: 4/7 i/c patch repair.	1.00	20,000/=	1500/=	03 months
14	Construction of 3-0' span culvert & 1.5 dia pipe culvert (05 Nos) along road from Fareedabad to Mujawar mile: 0/0-2/0.	0.500	1000/=	750/=	02 months
15	Supplying & Fixing of Scheme Boards / Village Boards / K.M Stones & Caution Boards of Provincial Highway Roads.	1.00	20,000/=	1500/=	02 months
16	Repair of office of the Superintending Engineer, Provincial Highways Circle, Larkano.	1.00	20,000/=	1500/=	02 months
17	Repair of office of the Executive Engineer, Provincial Highways Division, Larkano.	1.00	20,000/=	1500/=	02 months
18	Repair of Divisional Office of Provincial Highways Larkano.	1.00	20,000/=	1500/=	02 months
19	Repair of office of the Assistant Engineer, Provincial Highways Sub-Division, Shahdaddkot.	1.00	20,000/=	1500/=	02 months
20	Construction of 3-0' span culvert to road from Kamber Railway Track New Nazar Muhalla alongwith Rice Canal I.P Side to Circular bye pass @ mile: 0/2.	0.250	5,000/=	500/=	02 months
21	Construction of 400 Rft: Retaining wall to road from Nasirabad Rasheed Waggan to Juma Khan Khokhar mile: 0/0-0/5 (in portions).	1.00	20,000/=	1500/=	02 months

S. No:	Name of Work	Estimated / Tender Cost	Earnest money	Tender Fee	Time allow: for Completion
22	Construction of 15 Rft: Bridge to road from Wadha Pull to Qazi Daro road @ mile: 1/1.	1.00	20,000/=	1500/=	02 months
23	W/R of Khairpur Juso to Garello mile: 3/4-4/0 (Remaining work).	1.00	20,000/=	1500/=	02 months
24	Construction of 400 Rft: Retaining wall to road from Waka Bus stop to village Kalhora mile: 0/0-1/5 (in portions).	1.00	20,000/=	1500/=	02 months
25	Construction of 3-0' span culvert (01 No) & 6-0' culvert (01 No) to road from Bاده to Radhan village via Seehar Railway Station along Sehwani Sarak mile: 0/0-12/0.	0.70	14,000/=	1500/=	02 months
26	Repair of Govt: Jeep No: G.S-3282.	0.10	2,000/=	300/=	02 months
27	Repair of Govt: Jeep No: G.S-UN-68-221.	0.10	2,000/=	300/=	02 months
28	Repair of Govt: Jeep No: G.S-2033.	0.10	2,000/=	300/=	02 months


 Executive Engineer,
 Provincial Highways Division
 Larkano