

CB-0614

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/3569

Larkano, Dated

21/12/2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
176	Providing building to existing shelterless Primary Schools Taluka Larkano (2010-11 Programme) (05 Units)				
1	GBPS. Mumtaz Colony (Electrification)	0.100	2,000	500	06 months
179	Providing building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (05 Units)				
2	GBPS. Piyaro Buriro (Electrification)	0.100	2,000	500	06 months
180	Construction /Reconstruction of building for existing Primary schools Taluka Larkano (2010-11 Programme) (9 Units)				
3	GBPS. Akil	3.300	66,000	3000	15 months
181	Construction /Reconstruction of building for existing Primary schools Taluka Ratodero (2010-11 Programme) (12 Units)				
4	GGPS. Wasayo Jeho	2.250	45,000	3000	12 months
182	Construction / Reconstruction of building for existing Primary Schools Taluka Dokri & Bakrani (2010-11 Programme) (14 Units)				
5	GGPS. Muhammad Alam Brohi Tal: Bakrani	1.350	27,000	1500	10 months
6	GBPS. Saindad Junejo (Electrification)	0.080	1,600	500	06 months
7	GGPS. Khuda Bux Brohi	0.070	1,400	500	06 months
184	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme) (13 Units)				
8	GBPS. Mathian Bosan (Electrification)	0.070	1,400	500	06 months
9	GBPS. Bhandu Qubo (Electrification)	0.080	1,600	500	06 months
186	Integrated rehabilitation of Primary Schools in Taluka Dokri (201-11 Programme) (11 Units)				
10	GGPS. Dokri (Main) (balance work)	0.500	10,000	750	06 months
11	GGPS. Yaroo Lakhair (Electrification)	0.070	1,400	500	06 months
12	GGPS. Dokri (Main) (Electrification)	0.050	1,000	300	06 months
13	GBPS. Badah (Main) (Electrification)	0.050	1,000	300	06 months
193	Construction of building for existing shelterless Primary Schools in Taluka Bakrani (2011-12 Programme) (5 Units)				
14	GBPS. Mirza Abro Tal: Bakrani	2.150	43,000	3000	12 months
194	Rehabilitation of building for existing Primary schools in Taluka Larkano (2011-12 Programme) (14 Units)				
15	GBPS. Khair Muhammad Malgani	1.350	27,000	1500	10 months
196	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (2011-12 Programme) (24 Units)				
16	GBPS. Badar Sario Colony Tal: Dokri	0.900	18,000	1500	10 months
17	GBPS. Sher Muhammad Junejo Tal: Dokri	0.450	9,000	750	10 months
18	GBPS. Ghulam Ali Umrani Tal: Bakrani	0.750	15,000	1500	10 months
19	GBPS. Fazal Kalhoro Tal: Bakrani	0.850	17,000	1500	10 months
20	GBPS. Raza Muhammad Brohi Tal: Bakrani	0.750	15,000	1500	10 months
198	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (2011-12 Programme) (16 Class Rooms).				
21	GBPS. Pir Ranjhan Shah (2 CR)	1.850	37,000	3000	12 months
199	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (2011-12 Programme) (16 Class Rooms).				
22	GBPS. Nooral Abro (2 CR)	1.850	37,000	3000	12 months
200	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Larkano (2011-12 Programme) (6 Units)				
23	GBPS. Ghulam Muhammad Wahan	1.350	27,000	1500	12 months

201	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (2011-12 Programme) (9 Units)				
24	GGPS. Bhoonbhatpur	1.800	36,000	3000	12 months
202	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (2011-12 Programme) (12 Units)				
25	GBPS. Ranwat Khero Tal: Dokri	0.450	9,000	750	10 months
26	GBMS. Lal Bux Shaikh Tal: Dokri	1.800	36,000	3000	10 months
206	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (09 Units)				
27	GGHS. Lahori Muhalla Larkano (Electrification)	0.100	2,000	500	06 months
208	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Bakrani / Dokri (2010-11 Programme) (07 Units)				
28	GGHS. Dokri (Electrification)	0.100	2,000	500	06 months
215	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme)				
29	GBHS. Bakrani (C.Wall & Lavatory block)	2.000	40,000	3000	12 months
30	GBHS. Gerello (Computer Block electrification)	0.100	2,000	500	06 months
216	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 Units)				
31	GBHS. Dokri (C.Wall & Lavatory block)	2.050	41,000	3000	12 months
32	GGHS. Dokri (Computer Lab electrification)	0.100	2,000	500	06 months
232	Integrated rehabilitation of Govt. Boys High School Badah (2011-12 Programme)				
33	GBHS. Badah	5.000	100,000	3000	15 months
242	Rehabilitation / Improvement of Education Office Buildings District Larkano (2011-12 Programme) (7 Units)				
34	ADEO(Female) Office Ratodero	1.800	36,000	3000	12 months
1718	Addition of Class Rooms in existing Primary Schools & Construction of two roomed building in existing Primary Schools (2005-06 Programme)				
35	GBPS. Lal Khan Wagan (2 CR) (balance work), Bakrani	0.500	10,000	750	10 months
36	GBPS. Pir Sher (2-roomed) (balance work) Tal:Larkano	0.200	4,000	500	10 months
1745	UP-gradation of Middle Schools to High Schools in Sindh (2008-09 Programme)				
37	GGMS. Khairodero Tal: Ratodero	5.000	100,000	3000	15 months
38	GGMS. Shaikh Zaid Colony Larkano (Electrification)	0.300	6,000	750	06 months
39	GBMS. Walidad Gabar Tal: Ratodero (Electrification)	0.300	6,000	750	06 months
1746	Re-construction of existing High / Secondary Schools in Sindh (2008-09 Programme)				
40	GBHS. Gerello (balance work) Tal: Bakrani	3.000	60,000	3000	15 months
1748	Establishment of Single Section High Schools in Sindh (2008-09 Programme)				
41	GGSSHS. Haji Lal Bux Shaikh Tal: Dokri (balance work)	5.000	100,000	3000	20 months
42	Muhatarma Shaheed Benazir Bhutto GGSSHS. Naudero @ Fish Market (Electrification)	0.300	6,000	750	08 months
1853	Establishment of Schools in Jail for Children of Jail Employee in Sindh (2011-12 Programme)				
43	GPS. Jail Colony Larkano (electrification)	0.300	6000	750	06 months
2287	Construction of Middle School Building at village Allahando Jeho Taluka Ratodero District Larkano				
44	GMS. Allahando Jeho	5.000	100,000	3000	08 months
2304	Construction of building for existing shelterless Primary School Muhammad Hassan Buriro Taluka Dokri under Larkano Package.				
45	GPS. Muhamamd Hassan Buriro (Electrification)	0.090	1,800	500	06 months
2316	Integrated rehabilitation and provision of missing facilities to existing Elementary Schools Taluka Ratodero District Larkano (50 Units)				
46	GBPS. Phulpota-1 (Rehab, C.Wall, Lavatory)	3.500	70,000	3000	08 months
2316	Integrated rehabilitation and provision of missing facilities to existing Elementary Schools District Larkano (69 Units)				
47	GBPS. Hyder Brohi (Rehab, C.Wall, Lav: Tal: Bakrani	2.350	47,000	3000	08 months
48	GBPS. Fareed Abad (Rehab, 1CR, C.Wall, Lav) Bakrani	3.900	78,000	3000	08 months
49	GBMS. Purano Abad (Rehab) Tal: Bakrani	4.100	82,000	3000	08 months
50	GGCMS. Arijjo Phero (Rehab) Tal: Larkano	2.700	54,000	3000	08 months

51	GBPS. Munawarabad (Rehab, 1CR, C.Wall) Tal: Larkano	3.600	72,000	3000	08 months
52	GBPS. Hyderi Muhalla (Rehab) Tal: Larkano	4.600	92,000	3000	08 months
2316	Integrated rehabilitation and provision of missing facilities to existing Secondary & Higher Secondary Schools District Larkano (15 Units)				
53	GGHSS. Ratodero (Rehb)	5.000	100,000	3000	08 months
54	GBHS. Bakrani (Rehb)	5.000	100,000	3000	08 months
2300	Classrooms of Existing buildings and additional Ratodero (11 Units)				
55	GBPS. Inam Khakhrani	3.100	62,000	3000	08 months
56	GBPS. Shambh Jeho	3.100	62,000	3000	08 months
57	GBPS. Saeed Khan Brohi	3.100	62,000	3000	08 months
58	GBPS. Taj Muhammad	3.100	62,000	3000	08 months
59	GBPS. Shah Nawaz Jatoi	3.100	62,000	3000	08 months
60	GBPS. Hussain Bux Taiti	3.100	62,000	3000	08 months
61	GGPS. Moria Faqir	3.100	62,000	3000	08 months
62	GGPS. Ghulam Hussain Hakro	3.100	62,000	3000	08 months
63	GGPS. Wandh Ali Muhammad Kartio	3.100	62,000	3000	08 months
64	GGPS. Pir Jan Muhammad	3.100	62,000	3000	08 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.


TERMS & CONDITIONS

1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **16-01-2013**.
2. Sealed Tenders will be received back on **17-01-2013** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **23-01-2013 / 06-02-2013** which will be received back on **24-01-2013 / 07-02-2013** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

//
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

- o The Deputy Commissioner, Larkano for favour of his kind information.
- o The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- o The Executive District Officer, Finance and Planning, Larkano.
- o The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Larkano
- o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


EXECUTIVE ENGINEER