

TENDER NOTICE

The Executive Engineer (Buildings) Division Kashmore @ Kandhkot are invited sealed tenders on item Rates for intended contractor / firms for the following works.

District ADP 2012-2013.

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
1	Construction of Tough Tile / Paver Road in Badani town from Jam Meeral Sangi house to Ismail Khokhar house U/C Badani.	0.990	06 Months	1500/-	02%
2	Construction of Tough Tile / Paver Road in Village Sharbat Khan Dahani U/C Gulwali Taluka Tangwani.	0.990	06 Months	1500/-	02%
3	Construction of Tough Tile / Paver Road from Husain Masjid to Syed Ibrahim Shah House in Ghouspur town Taluka Kandhkot.	0.990	06 Months	1500/-	02%
4	Construction of Tough Tile / Paver Road from Darho Malik House to Molvi Abdul Hakeem House Gulsher Mohalla U/C-3 Kandhkot.	0.990	06 Months	1500/-	02%
5	Construction of Tough Tile / Paver Road in village Mohammad Ameen Bangwar.	0.500	06 Months	1000/-	02%
6	Construction of Tough Tile / Paver Road in Village Mohammad Nawaz Bangwar U/C Zoregarh Taluka Kashmore.	0.990	06 Months	1500/-	02%
7	Construction of Tough Tile / Paver Road in Village Shahzado Khan Khoso U/C Kajli Taluka Kandhkot.	0.990	06 Months	1500/-	02%
8	Construction of Tough Tile / Paver Road in various streets of Hamzo Khan Mirani U/C-02 Kandhkot.	0.990	06 Months	1500/-	02%
9	Construction of Tough Tile / Paver Road in Village Ghulam Ali Dahani U/C Gulwali Taluka Tangwani.	0.990	06 Months	1500/-	02%
10	Construction of Tough Tile / Paver Road in Mohalla Sanaulah Dashti U/C-02 Kashmore.	0.990	06 Months	1500/-	02%
11	Construction of Tough Tile / Paver Road from Kaloo Khan Domki House to Ali Jan Road in Buxapur town.	0.990	06 Months	1500/-	02%
12	Construction of Tough Tile / paver Road in Gudu town from Ismail Khan Pathan House to Main Road Guddu U/C Khewali.	0.990	06 Months	1500/-	02%
13.	Construction of Tough Tile / paver Road in Village Jam Abdul Razzaq Samejo U/C Badani Taluka Kashmore.	0.990	06 Months	1500/-	02%
14.	Construction of Tough Tile / Paver Road in Village Hafiz Abdul Malik Nasirani U/C Dari	0.500	06 Months	1000/-	02%
15	Construction of Tough Tile / Paver Road near Syed Aalim Shah Mosque bypass, U/C-04 Kandhkot.	0.350	06 Months	500/-	02%
16	Construction of Tough Tile / Paver Road in Golimar Mohalla, Near Syed Hazare Shah U/C-4	0.350	06 Months	500/-	02%
17	Construction of Tough Tile / paver road in Village Abdul Karim Chachar U/C R.B Chachar Taluka Kashmore.	0.700	06 Months	1000/-	02%
18	Construction of Tough Tile / paver road in Village Moula Bux Chachar U/C R.B Chachar Taluka Kashmore.	0.800	06 Months	1000/-	02%
19	Construction of Tough Tile / paver road in various streets of Village Dr. Sobho Chachar U/C Kashmore-I.	0.700	06 Months	1000/-	02%
20	Construction of Tough Tile / Paver Road from House of Rab Nawaz Bangwar to Shaheed Benazir Bhutto Mohalla upto Gharibabad in Kandhkot town.	0.990	06 Months	1500/-	02%

SUPPLY INWARD DIARY
 No. 324
 Date: 04/01/2012
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh 7-1

21	Construction of Tough Tile / Paver Road from Al-Jamia-Al-Fatamtul-Zahra Lalbanat to new Mall Piri Kandhkot town.	0.900	06 Months	1500/-	02%
22	Construction of Tough Tile / Paver Road in Village Shahdad Malik U/C Suhiliyani Taluka Tangwani.	0.990	06 Months	1500/-	02%
23	Construction of Tough Tile / Paver Road in Village Mujeeb Rehman Gujrani U/C Suhiliyani Taluka Tangwani.	0.500	06 Months	1000/-	02%
24	Construction of Tough Tile / Paver Road in Village Abdul Ghaffar Bajkani U/C Gulwali Taluka Tangwani.	0.990	06 Months	1500/-	02%
25	Construction of Tough Tile / Paver house near house of Maqbool Ahmed Malik and various streets of U/C-04 Taluka Kandhkot.	0.990	06 Months	1500/-	02%
26	Construction of Tough Tile / Paver in Village Qadir Bux Dahani U/C Lalou Taluka Tangwani	0.990	06 Months	1500/-	02%
27	Construction of Tough Tile / Paver Road from Dual Carriage Way Road to Shabir Ahmed Khoso house in Kandhkot town.	0.990	06 Months	1500/-	02%
28	Construction of Tough Tile / Paver Road in Village Mir Mohammad Sabzoi U/C Akhero Taluka Kandhkot.	0.990	06 Months	1500/-	02%
29	Construction of Tough Tile / Paver Road in Village Riaz Suhryani Taluka Kandhkot.	0.990	06 Months	1500/-	02%
30	Construction of Tough Tile / Paver Road from Badil Sawand to Thahrio Khan Sawand U/C-3 Kandhkot town.	0.990	06 Months	1500/-	02%
31	Construction of Tough Tile / Paver Road in Village Mohammad Yaqoob Dasti U/C Gulanpur Taluka Kashmore.	0.990	06 Months	1500/-	02%
32	Construction of Tough Tile / Paver near house of Ustad Nisar Ahmed Dayo, Daya Mohalla U/C-4 Kandhkot town.	0.990	06 Months	1500/-	02%
33	Construction of Tough Tile / Paver Road Maddarssa Mohalla Irshad-ul-Saqlain Imam Bargah Karbala Kandhkot.	0.400	06 Months	1000/-	02%
34	Construction of Tough Tile / Paver Road in Village Mushtaq Bhangwar Taluka Kandhkot.	0.990	06 Months	1500/-	02%
35	Construction of Tough Tile / Paver Road in Village Turab Ali Khan U/C Kumb Taluka Kashmore.	0.990	06 Months	1500/-	02%
36	Construction of Tough Tile / Paver Road in Malook Shah Mohalla Buxapur City Taluka Kashmore.	0.500	06 Months	1000/-	02%
37	Construction of Tough Tile / Paver Road in Village Ghulam Mustafa Bangwar U/C R.B Chachar Taluka Kashmore.	0.500	06 Months	1000/-	02%
38	Construction of Tough Tile / Paver Road in Village Allah Adhio Dahani U/C Gulwali Taluka Tangwani.	0.990	06 Months	1500/-	02%
39	Construction of Tough Tile / Paver Road in Village Mohammad Sadique Mazari U/C Geehalpur Taluka Kashmore.	0.500	06 Months	1000/-	02%
40	Construction of Tough Tile / Paver Road Eid Gah Muhalla, Bagri Muhalla to Mandir street and other various streets of U/C-4 Kandhkot.	0.990	06 Months	1500/-	02%
41	Construction of Tough Tile / Paver Road in Syed Muhalla in Ghouspur town.	0.500	06 Months	1000/-	02%

42	Construction of Union Council Office at Village Rasool Bux Chachar Taluka Kashmore.	0.990	06 Months	1500/-	02%
43	Renovation and Rehabilitation R.H.C Karampur.	0.990	06 Months	1500/-	02%
44	Construction of Tough Tile / Paver Road in Village Misri Khan Suhryani U/C Zoregarh Taluka Kashmore.	1.000	12 Months	1500/-	02%
45	Supplying and fixing conference table and chairs (superior quality) including sound system to be approved by committee headed by DC.				
	a) Supplying Conference Table for District Complex at Kandhkot.	0.990	06 Months	1500/-	02%
	b) Supplying and Fixing for Wooden Chairs at District Complex at Kandhkot	0.990	06 Months	1500/-	02%
	c) Supplying and Fixing Head Chairs for District Complex at Kandhkot	0.990	06 Months	1500/-	02%
	d) Supplying and Fixing Sound System at District Complex at Kandhkot	0.990	06 Months	1500/-	02%

Special Package of Honorable Chief Minister Sindh.

1	Construction of Tough Tile / Paver Road at Hindu Colony Kashmore.	0.990	06 Months	1500/-	02%
2	Construction of Tough Tile / Paver Road from hascol pump to Khoso House, U/C-1 Kandhkot	0.990	06 Months	1500/-	02%
3	Construction of Tough Tile / Paver Road in Village Rano Khan Mirani U/C Ghouspur Taluka Kandhkot.	0.900	06 Months	1500/-	02%
4	Construction of Tough Tile / Paver Road in Village Imam Din Khan Chachar U/C-02 Kashmore.	0.990	06 Months	1500/-	02%
5	Construction of Tough Tile / Paver Road in Village Sain Dino Chachar U/C-02 Kashmore.	0.990	06 Months	1500/-	02%
6	Construction of Tough Tile / Paver Road in Village Najamuddin Chachar, Golimar U/C-04 Kandhkot.	0.990	06 Months	1500/-	02%
7	Construction of Tough Tile / Paver Road in village Mir Ali Nawaz Khan Chachar, Khahi U/C R.B. Chachar Taluka Kashmore.	0.990	06 Months	1500/-	02%
8	Construction of Tough Tile / Paver Road in Village Khokhar U/C Badani Taluka Kashmore.	0.990	06 Months	1500/-	02%
9	Construction of Tough Tile / Paver Road in Village Khan Mohammad Bhayo Taluka Kandhkot.	0.990	06 Months	1500/-	02%
10	Construction of Tough Tile / Paver Road in Village Shahbaz Suhandro Taluka Kashmore.	0.990	06 Months	1500/-	02%
11	Construction of Tough Tile / paver Road from Wazeer Nindwani to Kausar Masjid U/C-4 Kandhkot	0.990	06 Months	1500/-	02%

12	Construction of Tough Tile / Paver Road in village Hazoor Bux Bijarani U/C Gulwali Taluka Tangwani.	0.990	06 Months	1500/-	02%
13	Construction of Tough Tile / Paver Road in Village Haji Khair Bux and Khabar Khan Muhammadani U/C Doulatpur Taluka Kandhkot.	0.990	06 Months	1500/-	02%
14	Construction of Tough Tile / Paver Road in Village Hakim Ali Khoso U/C Colony-I Taluka Kashmore	0.990	06 Months	1500/-	02%
15	Construction of Tough Tile / Paver Road at Masjid-e-Mohammandi in Village Rasool Abad U/C Gulwali Taluka Tangwani.	0.300	06 Months	500/-	02%
16	Construction of Tough Tile / Paver Road in Malook Shah Mohalla Buxapur town.	0.990	06 Months	1500/-	02%

EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KASHMORE @ KANDHKOT.

Tenders will be issued to the interested contractors / firms / parties on payment of cost of Tender fee (Non Refundable) upto 28-01-2013 at 12:00 noon, from this office. Tender will be received back on the same date upto 03:00 pm and opened on same day at essence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms / description of work / scheme can be had from the office of undersigned on any working day after publication of this notice.

The procuring agency may reject all or any bids subject to the relevant provision of SPPRA Rule, 2010.

In case of no response the issue and opening date of tender will be as under.

2nd Attempt on 31-1-2013 at 01:00 P.M

3rd Attempt on 01-02-2013 at 01:00 P.M

Note: This Tender Notice can be seen on Web Site at www.pprasindh.gov.pk.

C.C to:-

01. The Director Information Technology Karachi alongwith 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2nd in Urdu and 3rd in English for vide publicity.
02. The Deputy Commissioner Kashmore @ Kandhkot.
03. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
04. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
05. Office File.

06. *The Director SPPRA. for info.*

EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KASHMORE @ KANDHKOT.