

TENDER NOTICE

CB-0666

The Executive Engineer (Buildings) Division Kashmore @ Kandhkot are invited sealed tenders on item Rates for intended contractor / firms for the following works.

District ADP 2012-2013.

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
1.	Construction of Government Dispensary at Village Aijaz Ahmed Dahani U/C Gulwali Taluka Tangwani.	3.500	12 Months	3000/-	02%
2.	Construction of Government Dispensary at Village Miyani Suhrah Dr. Fida Hussain Mirani U/C Duniyapur Taluka Tangwani	3.500	12 Months	3000/-	02%
3.	Construction of Government Dispensary in Village Late Haji Allah Ditto Khan Dahani U/C & Taluka Tangwani	3.500	12 Months	3000/-	02%
4.	Construction of Veterinary Dispensary at Village Chakar Khan Choliyani U/C Gulwali Taluka Tangwani.	3.500	12 Months	3000/-	02%
5.	Construction of Trauma Centre (Additional work e.g colourcrete, external development / beautification etc) in THQ Kashmore.	5.300	12 Months	3000/-	02%
6.	Construction of Tough Tile / Paver Road in Village Haji Baran Khan Jaffari U/C Karampur Taluka Tangwani.	1.940	12 Months	3000/-	02%
7.	Construction of Tough Tile / Paver Road in Village Faiz Mohammad Dahani U/C Gulwali Taluka Tangwani.	7.900	12 Months	3000/-	02%
8.	Construction of Tough Tile / Paver Road in Village Altaf Khan Khoso U/C Gulwali Taluka Tangwani.	6.400	12 Months	3000/-	02%
9.	Construction of Tough Tile / Paver Road in Village Mohammad Yaqoob Khoso via Irshad Ahmed U/C-02 Kandhkot.	2.900	12 Months	3000/-	02%
10.	Construction of Tough Tile / Paver Road in Village Haji Abdul Rehman Bangwar U.C Akhero Taluka Kandhkot.	1.900	12 Months	3000/-	02%
11.	Construction of Tough Tile / Paver Road in Kalhora Mohalla U/C-4 Kandhkot.	3.400	12 Months	3000/-	02%
12.	Construction of Tough Tile / Paver Road from Nanik Muhalla to Abdul Qadeer Bhutto near Engineery Bunglow and various streets of U/C-04 in Kandhkot town.	2.400	12 Months	3000/-	02%
13.	Construction of Tough Tile / Paver Road in village Mureed Khan Khoso U/C Kajli Taluka Kandhkot.	1.400	12 Months	3000/-	02%
14.	Construction of Tough Tile / Paver Road in various streets in Jaffar Mohalla U/C-04 Kandhkot	1.900	12 Months	3000/-	02%
15.	Construction of Tough Tile / Paver Road in Faiz Nabi Pathan & other streets of U/C-04 Kandhkot.	1.400	12 Months	3000/-	02%
16.	Construction of Tough tile / Paver Road at Miyan Abdul Razzaq house to Indus Highway in Kashmore town.	1.400	12 Months	3000/-	02%
17.	Construction of Tough Tile / Paver Road in Village Mubarak Suhryani U/C Akhero Taluka Kandhkot.	1.400	12 Months	3000/-	02%
18.	Construction of Tough Tile / Paver Road from in Sheralabad Village.	3.400	12 Months	3000/-	02%
19.	Construction of Tough Tile / paver road in Pathan Mohalla near House of Arif Khan Pathan and H.S school in Kashmore town 1300 Rft U/C Kashmore, Taluka Kashmore.	2.400	12 Months	3000/-	02%
20.	Construction of Tough Tile / paver road in Village Rais Babo Mirani U/C Dari Taluka Kandhkot.	2.400	12 Months	3000/-	02%

53/5 MCM

7/11

NO. OF COPIES INWARD DIARY
Dated
Sindh Public Engineering
Regulatory Authority Govt. of Sindh

21.	Construction of Tough Tile / Paver Road in Village Noor Mohammad Khan Bangwar U/C Zoregarh Taluka Kashmore.	1.400	12 Months	3000/-	02%
22.	Construction of Tough Tile / Paver Road in Village Abdul Rasool Dahani Taluka Kandhkot.	1.900	12 Months	3000/-	02%
23.	Construction of Tough Tile / Paver Road in Village Khan Mohammad Mangi U/C Malheer Taluka Kandhkot.	1.900	12 Months	3000/-	02%
24.	Construction of Tough Tile / paver Road near Masood Soomro House and various streets of U/C-02 & 03 Kandhkot town.	2.900	12 Months	3000/-	02%
25.	Construction of Tough Tile / paver road in Village Sher Khan Dahani U/C Malheer Taluka Kandhkot.	1.400	12 Months	3000/-	02%
26.	Construction of Tough Tile / Paver Road in various streets of U/C-03 Taluka Kandhkot.	1.900	12 Months	3000/-	02%
27.	Construction of Tough Tile / Paver Road near House of Naseer Ahmed Mangi and various other streets of Kandhkot Town.	1.900	12 Months	3000/-	02%
28.	Construction of Tough Tile / paver road in Village Abdul Samad Bijarani Advocate U/C Duniapur Taluka Tangwani.	1.900	12 Months	3000/-	02%
29.	Construction of Tough Tile / Paver Road from Indus Highway to House / Maddersa Syed Mohammad Aalim Shah in Kandhkot town.	1.400	12 Months	3000/-	02%
30.	Construction of Tough Tile / paver road from Primary School to Roshan Mal Streets in Ghouspur town.	1.900	12 Months	3000/-	02%
31.	Construction of Tough Tile / Paver Road from GHS Ghouspur to Mohalla Shamshad Ali in Ghouspur town.	1.900	12 Months	3000/-	02%
32.	Construction of Tough Tile / Paver Road in Village Advocate Munir Ahmed Khan Bijarani U/C Jamal Taluka Tangwani.	1.900	12 Months	3000/-	02%
33.	Construction of Tough Tile / Paver Road in Jafar Mohalla Kandhkot (Sumit Marriage Hall to house of Abdul Rauf Bahalkani) U/C-04 Kandhkot	1.400	12 Months	3000/-	02%
34.	Construction of Tough Tile / Paver Road in Village Dhall Khan Jakhrani U/C Rasaldar Taluka Tangwani	3.900	12 Months	3000/-	02%
35.	Construction of Tough Tile / Paver Road in Village Gahi Khan Jakhrani U/C Rasaldar Taluka Tangwani	4.900	12 Months	3000/-	02%
36.	Construction of Tough Tile / Paver Road in Village Kabeer Khan Bangwar U/C Akhero Taluka Kandhkot.	4.900	12 Months	3000/-	02%
37.	Construction of Tough Tile / Paver Road from Village Wazeer Khan Khoso to Mohammad Ramzan Khoso U/C Kajli Taluka Kandhkot.	2.900	12 Months	3000/-	02%
38.	Construction of Tough Tile / Paver Road near Mohammad Ramzan Pathan house and other streets of U/C-04 Kandhkot	1.400	12 Months	3000/-	02%
39.	Construction of Tough Tile / Paver Road in Village Mir Aijaz Ahmed Bajkani U/C Tangwani Taluka Tangwani.	1.900	12 Months	3000/-	02%
40.	Construction of Tough Tile / paver Road in Village Gulzar Ahmed Samejo U/C Badani Taluka Kashmore.	1.900	12 Months	3000/-	02%
41.	Construction of Tough Tile / paver Road from Bunglow of Syed Yaqoob Ali Shah to Main Primary School in Ghouspur town.	1.900	12 Months	3000/-	02%
42.	Construction of Tough Tile / paver Road in Village Qabool Khan Samejo U/C Badani Taluka Kashmore	1.900	12 Months	3000/-	02%
43.	Construction of Tough Tile / paver Road from house of Faiz Rehman Shah to Eid Gah in Ghouspur town.	1.900	12 Months	3000/-	02%
44.	Construction of Tough Tile / paver Road in Village Makhano Samejo U/C Badani Taluka Kashmore.	1.900	12 Months	3000/-	02%

45.	Construction of Tough Tile / paver Road from Haibat Road to house of Gulzar Ahmed Samejo U/C-04 Kandhkot town.	1.900	12 Months	3000/-	02%
46.	Construction of Tough Tile / Paver Road in Village Masri Golo U/C Zoregarh Taluka Kashmore.	1.900	12 Months	3000/-	02%
47.	Construction of Tough Tile / Paver Road from Mureed Chachar house to Bashir Ahmed Samejo house Gulsher Mohalla Kandhkot.	1.900	12 Months	3000/-	02%
48.	Construction of Tough Tile / Paver Road from Hyder Ali Dahani house to Abdul Hameed Dahani House in Tangwani town.	1.900	12 Months	3000/-	02%
49.	Construction of Tough Tile / Paver Road from Dargah Noor Shah to Village Ali Shah Basti U/C Malheer Taluka Kandhkot	1.900	12 Months	3000/-	02%
50.	Construction of Tough Tile / Paver Road in Village Allah Rakhyo Chajjan U/C Badani Taluka Kashmore.	1.900	12 Months	3000/-	02%
51.	Construction of Tough Tile / Paver Road in Village Khan Mohammad Mirani U/C Badani Taluka Kashmore.	1.900	12 Months	3000/-	02%
52.	Construction of Tough Tile / Paver Road in village Madad Ali Dahani Taluka Tangwani.	1.900	12 Months	3000/-	02%
53.	Construction of Tough Tile / Paver Road near Abdul Waheed Suhryani House, Mirzapur Mohalla U/C-01 Kandhkot town.	1.900	12 Months	3000/-	02%
54.	Construction of Tough Tile / Paver Road from Railway Station Road to Rasaldar Road Kandhkot Town.	1.900	12 Months	3000/-	02%
55.	Construction of Tough Tile / Paver Road in Village Chakar Khan Gujrani U/C-Saifal Taluka Tangwani	1.900	12 Months	3000/-	02%
56.	Construction of Tough Tile / Paver Road from Tangwani Shakh to House of Mohammad Sachal Malik U/C Gulwali Taluka Tangwani	1.900	12 Months	3000/-	02%
57.	Construction of Tough Tile / Paver Road from House of Ali Hassan Panhyar to various streets of U/C-04 Kandhkot town.	1.900	12 Months	3000/-	02%
58.	Construction of Tough Tile / Paver Road from House of Ghulam Hussain Shaikh to Station Road U/C-01 Kandhkot town.	1.900	12 Months	3000/-	02%
59.	Construction of Tough Tile / Paver Road from House of Mohammad Ramzan Panhyar to various streets of U/C-04 Kandhkot town.	1.900	12 Months	3000/-	02%
60.	Construction of Tough Tile / Paver Road in Village Mohbat Khan Dahani U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
61.	Construction of Tough Tile / paver Road from Haibat Road to Molvi Nasrullah Bherri U/C-03 Kandhkot town.	1.400	12 Months	3000/-	02%
62.	Construction of Tough Tile / Paver Road near house of Shaheed Mohammad Yousif Jakhrani U/C-01 Kandhkot	1.900	12 Months	3000/-	02%
63.	Construction of Tough Tile / paver Road from Mir Hassan Khan Rind House to Muncipal Road U/C-01 Kandhkot.	1.400	12 Months	3000/-	02%
64.	Construction of Tough Tile / Paver Road in Village Rahamdil Khan Bajkani U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
65.	Construction of Tough Tile / paver Road in Village Haji Shoukat Khan Golo U/C Zoregarh Taluka Kashmore.	1.900	12 Months	3000/-	02%
66.	Construction of Tough Tile / Paver Road from Haibat Road to STNAH (NGO) Office U/C-04 Taluka Kandhkot	1.900	12 Months	3000/-	02%
67.	Construction of Tough Tile / Paver Road in Village Khair Mohammad Khan Lanjwani U/C Kashmore-02	1.900	12 Months	3000/-	02%
68.	Construction of Tough Tile / Paver Road in Village Faiz Mohammad Khan Jamro U/C Kashmore-II	1.400	12 Months	3000/-	02%

69.	Construction of Tough Tile / paver Road in Village Bahar Khan Suhryani U/C Akhero Taluka Kandhkot.	1.400	12 Months	3000/-	02%
70.	Construction of Tough Tile / paver Road in Eid Gah Mohalla U/C-4 Taluka Kandhkot	1.400	12 Months	3000/-	02%
71.	Construction of Tough Tile / paver Road out side Molvi Ghulam Mustafa Dayo & various streets of Daya Mohalla U/C-04 Kandhkot Town.	1.400	12 Months	3000/-	02%
72.	Construction of Tough Tile / Paver Road in Village Mir Bijar Khan Bijarani Taluka Tangwani	2.900	12 Months	3000/-	02%
73.	Construction of Tough Tile / Paver Road in Village Mir Azhar Ali Khan Bijarani Taluka Tangwani.	1.900	12 Months	3000/-	02%
74.	Construction of Tough Tile / Paver Road in Village Haji Ahamdan Bangwar U/C Doulatpur Taluka Kandhkot.	2.400	12 Months	3000/-	02%
75.	Construction of Tough Tile / Paver Road from Main Road to House of Haji Lakao Khan Bangwar near Golimar Kandhkot town.	1.400	12 Months	3000/-	02%
76.	Construction of Tough Tile / Paver Road in Village Sain Dad Gujrani U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
77.	Construction of Tough Tile / Paver Road in Village Majnoo Khan Dahani U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
78.	Construction of Tough Tile / Paver Road in Village Muheem Bajkani Taluka Tangwani.	1.400	12 Months	3000/-	02%
79.	Construction of Tough Tile / Paver Road from Ayaz Panhyar House alongwith various streets of U/C-04 Kandhkot town.	2.900	12 Months	3000/-	02%
80.	Construction of Tough Tile / Paver Road from Clinic of Dr. Ghulam Mohammad to Private Shining Star School in Badani town.	1.400	12 Months	3000/-	02%
81.	Construction of Tough Tile / Paver Road from Clinic of Dr. Ghulam Mohammad to Private Shining Star School in Badani town.	1.400	12 Months	3000/-	02%
82.	Construction of Tough Tile / paver Road in Village Sujawal Sabzoi U/C Akhero Taluka Kandhkot.	1.400	12 Months	3000/-	02%
83.	Construction of Tough Tile / paver Road in Village Nawab Khan Dahani U/C Duniapur Taluka Kandhkot.	1.400	12 Months	3000/-	02%
84.	Construction of Tough Tile / Paver Road from Mehrab Khan house to Massan Road U/C-04 Golimar Kandhkot.	1.400	12 Months	3000/-	02%
85.	Construction of Tough Tile / Paver Road in Village Peer Bux Bangwar U/C Doulatpur Taluka Kandhkot.	1.400	12 Months	3000/-	02%
86.	Construction of Tough Tile / Paver Road in Village Illahi Bux Khan Khoso Taluka Tangwani.	1.400	12 Months	3000/-	02%
87.	Construction of Tough Tile / Paver Road in Village Arbelo Khan Bangwar Taluka Kandhkot.	1.400	12 Months	3000/-	02%
88.	Construction of Tough Tile / Paver Road in Village Ghulam Hyder Samejo U/C Badani Taluka Kashmore.	1.400	12 Months	3000/-	02%
89.	Construction of Tough Tile / Paver Road in Village Abdullah Samejo U/C Badani Taluka Kashmore.	1.400	12 Months	3000/-	02%
90.	Construction of Tough Tile / Paver Road in Shahan Shah Muhalla in Badani town Taluka Kashmore.	1.400	12 Months	3000/-	02%
91.	Construction of Tough Tile/Paver road in Village Shah Murad Bijarani Taluka Tangwani.	1.400	12 Months	3000/-	02%
92.	Construction of Tough Tile / Paver Road at Village Barkat Lanjwani Taluka Kashmore.	5.900	12 Months	3000/-	02%

93.	Construction of Tough Tile / paver Road from Village Ghulam Sarwar Dombki to Muhammad Sadique Jakhrani Village Taluka Tangwani..	5.400	12 Months	3000/-	02%
94.	Construction of Tough Tile / paver Road in Village Molvi Mehrullah Bahalkani Taluka & U/C Tangwani.	1.400	12 Months	3000/-	02%
95.	Construction of Tough Tile / paver Road in Village Haji Abdul Rauf Khoso U/C kasgmore-2	2.400	12 Months	3000/-	02%
96.	Construction of Tough Tile / paver Road in Kandhkot Town from Station Road to Madarsa Mohalla (Muzamil Jakhrani Street)	1.400	12 Months	3000/-	02%
97.	Construction of Tough Tile / paver Road from Mitha Chowk to Dr. Arjun Das via Sain Rakhio Mirani House Kandhkot.	1.400	12 Months	3000/-	02%
98.	Construction of Tough Tile / paver Road in Village Mohammad Ameen Banglani U/C Saeda kot Taluka Tangwani.	1.400	12 Months	3000/-	02%
99.	Construction of Tough Tile / paver Road in Village Ali Shair Khan Bangwar U/C Akbero Taluka Kandhkot.	1.900	12 Months	3000/-	02%
100	Construction of Tough Tile / paver Road in Village Fateh Mohammad Bijarani to Ihsan Bijarani U/C Karpur	2.400	12 Months	3000/-	02%
101	Construction of Circuit House at Kandhkot	19.999	12 Months	3000/-	02%
102	Operation and Maintenance of City Park Kandhkot, Kashmore, Sports Stadium & Computer centres etc.	7.900	12 Months	3000/-	02%
103	Renovation and Rehabilitation of Deputy Commissioner House Kandhkot.	1.400	12 Months	3000/-	02%
104	Renovation and Rehabilitation of Agriculture office at Kandhkot.	1.400	12 Months	3000/-	02%
105	Renovation and Rehabilitation R.H.C Ghouspur.	3.400	12 Months	3000/-	02%
106	Renovation and Rehabilitation BHU Diyani.	1.900	12 Months	3000/-	02%
107	Renovation and Rehabilitation of category IIIrd Bunglow in Sub-Divisional level Complex at Kashmore.	1.400	12 Months	3000/-	02%
108	Construction of Tough Tile / Paver Road in Village Aijaz Khan Dahani U/C Gulwali Taluka Tangwani "Reaming Work"	4.700	12 Months	3000/-	02%
109	Renovation and Re-Construction of old Mukhtiarkar occupied by Civil Judge.	3.000	12 Months	3000/-	02%
110	Renovation and Rehabilitation Works & Services Office and Staff Quarters Kandhkot.	1.500	12 Months	3000/-	02%

Special Package of Honorable Chief Minister Sindh.

1)	Construction of Tough Tile / Paver Road in various streets of Kashmore town alongwith drains.	14.900	12 Months	3000/-	02%
2)	Installation of Streets Lights in various streets of Hindu Mohalla of Kashmore.	19.999	12 Months	3000/-	02%
3)	Construction of Public Dispensary at Village Darya Khan Jakhrani Patt Feeder Taluka Kashmore.	3.900	12 Months	3000/-	02%
4)	Construction of Public Library in Village Sodhi Taluka Kashmore.	3.900	12 Months	3000/-	02%
5)	Construction of Tough Tile / Paver Road in Village Sadique Hussain Golato Taluka Kandhkot.	1.400	12 Months	3000/-	02%
6)	Construction of Tough Tile / Paver Road in Village Muneer Ahmed Golo U/C Zoregarh Taluka Kashmore.	1.900	12 Months	3000/-	02%
7)	Construction of Tough Tile / Paver Road in Village Raja Golo Bye Pass U/C Malheer Taluka Kandhkot	3.400	12 Months	3000/-	02%
8)	Repairing of Tough Tile / Paver Road in Village Bagh Ali Khan Sundrani Taluka Kandhkot.	1.400	12 Months	3000/-	02%

9)	Construction of Tough Tile / Paver Road in Village Munawar Bhutto U/C Badani Taluka Kashmir.	1.400	12 Months	3000/-	02%
10)	Construction of Tough Tile / Paver Road in Village Imam Bux Dahani U/C Duniapur Taluka Tangwani.	1.900	12 Months	3000/-	02%
11)	Construction of Tough Tile / Paver Road in Village Mohammad Suleman U/C Gulwali Taluka Tangwani.	2.300	12 Months	3000/-	02%
12)	Construction of Tough Tile / Paver Road in Village Nadar Ali Khan Dahani U/C Tangwani Taluka Tangwani.	4.900	12 Months	3000/-	02%
13)	Construction of Tough Tile / Paver Road near Fida Hussain Awan House to various streets in U/C-01 Kandhkot Taluka Kandhkot.	1.900	12 Months	3000/-	02%
14)	Construction of Tough Tile / Paver Road in Village Irman Khan Lashari U/C Gulwali Taluka Tangwani.	2.400	12 Months	3000/-	02%
15)	Construction of Tough Tile / Paver Road in Village Mureed Khan (Guhram Golo) Near Daith Nindwani U/C Tangwani Taluka Tangwani.	4.900	12 Months	3000/-	02%
16)	Construction of Tough Tile / Paver Road in Village Kamran Khan Lashari U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
17)	Construction of Tough Tile / Paver Road at Village Mir Sahib Khan Kosh U/C Geehalpur Taluka Kashmir.	2.400	12 Months	3000/-	02%
18)	Construction of Tough Tile / paver Road in various streets of new Buxapur near Dost Ali Domki Home Taluka Kashmir.	2.900	12 Months	3000/-	02%
19)	Construction of Tough Tile / Paver Road in Village Ali Hassan Khokhar U/C Badani Taluka Kashmir.	1.400	12 Months	3000/-	02%
20)	Construction of Shelterless Primary Schools at Village Qadir Bux Dahani U/C Lalou Taluka Tangwani.	1.900	12 Months	3000/-	02%
21)	Construction of Tough Tile / Paver Road in Village Khokhar U/C Badani Taluka Kashmir.	1.900	12 Months	3000/-	02%
22)	Construction of Tough Tile / Paver Road in Village Fulow Khan Bahalkani U/C Lalou Taluka Tangwani	1.400	12 Months	3000/-	02%
23)	Construction of Tough Tile / Paver Road from Engineerary Bunglow near Mamo Lalan House U/C-4 Kandhkot town.	1.900	12 Months	3000/-	02%
24)	Construction of Tough Tile / Paver Road Mohalla Sanjrani, Ghulam Farooque Sanjrani house, U/C-01 Kandhkot Town.	1.400	12 Months	3000/-	02%
25)	Construction of Tough Tile / Paver Road in Village Mohammad Khan Dahani U/C Gulwali Taluka Tangwani.	1.900	12 Months	3000/-	02%
26)	Construction of Tough Tile / paver Road from House of Agha Shakeel Ahmed and various streets U/C-04 Kandhkot Town.	1.900	12 Months	3000/-	02%
27)	Construction of Tough Tile / paver Road in Village Qurban Ali Bangwar U/C Zoregarh Taluka Kashmir.	1.400	12 Months	3000/-	02%
28)	Construction of Tough Tile / paver Road from Juman Shah Muhalla near Degree College Kandhkot	1.400	12 Months	3000/-	02%
29)	Construction of Tough Tile / Paver in Village Pirhaan Khan Mazari house to Main street U/C-1 Kashmir.	1.400	12 Months	3000/-	02%
30)	Construction of Tough Tile / Paver in Dashti Mohalla Kashmir	1.400	12 Months	3000/-	02%
31)	Construction of Tough Tile / Paver Road in Cinema Mohalla U/C-02 Taluka Kandhkot.	1.400	12 Months	3000/-	02%
32)	Repair and Renovation of Press Club Kashmir.	1.900	12 Months	3000/-	02%

33)	Construction of Tough Tile / Paver Road at Massan Road Mukhi Mohalla Ghouspur	2.900	12 Months	3000/-	02%
34)	Construction of Tough Tile / Paver Road in Ghouspur.	4.900	12 Months	3000/-	02%
35)	Construction of Tough Tile / Paver Road in Village Hafiz Dhani Bux Golo U/C Doulatpur Taluka Kandhkot.	1.400	12 Months	3000/-	02%
36)	Construction of Tough Tile / Paver Road in Village Azad Khan Nindwani Taluka Tangwani.	1.300	12 Months	3000/-	02%
37)	Construction of Tough Tile / Paver Road in Village Mohammad Peral Golato / Amir Hassain Golato U/C Cheel Taluka Tangwani	1.900	12 Months	3000/-	02%
38)	Construction of Tough Tile / Paver Road in Badani City alongwith drains.	4.900	12 Months	3000/-	02%
39)	Construction of Tough Tile / Paver Road in Village Mohammad Umar via Ali Akbar Shar U/C-02 Kandhkot.	4.900	12 Months	3000/-	02%
40)	Construction of Tough Tile / Paver Road in Village Haji Noor Mohammad Khan Khoso U/C Gulwali Taluka Tangwani.	3.900	12 Months	3000/-	02%

M.P.A Priority Programme

1)	Renovation of Sain Mana Ram Amar Sukh Shanti Temple Mirzapur Mohalla Kandhkot.	4.900	12 Months	3000/-	02%
----	--	-------	-----------	--------	-----

EXECUTIVE ENGINEER*
(BUILDINGS) DIVISION
KASHMORE @ KANDHKOT.

Tenders will be issued to the interested contractors / firms / parties on payment of cost of Tender fee (Non Refundable) upto 28-01-2013 at 12:00 noon, from this office. Tender will be received back on the same date upto 03:00 pm and opened on same day at essence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms / description of work / scheme can be had from the office of undersigned on any working day after publication of this notice.

The procuring agency may reject all or any bids subject to the relevant provision of SPPRA Rule, 2010.

In case of no response the issue and opening date of tender will be as under.

2nd Attempt on 31-01-2013 at 01:00 P.M

3rd Attempt on 01-02-2013 at 01:00 P.M

Note: This Tender Notice can be seen on Web Site at www.pprasindh.gov.pk.

C.C to:-

01. The Director (CB), Government of Sindh SPRA Karachi with a request that instruction has been followed and noted for future and in future all N.I.T's will be sent as per instruction insertion on Government Web Site.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2nd in Urdu and 3rd in English for wide publicity.
02. The Deputy Commissioner Kashmore @ Kandhkot.
03. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
04. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
05. Office File.

EXECUTIVE ENGINEER*
(BUILDINGS) DIVISION
KASHMORE @ KANDHKOT.