

CB-0674

OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE @ KANDHKOT

Phone No: 0722/570761

TC/G-55/ 10 /2013
Kash:@ K.kot Dated: 04 /01/ 2013

NOTICE INVITING TENDERS:

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participated as per PPRA Rule.

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion
<u>AS PER LIST ATTACHED</u>					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2012 in reflect above category

03. **Qualification**

- (a) List of two similar assignments under-take over the past 7 years.
- (b) Details of equipments machineries and transport owned by firm / contractor
- (c) Financial Statement (summary) and income tax return for the last 3 years
- (d) List of litigation (if any) and nature of litigation
- (e) Affidavit that firm has never been black listed
- (f) Names, Qualification and Experience of Technical Staff working with firm.

04. **Method of Procurement** Single Stage Single Envelope

05. **Terms & Conditions**

- (a) Under following condition bid will be rejected:-
 - (i) Conditional and telegraphic bids / tenders
 - (ii) Bids not accompanied by bid security of required amount and form
 - (x) Bids received after specification date and time
 - (iv) Black listed firms
 - (v) The undersigned reserved the Right accepting / rejecting any or all tenders without assigning a reason thereof

S.No:	Last date of receipt of application and issuance of tender documents	Last date of submission tenders	of	The date of opening of tenders
	<u>1st Date</u>			
01.	From the date of publication upto 28/01/2013 till 11.00 a.m	28/01/2013 12.00 Noon	till	28/01/2013 12.30 P.M at
	<u>2nd Date</u>			
02.	From the date of publication upto 04/02/2013 till 11.00 a.m	04/02/2013 12.00 Noon	till	04/02/2013 12.30 P.M at

MN
 SPPRA INWARD DIARY
 No. 5307
 Date 7.1.013
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 KASHMORE @ KANDHKOT

LIST OF WORK


S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1	Construction of Link Road from Indus Highway to Village Qadir Bux Golo 0/0-0/4 (0.8 K.M).	6.000	120000	3000	09 Months
2	Construction of Link Road from Malheero Pul to Village Darya Khan Jakhriani U/C K.S Ali Bilawal Taluka Kashmore 0/0-0/4 (0.80 K.M).	6.000	120000	3000	09 Months
3	Construction of Road from Thul Tangwani Road to Village Ali Baig Khan Noonari 0.4 K/M (Phase-I).	3.000	60000	1500	09 Months
4	Construction of Road from Pat Feeder Road to Village Lashkran Khan Jakhriani 0.35 K M (Phase-I).	2.500	50000	1500	09 Months
5	Construction of Road from Jamal Pul Bahram Nindwani Road to Village Mohammad Murad Nindwani 0.6 (Phase-I).	5.000	100000	3000	09 Months
6	Rehabilitation of Road from N.H.A Manghar phattik to Patt Feeder 0/0-4/0= 6.50 K.M (in portions)	6.000	120000	3000	09 Months
7	Rehabilitation of Road from Kandhkot Thull Road to Village Jio Malik U/C Saifal Taluka Tangwani 0/0-1/0 (in portions).	2.500	50000	1500	09 Months
8	Rehabilitation / Construction of Road from Immamuddin Malik Road to Gullan Kot along Kashmore Minor 0/0-1/0 (in portion).	2.000	40000	1500	09 Months
9	Construction of Road from Saifal Road to Village Mohammad Khan Khoso U/C Gulwali mile 0/0-0/3 + 330' (Phase-I).	5.000	100000	3000	09 Months
10	Construction of Link Road from Rasoolabad to Village Altaf Khan Khoso Road mile 0/0-0/3 + 330' (Phase-I).	5.000	100000	3000	09 Months
11	Construction of Road from Hafizullah Khoso to Village Asadullah Khan Khoso Road Mile 0/0-0/1 +220' U/C Suhiliyani	2.000	40000	1500	09 Months
12	Construction of Road from Raza Mohammad Khoso Road to Village Kheeyo Khan Bahalkani via Qamar Din, Sabzoi (02 K.M).	18.450	369000	3000	09 Months
13	Construction of Road from Mehrab Khan Dahani to Village Mohammad Hashim Gabol mile 2/0-2/5(01KM)(Phase-II)	9.100	182000	3000	09 Months
14	Construction of Road from Mehboob Shah Road to Village Khamiso Khan Brohi mile 1/0-1/2+330'(Phase-II)	5.585	111700	3000	09 Months
15	Construction of Road from Mir Wahid Bux Khan Bijarani to Village Dr. Fida Hussain Mirani Mile 0/0-0/3 (Phase-I).	5.000	100000	3000	09 Months
16	Construction of Road from Wali Mohammad Bangwar road to Village Hidayatullah Bangwar U/C Zoregarh Taluka Kashmore 0/0-0/1 (Phase-I).	1.500	30000	1500	09 Months
17	Construction of Link Road from Ali Bux Bijarani road to Misri Khan Dahani 0/0-0/1 (Phase-I).	1.500	30000	1500	09 Months
18	Construction of Link Road from Saifal Kandhkot Road to Village Godho Khan Nindwani 0/0-0/1 + 220 (0.3 KM).	2.000	40000	1500	09 Months
19	Construction of Link Road from Abdul Karim Jagirani road to Village Anwar Hussain Bajkani mile 0/0-0/1 (0.2 KM).	1.500	30000	1500	09 Months
20	Reconditioning of Road from Tripully to Rais Khan Mazari Road mile 0/0-3/0 (In Portions).	13.540	270800	3000	09 Months
21	Reconditioning of Road from Zero Pull to Audio Wah Road mile 0/0-5/0 (In Portion).	16.500	330000	3000	09 Months
22	Reconditioning of Road from Ghouspur Tangwani Road to Village Noor Hassan Khan Bajkani 0/0-1/2 (In portion).	4.500	90000	3000	09 Months
23	Reconditioning of Road from Indus Highway Main Bus Stand to Multani Mal Rice Mill in Gouspur town Mile 0/0-0/3	3.000	60000	1500	09 Months
24	Widening and re-conditioning of Link Road from Indus Highway to K.S Ali Bilawal Khan Domki via Buxapur 2 K.M (Phase-I).	18.000	360000	3000	09 Months
25	Construction of Retaining Wall along Mir Wahid Bux Bijarani to Dr. Fida Hussain Mirani 300' Rft.	3.000	60000	1500	09 Months
26	Construction of Retaining Wall along Makhwani Road to Sodho Channa 1570 Rft.	8.500	170000	3000	09 Months
27	Construction of Retaining Wall along Road in Majid Khan Sundrani 1600 Rft.	8.133	162600	3000	09 Months
28	Construction of Retaining Wall in Village Rahmatatabad Suhryani road 950 Rft.	5.963	119200	3000	09 Months

29	Construction of Retaining Wall in Village Saeed Ahmed Bajkani U/C Gulwali Taluka Tangwani 250 Rft.	1.500	30000	1500	09 Months
30	Construction of Retaining Wall along Sheralabad Road to Haibat Khan Bajkani U/C Malhir 350 Rft.	2.000	40000	1500	09 Months
31	Construction of Retaining Wall in Village Marao (Gul Khan Bhayo)	2.500	50000	1500	09 Months
32	Construction of 30 Rft Bridge over Kandhkot Shakh near Village Ghulam Mustafa Bangwar U/C Akhero Taluka Kandhkot.	3.000	60000	1500	09 Months
33	Construction of 80 Rft Bridge near Village Nabi Bux Dashti U/C Sodhi Taluka Kashmore.	6.200	124000	3000	09 Months
34	Construction of Safety Grill in Village Dari from Eid Gah to Dr. Noor Din Daudpoto house.	6.448	128900	3000	09 Months
35	Rehabilitation / filling cuts along Kandhkot Malguzar Road 2/0-3/0 (in portion)	10.000	200000	3000	09 Months
36	Rehabilitation / filling cuts along Arsallah Khan Banglani Road 0/0-1/4.	2.000	40000	1500	09 Months
37	Rehabilitation / filling cuts along Tangwani 36 th Mile Road to Thagman Bajkani Rasaldar Road 0/0-0/3.	1.500	30000	1500	09 Months
38	Rehabilitation / filling cuts Karampur Magsi Road Mile 8/6-10/0	2.000	40000	1500	09 Months
39	Rehabilitation / filling cuts Kandhkot Rasaldar Road to Railway crossing Road 0/0-0/4.	1.500	30000	1500	09 Months
40	Rehabilitation / filling cuts from Gublo Road to Shahbaz Suhandro Road 0/0-0/3.	2.500	50000	1500	09 Months
41	Rehabilitation / filling cuts Qiyas Khan Bhayo Road 1/6-2/6	3.000	60000	1500	09 Months
42	Rehabilitation / Restoration at Village Rasoolabād, Altaf Khan Khoso Road 0/0-2/4 (in portion).	1.500	30000	1500	09 Months
43	Rehabilitation / Restoration of road from Indus Highway to Satarababd Road 0/0-0/3 (in portion).	1.500	30000	1500	09 Months
44	Rehabilitation / Restoration of Village Mohammad Ali Khan Nindwani Road 0/0-0/3(in portion).	1.500	20000	1500	09 Months
45	Rehabilitation / Restoration of road from Manjhi pull Road to Inayatullah Bhayo Road 0/0-3/0 (in portion).	2.500	50000	1500	09 Months
46	Rehabilitation / Restoration Saifal Tangwani Road 1/2-1/6 (in portion).	5.000	100000	3000	09 Months
47	Rehabilitation / Restoration of road from Indus Highway to Allah Bux Bahalkani Road 0/0-1/4 (in portion).	2.000	40000	1500	09 Months
48	Rehabilitation / Restoration of Village Kaloo Khan Bhayo Road 0/0-0/5 (in portion).	2.000	40000	1500	09 Months
49	Rehabilitation of road from Ghouspur Tangwani to Pir Jan Bajkani Road 0/0-0/5 (in portion).	2.500	50000	1500	09 Months
50	Const of road from Indus Highway to Manzoor Ahmed Sabzoi road mile 0/5-1/2 = 1.00 Km	7.500	150000	3000	09 Months
51	Reconditioning of road from Ghuhram Khan Nindwani mile 0/0-0/4 = 0.80 Km	5.000	100000	3000	09 Months

SPECIAL PACKAGE OF CHIEF MINISTER

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1	Reconditioning of Road from Rd-45 to Chandool Banglow Road Mile 0/0-3/0 (In Portion).	11.500	230000	3000	09 Months
2	Reconditioning of Road from Sui Line Purani to Patt Feeder along Adio Wah Road Mile 0/0-6/0 (In Portion).	18.400	368000	3000	09 Months
3	Construction of Road from Gul Hassan Bijarani Road to Village Gada Ali Bajkani (1.609 K.M)	13.450	269000	3000	09 Months
4	Construction of Road from Ghouspur Tangwani Road to Village Najawat Bahalkani (1.609 K.M)	13.000	260000	3000	09 Months
5	Construction of Retaining wall in Village Sakhi Noor Hassan Khan Khoso 500 Rft.	3.330	66600	3000	09 Months
6	Construction of Road from Geehalpur Road to Village Ghulam Qadir Mazari Taluka Kashmore 0/0-0/2 (0.4 K.M)	3.000	60000	1500	09 Months
7	Construction of Road from Patt Feeder to Village Malheero 0/0-0/2 (Phase-I).	3.000	60000	1500	09 Months
8	Construction of Road from Sardar Ahmed Ali Khan Bangwar to Hazoor Bux Khan Bangwar 0/0 (0.4 K.M).	3.000	60000	1500	09 Months
9	Construction of Road Patt Feeder Road to Village Jani Khan Jakhrani Taluka Kashmore (0.4 K.M) Phase-I.	3.000	60000	1500	09 Months
10	Construction of Road in various streets of Badani town Taluka Kashmore 0/0-0/2.	3.000	60000	1500	09 Months

11	Construction of Road from Mir Majid Khan Road upto B.S Feeder 0/0-0/5.	8.128	162500	3000	09 Months
12	Construction of Retaining Wall Makhwani Road to Siyaro Ogahi U/C Ghouspur 1476 Rft.	7.991	159800	3000	09 Months
13	Construction of Road from Imam Din Malik to Village Abdul Rauf Khan Khoso U/C Gulanpur 0/0-0/5.	7.500	150000	3000	09 Months
14	Construction of Road from K.S Ali Bilawal Road to Ishaq Khan Domki / Dost Muhammad Domki Rice Mill 0/0-0/5.	7.500	150000	3000	09 Months
15	Construction of Link Road from Ghouspur Tangwani Road to Village Arb Khan Bijarani U/C Duniapur (0.4 K.M) Phase-I.	3.000	60000	1500	09 Months
16	Construction of 60 Rft Bridge near Village Rais Lal Bux Chachar on Noor Pur Minor U/C R.B Chachar Taluka Kashmore.	4.200	84000	3000	09 Months
17	Construction of 40 Rft Bridge at Village Jan Mohammad Chachar U/C R.B Chachar Taluka Kashmore.	2.400	48000	1500	09 Months
18	Construction of Road from Kundho Bakhrani - Janib Lashari Road to village Ustad Bahadur Khan Jaffari U/C Suhalyani Taluka Tangwani 400 Rft (Phase-I).	1.000	20000	1500	09 Months
19	Construction of Link Road from Jeal Noonari, Molvi Saleh Malik to Village Ghulam Qadir Bajkani Road Mile 0/0-0/1 (Phase-I).	1.500	30000	1500	09 Months
20	Construction of Road from Rasaldar Road to Village Ghulam Ali Khan Gabol U/C-I (0.20 K.M) (Phase-I).	1.500	30000	1500	09 Months
21	Construction of Road from Wahid Bux Bijarani Road to Sono Khan Nindwani 0/0-0/3 (Phase-I).	5.000	100000	3000	09 Months
22	Construction of Road from Village Bilawal Ali Khan to Village Hassan Ali Khan Deh Bijarani U/C Tangwani (0.20 K.M).	1.500	30000	1500	09 Months
23	Construction of Tough Tile/Paver road in Village Bahadur Khan Mirani	26.000	520000	3000	09 Months


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 KASHMIRE @ Kandhkot