OFFICE OF THE EXUCUTIVE ENGINEER EDUCATION WORKS DIVISION DADU

NO: XEN (EDU: WORKS) /TC/G-55/

/DADU /DATED 4-0/ -- 2013

NOTICE INVITING TENDERS

Sealed Tenders B-I /B-II forms are invited from all interested Indidual Contractors/ Firms for the following works on (PPRA) Rules 2010.

Sr.No	Name of Scheme/Location	Taluka	Estimated Cost (M)	Earnest Money	Tender Fee	Time of Completion
	Construction Of 2-Roomed Shelterless Primary Schools In Sindh (450-Units) 2007-08 Program.					
1	GBPS Soomar Jamali (Ext: Development)	Mehar	0.150	3000	300	04 Months
2	GBPS Lal Khan Khoso (Ext: Development)	Mehar	0.150	3000	300	04 Months
3	GBPS Imam Bux Abro	Dadu	1.000	20000	1000	06 Months
	Up-Gradation Of Primary Schools To Middle Schools In Sindh 460- Units 2007-08 Program					
4	GBPS Khero Panhwar (Ext: Development)	Dadu	0.500	10000	500	04 Months
_	Addition Of C/Rooms In Existing Primary Schools In Sindh 2005-06 Program.					
5	GBPS Bachal Khoso	Dadu	0.350	7000	500	04 Months
	Addition Of Class Rooms. Constt: Of Lab & Library in Existing Sencondary/ Higher Secondary schools in Sindh 2007-08 Prog: Addition of Computer Lab in existing Secondary / Higher Secondary					
10028	Schools					
6	GBHS Sojhro Gorar	Mehar	0.950	19000	1000	04 Months
7	GBHS NO:II Mehar City	Mehar	0.950	19000	1000	04 Months
	Addition of Library in existing Secondary / Higher Secondary Schools					
8	GBHS Sojhro Gorar	Mehar	0.950	19000	1000	04 Months
	Up-Gradation of Middle Schools to High Schools in Sindh 2008-09 Program.					
9	GBMS Loung Tunio (Ext: Development & Face Lifting).	Mehar	4.000	80000	3000	06 Months
10	GGMS Makhdoom Bilawal (Ext: Development).	Dadu	1.500	30000	1500	06 Months
	Up-Gradation of Primary Schools to Middle Schools in Sindh 2005- 06 Program.	N				
11	GGPS Radhan Village (Remaining Work).	Mehar	1.500	30000	1500	06 Months
12	GBPS Ahmed Khan Jatoi	Dadu	2.500	50000	3000	08 Months
	Establishment of (B/G) Degree Collage In Sindh (23-Units) 2010-11 Program.					
13	GBDC Faridabad (Laboritory Block & Administration Block)	Mehar	40.000	800000	3000	18 Months
14	GBDC Radhan Station (Laboritory Block & Administration Block)	Mehar	40.000	800000	3000	18 Months
15	GBDC Sita Road (Main Building)	K.N.Shah	15.000	300000	3000	18 Months
	Rehabilitation of Existing Elementary /Secondary Schools of Tal: Mehar Dist: Dadu 2011-12 Prog.			***************************************	-	TO MONETO
16	GGPS Malook Kalhoro	Mehar	1.200	24000	1500	06 Months
17	GGPS Nau Goth	Mehar	1.600	32000	1500	06 Months
18	GBPS Bundo	Mehar	1.200	24000	1500	06 Months
19	GGPS Mir Mohammad Chandio	Mehar	0.800	16000	1000	05-Months
	Rehabilitation of Existing Elementary Schools of Taluka & District Dadu 2011-12 Prog.		0.000	10000	1000	00 10011113
20	GBPS Peer Allahbachayo	Dadu	1.100	22000	1000	06 Months
21	GBPS Jan Mohammad Bahoto	Dadu	1.500	30000	1500	06 Months
22	GBPS Behram Chandio	Dadu	1.500	30000	1500	
23	GGPS Gul Bag Panhwar	Dadu	0.500	10000	100000	06 Months
	GBPS Kot Nebaho.	Dadu	1.500	30000	500 1500	04 Months
-	GGPS Photo Panhwar	Dedu	1.000	30000	1000	06 Months

539 6 mca

	Rehabilitation of Existing Elementary Schools of Taluka K.N.Shah Dist: Dadu 2011-12 Prog.					
26	GBPS Misri Chandio	K.N.Shah	1.500	30000	1500	06 Months
27	GBPS Hadio Khoso	K.N.Shah	0.850	17000	1000	06 Months
28	GBPS Hoori	K.N.Shah	0.850	17000	1000	06 Months
29	GBPS Ghulam Qadir Leghari	K.N.Shah	1.000	20000	1000	06 Months
30	GBPS Kurkat	K.N.Shah	1.000	20000	1000	06 Months
31	GBPS Saleh Wahan	K.N.Shah	0.900	18000	1000	06 Months
32	GBPS Walidad Chandio	K.N.Shah	1.000	20000	1000	06 Months
33	GBPS Karimdad Lund	K.N.Shah	1.500	30000	1500	06 Months
34	GBPS Gozo	K.N.Shah	1.500	30000	1500	06 Months
35	Construction Of Bilawal Bhutto Zardari Play Ground @ Radhan Station Tal: Mehar District Dadu.	Mehar	17.000	340000	3000	18 Months
	Establishment of Degree Collage in Sindh 2007-08 Program.					
36	GBDC Sindhi Butra (Main Building).	K.N.Shah	10.000	200000	3000	12 Months

- 1. The Contract document / blank tenders can be obtained from office of the Executive Engineer (Education Works) Division Dadu on payment of tender fee/ (Non-refundable) on any working day upto 28-0/-26/3.
- 2. The tenders dully filled in properly and sealed in an envelope will be received on 27.1-20.00 1:00 P.M and will be opened on the same day @ 2:00 P.M in presence of the interested contractors or their authorized representative who may desire to be present.
- 3. The contractors should produce call deposit as earnest money in the name of undersigned.
- 4. The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.
- 5. The Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).
- 6. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the dreportment.
- 7. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Committee to opening of tender comprising Superintending Engineer, (Works & Services), Dadu and Divisional Accounts Officers, Education Works, Division Dadu.
- 8. Conditional Tenders will not be entertained.

NOTE

2

2^{NO} TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 6-2-2013 AND 7-2-2013 RESPECTIVELY.

3RD TIME THE NEXT DATE OF ISSUE AND OPENING FOR REMAINING UN-RESPONDED WORKS SHALL BE 12 - 2 - 2013 AND 13 - 2 - 2013 RESPECTIVELY.

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

Copy F.W.C's information to:-

1 The Secretary, to Govt. Of Sindh information Technology, Secretariat No-6 Karachi for placing the same on the web site.

The Director of Information (Advertisement) Public Relation Department Block No.96 Sindh Secretariat Karachi along with 07 copies of N.I.T for vide publicity through daily newspapers i.e (One) Engilish, (One)

3 The Deputy Commissnior, Dadu.

4 / The Superintending Engineer, (Works & Services), Dadu.

5 The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.

6 The Assistant Engineer, Education Works Sub-Division Mehar / K.N Shah / Dadu and John vide publicity. The estimate and schedule "B" should be submitted within seven days without fail.

7 Copy notice board / office file.

8 Copy Drawing Branch.

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

Ju DADU