

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

No.TC/G-55/ 23 /OF 2013, Ghotki

Dated:- 04/01/2013.

NOTICE INVITING TENDERS

Sealed tenders are re-invited from all interested Bidders on B-I forms as per (Public Procurement rule) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to **28/01/2013** upto **12:00 Noon**.

1. The tenders will be received back and opened @ **2:00 Pm** on the same date i.e **28/01/2013** the tender opening / evolution committee (comprising of Superintending Engineer Works & Services Department Ghotki @ Mirpur Mathelo, (Chairman) Executive Engineer Highway Division Ghotki and Divisional Accounts Officer (Member) in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned date.

- (i) Date of issue **01/01/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)
- (ii) Date of issue **05/02/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

3. Eligibility conditions for intending participants are as under:

- i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.
- ii) Bio Data of Engineering and technical staff working with the Firms.
- iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement

4. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

5. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

6. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work at the time of submission of tender documents.

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

8. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

9. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

10. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs.2.500 (M).

11. The undersigned and other Competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

D.....A
As above


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 GHOTKI


Continued on Page No: (2)

SPPRA INVITATION DATABY
 No. 23/OF 2013
 Date: 04/01/2013
 Signature: [Signature]
 Designation: [Designation]

LIST OF WORKS

Sr./ ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
1	2	4	5		
<u>New Schemes</u>					
1/ 208	Construction Of Road From Guddu Road To Khambhra & Shah Mohd Mizari Mile 0/0-0/6 (1.20 K.M)	7.272	145440/-	3000/-	12 Months
2/ 210	Construction Of Road From Langho Road To Haji Kareem Bux Mirani Mile 0/0-0/5 (1.0 K.M)	6.000	120000/-	3000/-	12 Months
3/ 213	Construction of Road from Peer Bux Bhutto to Muhammad Usman Bhutto (Bhutta Farm) Mile 0/0-1/0	9.000	180000/-	3000/-	12 Months
4/ 214	Brick pavement road from National Highway to Village Abdul Rehman Chachar	1.500	30000/-	3000/-	12 Months
5/ 215	Construction of road from Rawanti road to Molvi Abdul Qadir Rind Mile 0/0-0/1	1.500	30000/-	3000/-	12 Months
6/ 224	W/R road from Shar Hotel to Kalhora Bypass	3.000	60000/-	3000/-	12 Months
7/ 225	Construction of road from Saeed Khan to Village Wahid Bux Kalwar	5.186	103716/-	3000/-	12 Months
8/ 226	Construction of road from N.H.Way Madrasa to Pitafi Mohalla	5.000	100000/-	3000/-	12 Months
9/ 227	Construction of CC paver from old Masoo wah to Mangan Mal Factory via Gill Colony	9.000	180000/-	3000/-	12 Months
10/ 228	Construction of CC Paver and drains for Mohalla Gokal Dass Manghwar	3.000	60000/-	3000/-	12 Months
11/ 229	Construction of road from Belo Naich road Din Shah via Wali Mohd. Korafi	4.000	80000/-	3000/-	12 Months
12/ 232	Construction of road from Hayat Pitafi road to village Karam Siyal	2.500	50000/-	3000/-	12 Months
13/ 233	Reconditioning / Widening road from Naka No. 5 to Link road Buserminal Daharki	6.000	120000/-	3000/-	12 Months
14/ 239	Improvement of road of Peer Jhami Mian Sahib jo Thalo	2.500	50000/-	3000/-	12 Months
15/ 240	Providing CC Paver at Dargah Bharchundi Sharif	1.500	30000/-	3000/-	12 Months
16/ 241	Construction of Road from Mirpur Dad Leghari road to Din Panahee Shah 0/0-0/3	3.000	60000/-	3000/-	12 Months
17/ 242	Construction of Road from Raharki road to Jumo Kobhar Mile 0/0-0/5	6.275	125500/-	3000/-	12 Months
18/ 243	Construction of Road from Raharki road to Sathi Bhatti 0/0-1/3	13.538	270760/-	3000/-	12 Months
19/ 263	Construction of road from OGDCL band to village Muhammad Soonar Chachar UC Qadirpur mile 0/0+0/3+23i/c MS	3.500	70000/-	3000/-	12 Months
20/ 264	Construction of road from Degari Pull to village Hafiz	3.615	72300/-	3000/-	12 Months

Sr./ ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Time allowed for Completion
1	2	4	5		
21/ 265	Construction of road from Mirpur Bypass to Drig Chachar UC Umar Daho mile 0/0-0/3 i/c MS	3.500	70000/-	3000/-	12 Months
22/ 266	Construction of road from Village Panjoo bagh to Sachal Ghoto and Budhal Ghoto mile 0/0-0/7 i/c MS	7.000	140000/-	3000/-	12 Months
23/ 267	Construction of road from Qadirpur road to village Imam Bux Waso road mile 0/0-0/5 i/c MS	5.000	100000/-	3000/-	12 Months
24/ 268	Construction of road from Khadwari pull to village Sajan Mochi mile 0/0-0/4 i/c MS	4.000	80000/-	3000/-	12 Months
25/ 284	Construction of road from Feeder Wah to Ibrahim Goto i/c Replacement of RCC Slab over Bakro Wah Mile 0/0-0/2+330	3.000	60000/-	3000/-	12 Months


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 GHOTKI