

**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION GHOTKI.**

CB-0691

No.TC/G-55/ 04 /OF 2013, Ghotki

Dated:- 01 / 01 / 2013.

**NOTICE INVITING TENDERS**

Sealed tenders are re-invited from all interested Bidders on B-I forms as per (Public Procurement rule) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to **25/01/ 2013** upto **12:00 Noon**.

1. The tenders will be received back and opened @ **2:00 Pm** on the same date i.e **25/01/2013** the tender opening / evolution committee (comprising of Superintending Engineer Works & Services Department Ghotki @ Mirpur Mathelo, (Chairman) Executive Engineer Highway Division Ghotki and Divisional Accounts Officer (Member) in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned date.

(i) Date of issue **30/01/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

(ii) Date of issue **05/02/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

Eligibility conditions for intending participants are as under:

i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.

ii) Bio Data of Engineering and technical staff working with the Firms.

iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.

iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement

4. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

5. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

6. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work at the time of submission of tender documents.

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

8. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

9. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

10. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs. **2.500** (M).

11. The undersigned and other Competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

D.....A  
As above

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI

Continued on Page No: (2)

MCA  
37  
30/01/2013  
30/01/2013

| Sr./ ADP No: | Name of Scheme  | Estimated Cost in (M) | Earnest Money | Tender Fee | Timed allowed for Completion |
|--------------|---|-----------------------|---------------|------------|------------------------------|
| 1            | 2   | 4                     | 5             |            |                              |
| 1/ 221       | Construction of Brick Pavement road from Yaro Lund road to Soomar Mori via Bridge Chutu Lund to Fateh Ali Lund mile 0/0-4/0 | 14.400                | 288000/-      | 3000/-     | 12 Months                    |
| 2/ 222       | Construction of Brick Pavement road Shahbazabad Lund to Fateh Ali Lund mile 0/0 3/4   | 12.911                | 258220/-      | 3000/-     | 12 Months                    |
| 3/ 230       | Construction of road from mirpur Muhammadpur road to Islam Lashari  | 4.000                 | 80000/-       | 3000/-     | 12 Months                    |
| 4/ 231       | Construction of road from Muhammadpur road to Jahan Khan Unnar  | 4.000                 | 80000/-       | 3000/-     | 12 Months                    |
| 5/ 244       | Construction of Road from Mirpur Muhammadpur road to Alufdin Golati to village Anwardin Banolani Mile 0/0-1/1               | 11.213                | 224260/-      | 3000/-     | 12 Months                    |
| 6/ 245       | Construction of Road from Dad Leghari road to Muhammad Khan Jadani Mile 0/0-2/0   | 17.500                | 350000/-      | 3000/-     | 12 Months                    |
| 7/ 246       | Improvement of road from Kamal Rahar to Maso Wah Bridge   | 5.000                 | 100000/-      | 3000/-     | 12 Months                    |
| 8/ 247       | Construction of road from Retti road to Muhammad Mughal Khobhar Mumtaz Kobhar   | 13.000                | 260000/-      | 3000/-     | 12 Months                    |
| 9/ 248       | Construction of road from Gaji road to village Hyder Pitafi   | 12.500                | 250000/-      | 3000/-     | 12 Months                    |
| 10/ 249      | Construction of road from Dahar Wah to Haji Malik Farid Malik via Nihal Wah   | 8.000                 | 160000/-      | 3000/-     | 12 Months                    |
| 11/ 250      | Construction of road from Soomra Khambra to village Saleh Muhammad Shaikh   | 3.000                 | 60000/-       | 3000/-     | 12 Months                    |
| 12/ 251      | Construction of road from Nihal Wah to village Allah Bux Pitafi via Haji Barkat Pitafi                                      | 4.000                 | 80000/-       | 3000/-     | 12 Months                    |
| 13/ 252      | Construction of CC paver for village Kaloo Buriro   | 1.000                 | 20000/-       | 3000/-     | 12 Months                    |
| 14/ 253      | Construction of road from Sanko road to village Ghazi Khan Dahar via Gul Hassan Dahar                                       | 3.000                 | 60000/-       | 3000/-     | 12 Months                    |
| 15/ 254      | Construction of road from Sardar Pitafi to Qadir Bux Pitafi via Bashir ahmed Pitafi hassan, Pitafi                          | 8.000                 | 160000/-      | 3000/-     | 12 Months                    |
| 16/ 255      | Construction of road from Nihal Wah to Ahmed Tanweri  | 6.000                 | 120000/-      | 3000/-     | 12 Months                    |
| 17/ 256      | Construction of road from Dahar Wah Bridge to Mahkhana  | 3.000                 | 60000/-       | 3000/-     | 12 Months                    |

| Sr./ ADP No: | Name of Scheme  | Estimated Cost in (M) | Earnest Money | Tender Fee | Timed allowed for Completion |
|--------------|---|-----------------------|---------------|------------|------------------------------|
| 1            | 2   | 4                     | 5             |            |                              |
| 18/ 257      | Construction of road from Retti road to Haji Sikandar Khobhar                                   | 2.000                 | 40000/-       | 3000/-     | 12 Months                    |
| 19/ 272      | Construciton of road from N.H.way to Madarsa Bnoor ul Islam Near Rehmoowlai Mile 0/0-0/1 i/c MS | 1.251                 | 25020/-       | 3000/-     | 12 Months                    |
| 20/ 273      | Construction of road from Sabul Arbani to Dingro wah Mile 0/0-0/4 i/c MS                        | 3.977                 | 79540/-       | 3000/-     | 12 Months                    |
| 21/ 274      | Construction of road from Janan Wasoo to Bakhashan Wasoo and Alim Talai Mile 0/0-0/4 i/c MS     | 4.500                 | 90000/-       | 3000/-     | 12 Months                    |
| 22/ 276      | Construction of road from Korai to Sardar Shah UC Baqo Daho Mile 0/0-1/0 i/c MS                 | 8.000                 | 160000/-      | 3000/-     | 12 Months                    |
| 23/ 278      | Construction of road from Murad Shaikh t Pir Ghazi Mile 1/3-0/7                                 | 4.000                 | 80000/-       | 3000/      | 12 Months                    |
| 24/ 283      | Construction of road from Gulan Leghari to Aslam Leghari Mile 0/0-0/2                           | 2.364                 | 47280/-       | 3000/-     | 12 Months                    |
| 25/ 292      | Construction of ladies Waiting Hall at Daharki (Remaining Work)                                 | 3.600                 | 72000/-       | 3000/-     | 12 Months                    |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
GHOTKI