

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

No.TC/G-55/ 29 /OF 2013, Ghotki

Dated:- 07/01/2013.

NOTICE INVITING TENDERS

Sealed tenders are invited from all interested Bidders on B-I forms as per (Public Procurement rule) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to **29/01/2013** upto **12:00 Noon**.

1. The tenders will be received back and opened @ **2:00 Pm** on the same date i.e **29/01/2013** the tender opening / evolution committee (comprising of Superintending Engineer Works & Services Department Ghotki @ Mirpur Mathelo, (Chairman) Executive Engineer Highway Division Ghotki and Divisional Accounts Officer (Member) in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned date.

- (i) Date of issue **06/02/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)
- (ii) Date of issue **11/02/2013** upto (12:00 Noon) and will be received back on same date and Opened @ (02:00 P.M)

3. Eligibility conditions for intending participants are as under:

- i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.
- ii) Bio Data of Engineering and technical staff working with the Firms.
- iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement

4. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

5. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

6. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work at the time of submission of tender documents.

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.


8. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

9. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

10. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs. 2.500 (M).

11. The undersigned and other Competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

D.....A
As above



EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

Continued on Page No: (2)

PPRA FORM - AN
 No. _____
 Dated: _____
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh
 5437 MCB
 10/11/2013

LIST OF NEW WORKS

Serial No. & ADP NO.	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Time allowed for Completion
1/ 19	Construction of road from Kheenjo road to village Fatch Mohammad Kobhar via Nerly Minor Mile 1/0-2/0	10.000	200000/-	3000/-	12 Months
2/ 200	Construction of road from langho Shams Chapri road to Ali Dost Bugti mile 0/0-1/4	13.756	275120/-	3000/-	12 Months
3/ 201	Reconditioning of road from Tig to Muhammadpur road i/c link to village Tig 0/0-2/7	19.800	396000/-	3000/-	12 Months
4/ 204	Construction of road from Gangal village to Raharki	19.920	398400/-	3000/-	12 Months
5/ 206	Construction Of Road From Allah Bux Rind To Dodo Bhutto Mile 0/0-1/5 (2.60 K.M)	18.968	379360/-	3000/-	12 Months
6/ 207	Construction Of Road From Ghotki Feeder At Rd 51 To Bahadur Memon Bakhar Khan Kosh & Ibrahim Malik Mile 0/0-1/2 (2.0 K.M)	12.400	248000/-	3000/-	12 Months
7/ 209	Construction Of Road From Jindo Chacher To Katal Chacher Mile 0/0-1/0 (1.60 K.M)	9.663	193260/-	3000/-	12 Months
8/ 211	Construction Of Road From National Highway At Dahar Wah Bridge To Abdul Majeed Rind Mile 0/0-1/2 (2.0 K.M)	12.067	241340/-	3000/-	12 Months
9/ 212	Construction Of Road From National Highway At Grid Station To Allah Bux Rind Mile 0/0-1/4 (2.40 K.M)	14.296	285920/-	3000/-	12 Months
10/ 269	Construction of roa from Vilage Noor Mohd, Kaladi mile 0/0-0/4 i/c MS	4.000	80000/-	3000/-	12 Months
11/ 270	Construction of road from Janan Waso to Sherdl Talai Mile 0/0-0/3+330 i/c MS	3.500	70000/-	3000/-	12 Months
12/ 271	Constructon of road from Yousif Chachar road to Sagho Chachar Mile 0/0+0/4 i/c MS	4.500	90000/-	3000/-	12 Months
13/ 275	Construction of road from Jaffar Khoso to Khadim Khoso Mile 0/0-0/2 i/c MS	2.410	48200/-	3000/-	12 Months
14/ 279	Construction of road from Mathelo road to Dost Muhammad Khoso Mile 0/0-0/3	3.600	72000/-	3000/-	12 Months
15/ 280	Construction of road from Mavali Damdamo to Jado Arbani Mile 0/0-0/2	2.600	52000/-	3000/-	12 Months
16/ 281	Construction of road from Muhammad Bachal Kalhoro road Anwar Faram to Pur Bux Kalhoro 0/0-0/5	5.392	107840/-	3000/-	12 Months
17/ 282	Constructon of road from Gemro to Haji Abdul Latif Chachar Machine Mile 0/0-0/3	3.500	70000/-	3000/-	12 Months
18/ 286	Reconditioning road from Adilpur road Khadwari to Sajawal Dhandho Via Ali Mohd, Soomro link Qabook	10.000	200000/-	3000/-	12 Months
19/ 287	Brick pavement village Anwar Khan Shahani	2.000	40000/-	3000/-	12 Months
20/ 288	Reconditioning Road Khohara Shaikhani road to Wazir Kolachi via Kabeer Khan Kolachi	12.000	240000/-	3000/-	12 Months


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION