

CB-0738

**OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR PH: 071-9310105**

No. TC/G-55/EE/BD 55 of 2013 Sukkur dated: 16.01.2013

The Sealed Tender's on B-I & B-II forms are invited, from the persons / Contractors / Companies as well as pre-qualified firms for the following works as per PPRA Rules.

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNEST MONEY 2%	TENDER FEE NON-REFUNDABLE	COMPLETION PERIOD
ADP 2012-13					
1	CONSTRUCTION OF SURFACE DRAIN, MATELING OF ROAD AT VERIOUR STREETS OF IRON MARKET GOLIMAR SUKKUR				
	i) Civil Work	10.000	200000	3000	05 Months
	ii) Electric Work	1.500	30000	3000	05 Months
2	INSTALLATION OF C.C CAMERAS AND TRAFFIC PLANS AT MAIN ROADS OF SUKKUR.				
	i) C.C TV Survielance Camera / C.C TV Control & Monitor Room	20.000	400000	3000	05 Months
	ii) P/F Tyre Killers	5.000	100000	3000	05 Months
	iii) Supplyin Car Lifter / Load Lifter & Toe Truck & Zolo Boards	8.000	160000	3000	05 Months
3	CONSTRUCTION OF SURFACE DRAIN AND FLOORING AT VERIOUS STREET UC-18 BACHAL SHAH MIANI SUKKUR.				
	i) Civil Work	4.000	80000	3000	05 Months
4	CONSTRUCTION OF SURFACE DRAIN AND FLOORING AT ALLAH ABAD COLONY U/C 14, QURESHI MOHALLAH & ABBASI MOHALLAH U/C-1				
	i) Civil Work	4.000	80000	3000	05 Months
5	CONSTRUCTION RENOVATION & BEAUTIFICATION OF MEHRAN MARKAZ BUILDING SUKKUR				
	i) Civil Work	10.000	200000	3000	05 Months
	ii) Electric Work	0.780	15600	3000	05 Months
6	CONSTRUCTION RENOVATION SHED FIBER & DRANAGE SYSTEM OF VICTORIA MARKET NEAR CLOCK TOWER SUKKUR				
	i) Civil Work	14.250	285000	3000	05 Months
7	SEATING ARRANGEMENTS AUDIO VISUAL AND I.T EQUIPMENTS FOR GHULAM MUHAMMAD MAHAR MEDICAL COLLEGE (GMC) SUKKUR.				
	i) Civil Work	9.650	193000	3000	05 Months
8	CONSTRUCTION OF COMPOUND WALL & BEAUTIFICATION OF MANZIL GAH GROUND SUKKUR.				
	i) Civil Work	9.000	180000	3000	05 Months
	ii) Electric Work	0.500	10000	3000	05 Months
9	CONSTRUCTION OF COMPOUND WALL OF EID GAH SURFACE DRAIN AND FLOORING AT VILLAGE ABAD LAKHA.				
	i) Civil Work	6.000	120000	3000	05 Months

10	CONSTRUCTION OF PARKING SHED & FIBER AT DISTRICT BAR SESSION COURT SUKKUR					
	i)	Civil Work	6.650	133000	3000	05 Months
11	Construction of Flooring in Various Streets of Village Gulab Burio Taluka Rohri.					
	i)	Civil Work	4.000	80000	3000	05 Months
12	Construction of Flooring in Various Streets of Village That Taluka Rohri.					
	i)	Civil Work	4.000	80000	3000	05 Months
13	Installation of Solor Light at Various Parts of (Sukkur,Pano Akil,Salehpat/Rohri)					
	i)	Taluka Sukkur	25.000	500000	3000	05 Months
	ii)	Taluka Rohri	6.000	120000	3000	05 Months
	iii)	Taluka Salehpat	4.500	90000	3000	05 Months
	iv)	Taluka Pano Akil	6.500	130000	3000	05 Months
14	Construction of Mohtarma Shaheed Benazir Bhutto Park near Civil Hospital Pano Akil					
	i)	Civil Work	17.575	351500	3000	05 Months
	ii)	Electric Work	1.425	28500	3000	05 Months
15	Rehabilitation of Makrani Masjid Bunder Road Sukkur.					
	i)	Civil Work	74.000	1480000	3000	12 Months
	ii)	Electric Work	1.947	38940	3000	12 Months

P.M PROGRAMME

1	RENOVATION OF TEMPLES (NA-198) SUKKUR.					
	i)	Khushi Ram Mandir Taluka Rohri				
	i)	Civil Work	1.630	32600	3000	05 Months
	ii)	Electric Work	0.050	1000	500	05 Months
	ii)	Massan at Massan Road Rohri				
	i)	Civil Work	0.850	17000	3000	05 Months
	ii)	Electric Work	0.025	500	500	05 Months
	iii)	Balmik Mandir Harijan Colony Bhakhar Chowk Old Sukkur	0.850	17000	3000	05 Months
	i)	Civil Work	0.850	17000	3000	05 Months
	ii)	Electric Work	0.025	500	500	05 Months
	iv)	Balmik Mandir Harijan Colony near Excise Office Sukkur				
	i)	Civil Work	1.370	27400	3000	05 Months
	ii)	Electric Work	0.050	1000	500	05 Months
	v)	Balmik Mandir at Freek Hill Colony Sukkur.				
	i)	Civil Work	0.700	14000	3000	05 Months
	ii)	Electric Work	0.045	900	500	05 Months
	vi)	Balmik Mandir Minority Colony High Court Sukkur.				
	i)	Civil Work	1.700	34000	3000	05 Months
	ii)	Electric Work	0.050	1000	500	05 Months
	vii)	Foujaram Mandir at Sochi Colony at Gadani Phatak Sukkur.				
	i)	Civil Work	1.330	26600	3000	05 Months
	ii)	Electric Work	0.050	1000	500	05 Months
2	RENOVATION OF COMMISSIONER OFFICE SUKKUR.					
	i)	Civil Work	1.500	30000	3000	05 Months
	ii)	Electric Work	0.500	10000	3000	05 Months
	iii)	Camp Office (Civil Work)	0.500	10000	3000	05 Months
3	RENOVATION OF CLOCK TOWER SUKKUR.					
	i)	Civil Work	4.000	80000	3000	05 Months

S. No.	Details	First Date	In Case of Non receipt of tenders 2 nd Date	In Case of Non receipt of tenders 3 rd Date
1	The date of receipt of applications & issue of tenders by 1:00 PM	07.02.2013	--	--
2	The tender will be received back (2:00 PM) & opened on same date (3:00 PM)	08.02.2013	15.02.2013	22.02.2013

Terms & conditions of the tenders

- 1 The terms & condition of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the scheduled bank located in Pakistan In favour of Executi
- 2 Conditional tender will not be accepted.
- 3 The Blank tenders / documents will be available for the interested persons / Contractors from the 1st of the publication till the date of closing.
- 4 In case of the undersigned is out of Head quarter, the tenders shall be opened on the date of his return at 3:00 PM.
- 5 The competent authority reserved the right to reject any are all tenders with assigning the reason thereof as per provision of PPRA Rules.
- 6 The details of eligibility for participation in the tenders are as under: -
 - i) To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
 - ii) The Bio-Data of Engineers & Technical Staff who will work together with firm.
 - iii) Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
 - iv) List of every work completed & copy of work order.
 - v) List of available machinery & equipments and owner ship certificate which shows the rate of bank along with bank statement.
- 7 Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
- 8 Such affidavit which shows that firm is not involved in any case.
- 9 Such affidavit which shows that firm / contractor has not been black listed form any agency.
- 10 Such affidavit which shows that documents / details / information submitted is correct & true.
- 11 Such affidavit for power of attorney of its director / proprietor or other power of attorney in shape of civil proprietor will be given in case of firm partner / partner ship deed.
- 12 For items below Rupees 2.5 Million registration with Pakistan Engineering Council is not required.


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 SUKKUR

- 1 Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block-96 Sindh Secretariat Karachi, for publication in News Papers Specially in "English" Urdu" and "Sindhi".
- 2 The Secretary, Information Technology, Government of Sindh Secretariat No. 6, @ Karachi, along-with copies of N.I.T's for favour of information and placing them on the Web Site of Sindh Government.
- 3 The Secretary Government of Sindh Works & Services Department Karachi, for favour of information.
- 4 The Chief Engineer Buildings Department Government of Sindh Sukkur, for favour of information
- 5 The ~~Commissioner~~ Commissioner Sukkur Division Sukkur, for favour of Information.
- 6 The Director (CB) Government of Sindh Public Procurement, Regulatory Authority Planning & Development Department Karachi, for fvaour of information.
- 7 The Deputy Commissioner Sukkur , for favour of Information.
- 8 The Superintending Engineer Works & Services Sukkur, for favour of information.
- 9 The Assistant Engineer (Buildings) Sukkur / Rohri / Pano Akil & Electric Sukkur, for Publicity and directed to submit the schedule 'B' within (7) days from the date of issue of N.I.T.
- 10 Copy to Notice Board & Drawing Branch / HC / (Local).


EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR