

0787

OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
@ SHAH ABDUL LATIF GOVT. BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS
PH: NO: 0233-9290293

NO. E.E/TC/G - 55 / 187 of 2013. Dated 28 / 01 / 2013

NOTICE INVITING TENDERS

Sealed Tenders on B-1 form for the works mentioned below are hereby invited from the interested persons and registered with Pakistan Engineering Council in a Category (C E 0 1) for the Year 2012.

1	2	3	4	5	6	7	8
ADP NO: 2495							
Digri							
District Mirpurkhas							
1	359	Construction of road from 7th Mile Mori Mile:- 0/0-1/4	Digri	20.000	400000	3000	06 Months
2	360	Construction of road from Deh 160 to 7th Mile Mori road Mile:- 0/0-1/4+330'	Digri	20.000	400000	3000	06 Months
3	361	Construction of road from Deh 154-B Mile:- 0/0-0/6	Digri	9.442	189000	3000	06 Months
4	362	Construction of road from Mandrawala Mile:- 0/0-0/3	Digri	4.721	94000	3000	06 Months
5	363	Construction of road from Deh 154-A Mile:- 0/0-1/0 (1.61 Kms)	Digri	12.667	253000	3000	06 Months
6	364	Construction of road from Deh 143-A Mile:- 0/0-1/0	Digri	12.667	253000	3000	06 Months
7	365	Construction of road from Deh 143-B Mile:- 0/0-1/0	Digri	12.667	253000	3000	06 Months
8	366	Construction of road from Deh 149-A Mile:- 0/0-1/0	Digri	12.667	253000	3000	06 Months
9	367	Construction of road from Deh 149-B Mile:- 0/0-1/0	Digri	12.667	253000	3000	06 Months
10	368	Construction of road from Deh 149-B Via Laro Mori Mile:- 0/0-1/3	Digri	17.388	348000	3000	06 Months
11	369	Construction of road from Deh 164-A Mile:- 0/0-1/4	Digri	20.000	400000	3000	06 Months
12	370	Construction of road from Deh 161 Mile:- 0/0-1/0 (1.61 Kms)	Digri	12.667	253000	3000	06 Months
13	371	Construction of road from Naga to Village Deh 153-B Mile:- 0/0-0/6 (1.20 Kms)	Digri	9.442	189000	3000	06 Months
14	372	Construction of road from Naga to Village Deh 150-B Mile:- 0/0-0/4 (0.80 Kms)	Digri	6.282	126000	3000	06 Months
ADP SCHEME							
15	277	Construction of road from Soomar Chandio Mile:- 0/0-0/5 (1.00 Kms)	Jhudo	7.000	140000	3000	06 Months
16	284	Reconditioning of road from Public School road to Haji Shah and Syed Ali Bux Shah Mile:- 0/0-1/1 (1.81 Kms) Shifted to "Construction of road from Jamrano Mori to Village Haji Siddique Khaskheli Nazikabad Mile:- 0/0-1/0 (1.61 Kms)"	Hussain Bux Mari	13.792	276000	3000	24 Months
17	286	Construction of road from Mirpurkhas Umerkot road to (18' wide) Mirpurkhas Sindhri road Mile:- 0/0-0/7 (1.40 Kms) Shifted to "Construction CC roads at Various Villages in District Mirpurkhas Length 11867 Rft"	Mirpurkhas	17.800	356000	3000	24 Months
18	298	Improvement / Construction of road Kangoro 7th Mile Mori to Haji Badshah Nohani to Deh 160 Mile:- 0/0-2/0 (3.20 Kms) Shifted to "Construction of Various Roads in District Mirpurkhas (Package-I)"	Mirpurkhas	20.000	400000	3000	24 Months
19	299	Improvement / Construction of road Kangoro 7th Mile Mori to 149-A & B to 143-A & B Mile:- 0/0-2/0 (3.20 Kms) Shifted to "Construction of Various Roads in District Mirpurkhas (Package-II)"	Mirpurkhas	20.00	400000	3000	24 Months

SPPRA INWARD DATA
 No. 5982
 Dated 30/1/13
 Singh Public Procurement
 Regulatory Authority Govt. of Sindh

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
20	301	Construction of road from Main Naga road / 150 to Link road 153-B Mile:- 0/0-0/5 (1.00 Kms) Shifted to "Construction of Various Roads in District Mirpurkhas (Package-III)"	Mirpurkhas	7.000	140000	3000	24 Months
21	302	Construction of road from Deh 153-B link road to Deh 151/2 Union Council paban Mile:- 0/0-0/5 (1.00 Kms) Shifted to "Construction of Various Roads in District Mirpurkhas (Package-IV)"	Mirpurkhas	7.000	140000	3000	24 Months
22	304	Construction of road from Kot Ghulam Mohammad Jhudo road to Village Nawab noor Ahmed Talpur Deh 297 Union Council Khudadad Mile:- 0/0-0/5 (1.00 Kms) Shifted to "Construction of road from Kot Ghulam Mohammad Jhudo Main road to Village Ch: Maqbool Deh 294 Union Council Khudadad Mile:- 0/0-0/5 (1.00 Kms)"	Kot Ghulam Mohammad	7.169	143000	3000	24 Months
23	305	Construction of road from Samaro Jhudo road to Village Hameer Soomro Deh 353 Mile:- 0/0-0/2+330' (0.50 Kms)	Jhudo	3.532	71000	3000	24 Months
24	324	Improvement / Reconditioning of Pacca road from Nabisar Jhudo Road to Village Faqir Sher Mohammad Nafees Nager Road Mile:- 2/4-5/0	Jhudo	15.000	300000	3000	24 Months
25	330	Construction of Road from Digri Deh 170 Soolan Shah Road to Village Dr. Abdul Jabbar Dal Mile:- 0/0-0/2+330' (0.50 Kms)	Digri	3.500	70000	3000	24 Months
		<u>PEOPLES WORKS PROGRAMME PWP-I SPONSORED BY PIR AFTAB HUSSAIN SHAH JILANI</u>					
26		Construction of road at Mohammad Ibrahim Medersa 78 Mori, Mile:- 0/0-0/1	Mirpurkhas	1.500	30000	1500	06 Months
27		Construction of Lashkar Shah road to Village Ameer Azam Shah House Mile:- 0/0-0/1	Mirpurkhas	1.500	30000	1500	06 Months
28		Construction of road Village Lemoon Khan Leghari Uc Mirwah Taluka Mps Mile:- 0/0-0/2 (0.40 Kms)	Mirpurkhas	2.400	28000	3000	06 Months
		<u>MPA PRIORITY PROGRAMME SPONSORED BY MIR HAJI MOHAMMAD HAYAT KHAN TALPUR MPA PS-66</u>					
29		Construction of road from Digri Kot Ghulam Mohammad road to Village Mir Sharique Khan Talpur. Mile:- 0/0-0/5 (1.00 Kms)	Digri	6.815	136000	3000	06 Months
		<u>CHIEF MINISTER DIRECTIVES SCHEMES</u>					
30		Construction of 1 K.M road from Kot Ghulam Mohammad Digri road to Village Haji Ishaque Leghari Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.018	141000	3000	06 Months
31		Construction of CC road at Village Mohammad Suleman Nohri Union Council Girhore Sharif Length: 325 ft	Mirpurkhas	0.500	10000	3000	06 Months
32		Reconditioning of road from Phullahdiyon road to Kirshan Nagar Mile:- 0/0-0/3 (0.60 Kms)	Mirpurkhas	3.000	60000	3000	06 Months
33		Construction of Lashkar Shah road to Village Noor Mohammad Narejo Via village Niaz Mohammad Narejo Deh 122 Mile:- 0/0-1/2 (2.00 Kms)	Mirpurkhas	15.797	316000	3000	06 Months
34		Construction of road from Village Allah Bachayo Wassan to Wassan Farm Deh 41 Union Council Old Mirpur Mile:- 0/0-0/5 (1.00 Kms)	Mirpurkhas	8.020	161000	3000	06 Months
35		Construction of road from Village Dewan Heeranand Deh Chellaro Union Council Makhan Samoon Taluka & District Mirpurkhas Mile:- 0/0-0/5 (1.00 Kms)	Mirpurkhas	7.128	143000	3000	06 Months
36		Construction of road 1.00 Kms for the Village Murtaza Shaikh Deh 126 Taluka Sindhri Mile:- 0/0-0/5	Sindhri	8.108	162000	3000	06 Months

SUGAR CANE CESS SCHEMES 2012-2013							
37		Construction of road from Kot Mirs Kchello Farm road to Village Ch: Noor Ahmed Deh 271 Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	6.910	139000	3000	06 Months
38		Construction of road from Mirwah Kot Ghulam Mohammad road to Village Rana Saleem Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	6.826	137000	3000	06 Months
39		Construction of road from Khipro Phullahdiyoon road to Village Akram Chohan Mile:- 0/0-0/3 (0.60 Kms)	Mirpurkhas	4.700	94000	3000	06 Months

The tender will be issued from the date of publishing in Newspapers upto ~~18-2-2013~~ **19-2-2013** 2.00 P.M and will be received back on **19-2-2013** upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

Incase of the tenders remained un-responded the same will be again issued & Opened as under:-

Particulars	2 nd Attempt	3 rd Attempt
Issued Upto 2.00 P.M	27-2-2013	7-3-2013
Received Back 2.00 P.M & Opened Upto 3.00 P.M	28-2-2013	8-3-2013

TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- The Successful bidders will be required to submit 10% performance security of contract price as per SPPR 2010 in form of Pay order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney incase of nominated person by the firm.
 - (b) Partner ship deed incase of firm is running on partnership basis.
 - (c) NTN certificate which will be verified from central Income Tax Department.
 - (d) Bank Statement Certificate.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council which will be verified from Pakistan Engineering Council Website..
 - (f) Affidavit on Stamp Paper that the firm is not involved in any court case.
 - (g) Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

1. Copy F.w.es to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1st attempt for bidding.
2. Copy F.w.es to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk).
3. Copy F.w.es to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

Copy forwarded for information to:-

1. The Commissioner Mirpurkhas Division Mirpurkhas.
2. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
3. The Superintending Engineer (Works & Services) Department Mirpurkhas.
4. The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
5. The Assistant Engineer Highway Sub Division (All).
6. Copy for Notice Board.

EXECUTIVE ENGINEER