

# OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU

## TENDER NOTICE

Sealed tenders on are invited from the interested persons firms/contractors / companies under SPPRA rules 2010.

Sr. No	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time Allowed
--------	--------------	----------------	--------------	------------	--------------

### AS PER LIST ATTACHED

The tenders documents will be issued from the office of the under signed from the date of publication upto **21-02-2013** The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the estimated cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

Pakistan Engineering Council certificate for the year 2012 is required for the work above 2.5 (M). The contractor shall submit NTN certificate along with application.

The tender will be received on or before **22-02-2013** upto 12:00 Noon & opened on the same date at 12:30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded/rejected tenders, the fresh tender will be again issued & received on the following dates and opened on the date of opening at 2:00 PM.

01. 2<sup>nd</sup> Time issued **27-02-2013** and opening **28-02-2013**
02. 3<sup>rd</sup> Time issued **04-03-2013** and opening **05-03-2013**

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted / considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

D.As above:

EXECUTIVE ENGINEER  
PROVL: HIGHWAY DIVISION  
DADU

NO. TC/G-55/ 138

OF 2013

DADU, DATED: 4.2.13

- Copy forwarded with compliments to the Secretary Government of Sindh work & Service Department New Sindh Secrete 3<sup>rd</sup> Floor Sindh Karachi for favour of his kind information.
- Copy forwarded with compliments to the Chief Engineer Highways Department Government of Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director information, (Advertisement) Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, urdu and Sindhi).
- Copy forwarded with compliments to the Managing Director SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & wide publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

D.As above:

EXECUTIVE ENGINEER  
PROVL: HIGHWAY DIVISION  
DADU

SPPRA INWARD DIARY  
No. 6125  
Date: 4.2.13  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh

## LIST OF WORK

		Cost	bid amount	Fee	completion
1	W/R Railway Station Bubak to Shah Bukhari via Talti mile 2/0-3/0	10.0	--do--	3000	12 Months
2.	Construction of 4' Span culverts along Piaro Station to Mullah Je Kalri via Hasul Chandio Morai Chandio	0.250	--do--	1000	01 Months
3.	Improvement of road from Bhan to Talti mile 0/0-1/0 (Ashphat Concrete)	15.0	--do--	3000	12 Months
4.	Retaining wall road from Pateji Regulator to Mehar Faridabad via Ganja Saeed jo Goth along side Kakol Branch mile 0/0-3/4 (I.P)	3.0	--do--	3000	06 Months
5.	W/R of road from Bhan to Manhayoon mile 0/0-1/0	10.0	--do--	3000	12 Months
6.	Reconditioning of road from Johi Bhan to Phakka Minor (Bakhrani Minor) mile 0/0-1/0	9.0	--do--	3000	12 Months
7.	Construction of road from Sukhio Mori to Amir Peer Mori via Budhar Bahriyoon including links to Qadir Bux Chahwan, Roshan Chahwan Wadero Qaim Panhwar Ali Mohammad Bughio Haji Ali Akbar Chahwan Ghulam Nabi Bughio and Nasurllah Bughio mile 0/0-1/0	9.0	--do--	3000	12 Months
8.	Improvement / Reconstruction of Bridge over Prichard Drain Kakar Piaro road mile 5/0-5/5	4.0	--do--	3000	06 Months

  
**EXECUTIVE ENGINEER**  
**PROVL: HIGHWAY DIVISION**  
**DADU**