

0866

OFFICE OF THE  
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS  
@ SHAH ABDUL LATIF GOVT. BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS  
PH: NO: 0233-9290293

NO. E.E / TC / G - 55 / 217 of 2013. Dated 11 / 02 / 2013

**NOTICE INVITING TENDERS**

Sealed Tenders on B-1 form for the works mentioned below are hereby invited from the interested persons and registered with Pakistan Engineering Council in a Category (C E 0 1) for the Year 2012.

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
		<b><u>ADP No.2339</u></b> <b><u>(Mirpurkhas Package)</u></b>					
1	1	Construction of Link road Jhudo Samaro road to Village Mohammad Ali Leghari Deh 370-A, Union Council Jhudo Mile:- 0/0-1/2 (2.00 Kms)	Jhudo	15.000	300000	3000	06 Months
2	2	Construction of Link road Village Qaim Mohammad Shah road to Village Mir haji ahmed Khan Talpur Deh 186, Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	06 Months
3	3	Construction of Link road Tando Jan Mohammad & Kot Ghulam Mohammad road to Village Mir Tarique Talpur Deh 265 Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	06 Months
4	4	Construction of Link road Ali Khan Jiskani to Eidal Khaskheli Union Council Fazal Bhmabhro Mile:- 0/0-0/5 (1.00 Kms)	Jhudo	7.500	150000	3000	06 Months
5	5	Construction of road from Kot Mirs Landhi link road to Village Mir Mehboob Ali Khan Talpur Deh 227 Union Council Mir Ghulam Hussain Talpur 0/0-0/7+330 (1.50 Kms)	Kot Ghulam Mohammad	11.250	225000	3000	06 Months
6	6	Construction of road from Kachello Nasir More link road to Village Ch: Maqbool Ahmed Deh 288 Union Council Mir Ghulam Hussain Talpur Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	06 Months
7	7	Construction of road from Imam Wah Dengan link road to Village Wali Mohammad Bhurgari Deh 320 Union Council Dengan Bhurgari Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	06 Months
8	8	Construction of road from Main Makhan Samoon Road to Kolhi Village Mile:- 0/0-0/3+396' (0.72 Kms)	Mirpurkhas	5.400	108000	3000	06 Months
9	9	Construction of road at Citizen Gymkhana Union Council 01 1 Taluka Mirpurkhas 0/0-0/1+274	Mirpurkhas	2.100	42000	3000	06 Months
10	10	Construction of Link Road form Mirpurkhas city Umerkot Road to Village	Mirpurkhas	2.955	59000	3000	06 Months
11	11	Construction of road from Mirpurkhas Khipro ring road to Fruit Mandi Via Dargah Nazimuddin Qambel Posh Mirpurkhas Deh 109 length 875 ft Taluka Hussain Bux Mari	Mirpurkhas	2.025	41000	3000	06 Months
12	12	Const of road Ch: Nizamuddin to Muhammad Sabir Arain I Frl	Mirpurkhas	1.500	30000	3000	06 Months
13	13	Const: of road Doulat Laghari to Rano Bheel I Frl	Mirpurkhas	1.500	30000	3000	06 Months
14	14	Const: of road from ain Sim Nala Bridge Deh 122 to Pir Ishtiaq Shah via Ali Hassan Narejo to Gul Hassan Narjeo Mile 0/0-1/2	Mirpurkhas	15.000	300000	3000	06 Months
15	15	Const of road from Khan Town to Dargah Sher Ali Shah including approach Khaskheli Keria Mile 0/0-1/0.	Mirpurkhas	12.000	240000	3000	06 Months
16	16	Const: of road Ring road via Dental College Hospital Mirpurkhas	Mirpurkhas	3.182	64000	3000	06 Months

SP... 6422 ENF 2  
 No. Date Site Reg  
 Regulatory Authority

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
17	17	Const: of Hindu Shamshan Ghat road Seed Farm road Mirpurkhas.	Mirpurkhas	3.864	77000	3000	06 Months
18	18	Const: of road Mohib Siyal I Frl	Mirpurkhas	1.500	30000	3000	06 Months
19	19	Construction of 1 furlong road at Village Ch: Ghulam Muhammad	Mirpurkhas	1.500	30000	3000	06 Months
20	20	Construction of road at Village Ch: Muhammad Bux 4 water 0/0-0/1+330 (0.30 Kms)	Mirpurkhas	2.250	45000	3000	06 Months
21	21	Reconditioning of road from Kot Ghulam Mohammad Samaro road to Village Hassan Dhonkai Mile:- 0/0-0/5	Kot Ghulam Mohammad	5.000	100000	3000	06 Months
22	24	Recond: of road Zahida Detho Eido to Zamin Shah U/c No. 1 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
23	25	Recond: of road from Gulshan-e-Hyder main road Ayaz Umerani House UC No.1 (1.00 Kms) I/C Akbar Panhwar Street	Mirpurkhas	5.000	100000	3000	06 Months
24	27	Recond: of Link road from Masjid-e-kuba to Rasheed Carpenter House at Rehman Colony in U/c No. 02 Mirpurkhas City	Mirpurkhas	1.212	24000	3000	06 Months
25	30	Recond" of Black Top Road from Lalchandabad Chock to Masjid Faizan-e-Madina At Jamnadas Colony in U/C No. 3 Mirpurkhas City	Mirpurkhas	3.788	76000	3000	06 Months
26	31	Recond: of Black Main Road to Sohenri Jama Masjid Anwar Jat House in Various Street at Muslimabad	Mirpurkhas	1.212	24000	3000	06 Months
27	34	Recond: of Black top road of from Khipro Bus Stand Subzi Mandi Ring Road to Gulshan-e-Latif Colony in Various Street (Dr. Fida hussain in U/C No. 5 Mirpurkhas	Mirpurkhas	2.273	45000	3000	06 Months
28	35	Recond: of Black top Ring Road to Manthar Shar House Near Khipro Bus Stand Sabzi Mandi at Rajar Colony.	Mirpurkhas	3.030	61000	3000	06 Months
29	36	Recond of road in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	1.212	24000	3000	06 Months
30	37	Recond: of Black top Road from Main Road SLD Factory to Village / Colony Jaman Shah in U/C No. 5 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
31	38	Recond: Road Allah Bachayo Siyal in U/c No. 5 Mirpurkhas City	Mirpurkhas	2.121	42000	3000	06 Months
32	39	Recond: of black top road Master Kewal Ram UC 05 1.00 Kms	Mirpurkhas	2.576	52000	3000	06 Months
33	40	Reconditining of Road Gohram Baloch Jamna Das Chowk UC - 5 Various Street Jamna Das II UC - 05	Mirpurkhas	1.515	30000	3000	06 Months
34	43	Recond: of Black top Road to Street Opposite Masjid-e-Huda Street in U/C NO. 7 Mirpurkhas city	Mirpurkhas	1.212	24000	3000	06 Months
35	44	Recond: of road of Riaz Qureshi Street to Rana Street U/C No. 7 Mirpurkhas City	Mirpurkhas	3.030	61000	3000	06 Months
36	45	Recond: of Road Various streets at Orangabad Street NO. 2 (Dr. Abdul Razzak) in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.212	24000	3000	06 Months
37	46	Recond: of Black top and Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	3.030	61000	3000	06 Months
38	47	Recond: of Black top in Various streets at Mir Colony ( Malak Haji Abdul Sattar) & Rafsar town (Mir Ail Raza House) in U/C NO. 8 Mirpurkhas	Mirpurkhas	10.000	200000	3000	06 Months
39	48	Recond: road in Verious Streets at Ismail Shah Colony	Mirpurkhas	2.273	45000	3000	06 Months
40	49	Reconditioning of Road Arab Teli Street I/C Dost Mohammad Street.	Mirpurkhas	1.515	30000	3000	06 Months
41	50	Reconditioning of Road Street Khehri Para to Hazara Para UC 8 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
42	51	Recondtiioning of Road Street No. 01 Pathan Para	Mirpurkhas	1.515	30000	3000	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
43	53	Const/ Recond: of road Eid Gah road Khar Para Mirpurkhas	Mirpurkhas	2.000	40000	3000	06 Months
44	54	Const/ Recond of Main Noor Shah Colony Road Mirpurkhas	Mirpurkhas	1.424	28000	3000	06 Months
45	55	Recond: of Children Shamshan Ghat road seed farm road Mirpurkhas	Mirpurkhas	1.424	28000	3000	06 Months
46	74	Construction of C.C Road @ Gulshan-e-Rehmania Madarsa Faizan-e-Raza in U/C No. 1 Mirpurkhas	Mirpurkhas	2.250	45000	3000	06 Months
47	82	Construction o C.C Road From Masjid -e-Akbar to Qazi Allah Bux House @ Mehran Colony in U/C NO. 2 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
48	85	Construction of CC Road Khan Road to Hayat Mari Street No. 2 Mirpurkhas city	Mirpurkhas	1.200	24000	3000	06 Months
49	89	Construction of C.C Road from Haji Photo Sweet to Aisha Jewelers at Sarafa Bazar in U/C NO. 4 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
50	91	Const: of CC Road , Various Street at Pak Colony Near Bilal Masjid in U/C 05 Mirpurkhas City	Mirpurkhas	1.200	24000	3000	06 Months
51	92	Const: of C.C Road and Various Street at Godo Panhwar near Loko Shaid in U/C 05 Mirpurkhas City Mimirity Para	Mirpurkhas	1.500	30000	3000	06 Months
52	95	Construction of CC at Model Town Various wali Mohammed Narejo Street in u/C NO. 5 Mirpurkhas city	Mirpurkhas	2.250	45000	3000	06 Months
53	97	Construction of CC road Colony Molvi Mohammad Siddique Panhwar in U/c 5 Mirpurkhas City Village Rauif Panhwa	Mirpurkhas	1.200	24000	3000	06 Months
54	98	Construction of C.C Model Town Hayat Street in U/C NO. 5 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
55	102	Construction of C.C Road & Const: of Open Drain in Various Streets at Vollkart Baloch Para in U/C NO. 6 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
56	103	Construction of CC & Earthwork @ Eid Gah Taluka Mirpurkhas	Mirpurkhas	1.800	36000	3000	06 Months
57	105	Const of CC road at village Chetan Malhi Length 1500 ft	Mirpurkhas	2.250	45000	3000	06 Months
58	107	Const: of C.C Road Verious Streets at Panhwar Colony in U/C NO. 7 Mirpurkhas City	Mirpurkhas	2.250	45000	3000	06 Months
59	109	Construction of C.C Road in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.200	24000	3000	06 Months
60	110	Construction of C.C Road Verious Streets at Rahim Nagar in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
61	111	Construction of C.C Road at Mir Colony (Ahad Birahmani & Abdul Razzaque Street)	Mirpurkhas	1.500	30000	3000	06 Months
62	115	Recond: of CC Road Various Street @ UC - 8	Mirpurkhas	1.500	30000	3000	06 Months
63	152	Construction of CC road Master Mukhtiar Chandani	Mirpurkhas	1.170	23000	3000	06 Months
64	156	Construction of CC road Soomar Colony and Various street Mirwah	Mirpurkhas	1.950	39000	3000	06 Months
65	159	Construction of / Repair CC road Shahbaz Muhajar	Mirpurkhas	1.350	27000	3000	06 Months
66	254	Construction of CC road Vill Gul Hassan Tharani	Mirpurkhas	1.200	24000	3000	06 Months
67	257	Construction of CC road Vill Syed Ali Nawaz Shah	Mirpurkhas	1.800	36000	3000	06 Months
68	280	Construction of CC road Otaq Syed Ishtiaq shah Bheel Machi Para	H.B.Mari	1.200	24000	3000	06 Months
69	285	Const: of CC road Umed Ali Shah Bukhari to Muhammad Nawaz Narejo House 1000 ft UC 05 Taluka Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed	
1	2	3	4	5	6	7	8	
70	286	Const: of CC rod at village Jam Khan Samejo UC Giror Sharif Length 1000 ft	Mirpurkhas	1.500	30000	3000	06 Months	
71	287	Construction of CC road Sero mal Colon near Sattar Nagar Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months	
72	288	Construction of CC road Wassan Street opposite Huda Masjid Satellite Town Mirpurkhas	Mirpurkhas	2.000	40000	3000	06 Months	
73	292	Construction of CC road Dargah Juman Shah near Public School More Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months	
74	306	Construction of 01 No. Small Bridge @ Village Ghulam Nabi Brohi	Mirpurkhas	1.500	30000	3000	06 Months	
75	307	Construction of Main Open Drain and Branch Open Drain From Shams Din Memon House to Haji Dost Mohammed Mari @ Sarwari Colony	Mirpurkhas	2.115	42000	3000	06 Months	
76	310	Construction Open Drain @ Khar Para Imam Bux Street and Imran Street in U/ No. 1 Mirpurkhas City	Mirpurkhas	1.128	23000	3000	06 Months	
77	311	Construction Open Surface Drain Masi Bachalan House to Sindhri Rest House Jinsar House Street in U/C No. 1 Mirpurkhas	Mirpurkhas	1.692	34000	3000	06 Months	
78	314	Construction Open Drain From Main Road to Sohenri Jama Masjid Anwar Jat House in Various Street at Muslimabad.	Mirpurkhas	1.410	28000	3000	06 Months	
79	318	Const: of Open Drian from Main Road Bhitai Center to Masjid Mohammad	Mirpurkhas	1.410	28000	3000	06 Months	
80	321	Construction of Main Open Drain at Samnabad	Mirpurkhas	1.692	34000	3000	06 Months	
81	323	Const of open Drain & Recond: of road at Khalid Shaikh street Scheme No.2	Mirpurkhas	1.410	28000	3000	06 Months	
82	325	Construction of Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	1.410	28000	3000	06 Months	
83	326	Construction of Open Drain in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.128	23000	3000	06 Months	
84	327	Construction of Open Drain at Mir Colony (Ahad Birahmani & Abdul Razzaq ue Street)	Mirpurkhas	1.410	28000	3000	06 Months	
85	328	Construction of Open Drainage Sero Mal Colony near Sattar Nagar Mirpurkhas	Mirpurkhas	1.512	30000	3000	06 Months	
86	329	Construction of Open Drainage Eid Gah Road Khar Para Mirpurkhas	Mirpurkhas	3.022	60000	3000	06 Months	
		<b>ADP NO: 2443</b> <b>Kot Ghulam Mohammad</b> <b>District Mirpurkhas</b>						
87	330	Construction of road from Vilalge Ghulam Mohammad To Village Dr. Aijaz Leghari Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.780	156000	3000	06 Months	
88	331	Construction of road from Qutab Din Leghari Link road Village Hyder Bux Leghari Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.490	150000	3000	06 Months	
89	332	Construction of road at Village Hyder Khan Chandio Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.770	155000	3000	06 Months	
90	333	Construction of road at Village Mohammad Ibrahim Dars Mile:- 0/0-0/4	Kot Ghulam Mohammad	8.300	166000	3000	06 Months	
91	334	Construction of road from Jhudo Samaro road to Village Qaisar Leghari Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.750	155000	3000	06 Months	
92	335	Construction of road at Village Ghulam Hussain Noondhani Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.490	150000	3000	06 Months	
93	336	Construction of road at Village Khan Mohammad Jiskani Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.830	157000	3000	06 Months	
94	337	Construction of road at Village Ramzan Lashari to Abdullah Chandio Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.750	155000	3000	06 Months	
95	338	Construction of road at Village Sloor Mori to Vilalge Ali Bux Khoso Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.760	155000	3000	06 Months	
96	339	Construction of road from Sloor Mori Chang Mori to Village Hizbullah Lashari Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.800	156000	3000	06 Months	

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
97	340	Construction of road from Bhai Khan Pitafi to Lakha Dino Mugerri, Village Jamali, Village Mushtaque, Vilalge Khan Mohammad Otho, Village Amanullah Memon, & Adam Ahmedani Mile:- 0/0-1/2	Kot Ghulam Mohammad	18.520	370000	3000	06 Months
98	341	Construction of road at Village Haji Sultan Tangri Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.990	160000	3000	06 Months
99	342	Construction of road at Village Ali Murad Bhatti to Village Abdullah Jarwar Mile:- 0/0-0/4	Kot Ghulam Mohammad	8.420	168000	3000	06 Months
100	343	Construction of Main Tando Ghulam Ali road to Dargah Syed Saleh Shah Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.050	141000	3000	06 Months
101	344	Construction of road from Dajero Mori to Vilalge Qazi Abdul Kareem Dal Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.700	154000	3000	06 Months
102	345	Construction of road from Allah Bux Leghari Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.770	75000	3000	06 Months
103	346	Construction of road from Shah Mori to Urs Buledi Mile:- 0/0-0/4	Kot Ghulam Mohammad	8.630	173000	3000	06 Months
104	347	Construction of road from Jhudo Nabisar road to Ganhwar Pitafi Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.710	154000	3000	06 Months
105	348	Construction of road from Qayoomabad Ch: Yousuf to Village Mir Ghulam Hussain Talpur Mile:- 0/0-0/7+330'	Kot Ghulam Mohammad	13.860	277000	3000	06 Months
106	349	Construction of road from Samaro Kunri road to Village Ismail Bhotrani Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.860	77000	3000	06 Months
107	350	Construction of road from Samaro Kunri road to Village Abdul Rehman Kapri Mile:- 0/0-0/1	Kot Ghulam Mohammad	2.070	41000	3000	06 Months
108	351	Construction of road from Samaro Kunri road to Village Rasool Bux Kapri Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.910	78000	3000	06 Months
109	352	Construction of road from Samaro Kunri road to Village Hasil Khan Kapri Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.900	78000	3000	06 Months
110	353	Construction of road from Samaro Kunri road to Village Tharo Kapri Mile:- 0/0-0/1	Kot Ghulam Mohammad	2.060	41000	3000	06 Months
111	354	Construction of road from Samaro Umerkot road to Vilalge Nihal Malhi Mile:- 0/0-0/3	Kot Ghulam Mohammad	5.920	118000	3000	06 Months
112	355	Construction of road from Village Hewal road to Vilalge Mir Khan Dhonkai Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.890	78000	3000	06 Months
113	356	Construction of road from Samaro Mirpurkhas to Haji Khan Khoso to Mohammad Raheem Khoso Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.880	78000	3000	06 Months
114	357	Construction of road from Dr. Suleman Rasti to Village Kachi Mile:- 0/0-0/2	Kot Ghulam Mohammad	4.820	96000	3000	06 Months
115	358	Construction of road from Jamil Khan Meo Deghan Mor Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.860	77000	3000	06 Months
		<b>ADP NO: 2495 TALUKA DIGRI DISTRICT MIRPURKHAS</b>			0	3000	06 Months
116	359	Construction of road from 7th Mile Mori Mile:- 1/4-1/5	Digri	0.693	14000	3000	06 Months
117	360	Construction of road from Deh 160 to 7th Mile Mori road Mile:- 1/4+330-1/6	Digri	2.345	47000	3000	06 Months
118	369	Construction of road from Deh 164-A Mile:- 1/4-1/7	Digri	3.683	74000	3000	06 Months

The tender will be issued from the date of publishing in Newspapers upto 04-03-2013 till 2.00 P.M and will be received back on 05-03-2013 upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

Incase of the tenders remained un-responded the same will be again issued & Opened as under:-

Particulars	2 <sup>nd</sup> Attempt	2 <sup>nd</sup> Attempt
Issued Upto 2.00 P.M	11-03-2013	20-03-2013
Received Back 2.00 P.M & Opened Upto 3.00 P.M	12-03-2013	21-03-2013

**TERMS AND CONDITIONS**

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.

- The Successful bidders will be required to submit 10% performance security of contract price as per SPPR 2010 in form of Pay order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
  - (a) Power of Attorney incase of nominated person by the firm.
  - (b) Partner ship deed incase of firm is running on partnership basis.
  - (c) NTN certificate which will be verified from central Income Tax Department.
  - (d) Bank Statement Certificate.
  - (e) Copy of Registration Certificate of Pakistan Engineering Council which will be verified from Pakistan Engineering Council Website.
  - (f) Affidavit on Stamp Paper that the firm is not involved in any court case.
  - (g) Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

1. Copy F.w.cs to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1<sup>st</sup> attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website ([www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)).
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

Copy forwarded for information to:-

- 1 The Commissioner Mirpurkhas Division Mirpurkhas.
- 2 The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
- 3 The Superintending Engineer (Works & Services) Department Mirpurkhas.
- 4 The Executive Engineer. (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
- 5 The Assistant Engineer Highway Sub Division (All).
- 6 Copy for Notice Board.

EXECUTIVE ENGINEER