

0867

OFFICE OF THE  
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS  
NO. E.E/TC/G - 55/216 of 2013, Dated 11 / 2 /2013  
**NOTICE INVITING TENDERS**

Sealed Tenders on B-I /B-II form for the works mentioned below are hereby invited from the interested persons.

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
		<b>ADP No.2339 (Mirpurkhas Package)</b>					
1	22	Recond: of Road from Dr. Adil Rabbani To Seth Hari Ram House @ Nai Para in U/C No. 1 Mirpurkhas City	Mirpurkhas	0.606	12000	1500/	06 Months
2	23	Reconditioning of Road Girls High School to Arab Shah Bukhari Pirh I/C Akbari Chowk	Mirpurkhas	0.758	15000	1500/	06 Months
3	26	Recond: of Raod Alam Pak To T.B Hospital Gate Nai Para UC - Mirpurkhas City	Mirpurkhas	0.833	17000	1500/	06 Months
4	28	Recond: of Road Street Shahnaz Bano	Mirpurkhas	0.758	15000	1500/	06 Months
5	29	Recond: of road in various street @ Lalchandabad Baloch para Masjid street.	Mirpurkhas	0.758	15000	1500/	06 Months
6	32	Recond: of Road Hakim Ujjan Street 400 Ft	Mirpurkhas	0.606	12000	1500/	06 Months
7	33	Recond: of Black Top Road from Main Road Bhitai Center to Masjid Mohammad in Various Streets art KHAD Plot.	Mirpurkhas	0.606	12000	1500/	06 Months
8	41	Recond: of Road Walkart UC NO. 06	Mirpurkhas	0.909	18000	1500/	06 Months
9	42	Recond: of Black top Road From Ring Road to Ikhtiyar Abro House Via Mohammed Parial Laghari at Panhwar colony U/C NO. 7	Mirpurkhas	0.530	11000	1500/	06 Months
10	52	Recond: of Black top Road Various Street @ UC - 8	Mirpurkhas	0.909	18000	1500/	06 Months
11	56	Construction of CC road Union Council Sufan Shah Deh 181 Length 500 Rft	Digri	0.750	15000	1500/	06 Months
12	57	Construction of CC road @ Village Khaji Deh 166 Length 400 Rft	Digri	0.600	12000	1500/	06 Months
13	58	Construction of CC road @ Village Madha Singh Deh 156 Length 500	Digri	0.750	15000	1500/	06 Months
14	59	Construction of CC road @ Village Fateh Mohammad Thebo Deh 158 Length 300 Rft	Digri	0.450	9000	1500/	06 Months
15	60	Construction of CC road @ Village Yaseen Khan K.K Deh 167 Length 300 Rft	Digri	0.450	9000	1500/	06 Months
16	61	Construction of CC road @ Village Hussain Bux Leghari Deh 154 Length 500 Rft	Digri	0.750	15000	1500/	06 Months
17	62	Construction of CC road @ Village Badal Shah Deh 140 Length 300 Rft	Digri	0.450	9000	1500/	06 Months
18	63	Construction of CC road @ Village Shafiabad Deh 159 length 300 Rft	Digri	0.450	9000	1500/	06 Months
19	64	Construction of CC road @ Village Ch: Jameel Deh 140 length 400 Rft	Digri	0.600	12000	1500/	06 Months
20	65	Construction of CC road @ Village Syed Hussain Shah Deh 140 Length 300 Rft	Digri	0.450	9000	1500/	06 Months
21	66	Construction of CC road @ Village Allah Jurio Rustamani Deh 145 Length: 670 Rft	Digri	1.000	20000	1500/	06 Months
22	67	Construction of CC road @ Village 143-B Deh 143 Length 350 Rft	Digri	0.525	11000	1500/	06 Months
23	68	Construction of CC road @ Village 149-A Deh 149 Length 350 Rft	Digri	0.525	11000	1500/	06 Months
24	69	Construction of CC road @ Village 149-B Deh 149-B Length 350 Rft	Digri	0.525	11000	1500/	06 Months

MEM/F-2

6423

SP/PA INWARD DIARY  
No. ---  
Dated ---  
Regulation  
in Public Procurement  
by Authority Govt. of Punjab

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
25	70	Construction of CC road @ Village 150-B Deh 150 Length 350 Rft	Digri	0.525	11000	1500/	06 Months
26	71	Construction of CC road @ Village Kolhi Para Deh 174 Length 400 Rft	Digri	0.600	12000	1500/	06 Months
27	72	Construction of CC road @ Village 154-B Deh 154-B Length 350 Rft	Digri	0.525	11000	1500/	06 Months
28	73	Construction of CC road @ Village Mohammad Alam Arain Deh 168 Length 350 Rft	Digri	0.525	11000	1500/	06 Months
29	75	Construction of C.C Road from Main Irrigation office Road to Tarique Aziz House @ Irrigation House in U/C No. 1 Mirpurkhas	Mirpurkhas	0.450	9000	1500/	06 Months
30	76	Construction of C.C Road from Main Charch Road To Lal Das House in U/C No. 1 Mirpurkhas	Mirpurkhas	0.375	8000	1500/	06 Months
31	77	Construction of C.C Road @ Nai Para Askoke Street in U/C No. 1 Mirpurkhas	Mirpurkhas	0.600	12000	1500/	06 Months
32	78	Construction of C.C Road @ Arab Shah Bukhari Nai para in U/C No. 01 Mirpurkhas city	Mirpurkhas	0.750	15000	1500/	06 Months
33	79	Const of CC road Allah Dino Mari House to Malik Irshad Parchon House Length 500 ft	Mirpurkhas	0.750	15000	1500/	06 Months
34	80	Construction of CC Road Makrani Street Thamsabad UC - NO. 1 Mirpurkhas City	Mirpurkhas	0.750	15000	1500/	06 Months
35	81	Construction of CC road Sultan Ahmed Chandio & Muhammad Ali Shah street UC-1 Dargah Makhan Shah	Mirpurkhas	0.750	15000	1500/	06 Months
36	83	Construction of C.C NO. from Gul Colony to Hussain Uner Colony in U/C No. 2 Mirpurkhas City	Mirpurkhas	0.600	12000	1500/	06 Months
37	84	Construction of C.C NO. from Main Charch & Mandi Street At Hamed PUra Chirsten Colony in U/C NO.2 Mirpurkhas city	Mirpurkhas	0.750	15000	1500/	06 Months
38	86	Const: of CC road in various street @ Lalchandabad Baloch para Masjid street.	Mirpurkhas	0.450	9000	1500/	06 Months
39	87	Construction of CC road Lala Ghulam Mohammad Street Chaki Para U/C NO. 3 Mirurkhas City	Mirpurkhas	0.450	9000	1500/	06 Months
40	88	Construction of C.C Road at Civil Hospital Mirpurkhas in U/C No. 4 Mirpurkhas City	Mirpurkhas	0.900	18000	1500/	06 Months
41	90	Const: of CC road in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	0.900	18000	1500/	06 Months
42	93	Construction of Main Open Drain & C.C Road at Samnabad	Mirpurkhas	0.750	15000	1500/	06 Months
43	94	Construction of C.C Road at Nawab Colony Qabool Halepoto Street	Mirpurkhas	0.600	12000	1500/	06 Months
44	96	Construction of C.C Road at Mustafa Town in U/C NO. 5 Mirpurkhas City	Mirpurkhas	0.450	9000	1500/	06 Months
45	99	Construction of CC road Bilala Agrico to Niaz Shar Street Siyal Colony UC 05	Mirpurkhas	0.750	15000	1500/	06 Months
46	100	Construction of CC road Rehman Town Jamna Das II colony UC 05 Mps City	Mirpurkhas	0.300	6000	1500/	06 Months
47	101	Construction of CC road Siyal Colony UC - 5	Mirpurkhas	0.750	15000	1500/	06 Months
48	104	Construction of C.C Road in Verious Streets at Railway Colony in U/C NO. 6 Mirpurkhas City	Mirpurkhas	0.750	15000	1500/	06 Months
49	106	Const: of CC road Amin Babar Street UC 06 Imam Bargah Kazmi	Mirpurkhas	0.975	20000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
50	108	Construction of C.C Road from Eid Gah Road to Sikander Laghari at Panhwar Colony in U/C NO. 07 Mirpurkhas City	Mirpurkhas	0.450	9000	1500/	06 Months
51	112	Construction of CC road from Zubiari Detho Street Mir colony U/C NO. 8 Mirpurkhas City	Mirpurkhas	0.450	9000	1500/	06 Months
52	113	Construction of CC Road Sattar Nagar UC 8	Mirpurkhas	0.750	15000	1500/	06 Months
53	114	Recond: of CC Road Rahim Nagar Arisar Paro UC - 08 Mirpurkhas City	Mirpurkhas	0.375	8000	1500/	06 Months
54	116	Construction of CC road village Haji Jan Muhammad Junejo Kumhhar Para	Mirpurkhas	0.495	10000	1500/	06 Months
55	117	Construction of CC road at village Haji Ahmed Bux Narejo Sameja Paro	Mirpurkhas	0.495	10000	1500/	06 Months
56	118	Construction of CC road Haji Malook Mari	Mirpurkhas	0.495	10000	1500/	06 Months
57	119	Construction of CC road at village Lakhano Rind	Mirpurkhas	0.495	10000	1500/	06 Months
58	120	Construction of CC road at village Kamal Khan Laghari	Mirpurkhas	0.503	10000	1500/	06 Months
59	121	Construction of CC road at village Nazikabad	Mirpurkhas	0.503	10000	1500/	06 Months
60	122	Construction of CC road at village Zubair Narejo	Mirpurkhas	0.503	10000	1500/	06 Months
61	123	Construction of CC road at village Arbab Narejo	Mirpurkhas	0.503	10000	1500/	06 Months
62	124	Construction of CC road at village Mal Faqeer Dal	Mirpurkhas	0.503	10000	1500/	06 Months
63	125	Construction of CC road at village Ghulam Muhammad Mari	Mirpurkhas	0.503	10000	1500/	06 Months
64	126	Construction of CC road at village Mir Muhammad Wassan	Mirpurkhas	0.503	10000	1500/	06 Months
65	127	Construction of CC road at village Seed Farm Ghulam Muhammad Baloch	Mirpurkhas	0.503	10000	1500/	06 Months
66	128	Construction of CC road at village Muhammad Luqman Narejo	Mirpurkhas	0.503	10000	1500/	06 Months
67	129	Construction of CC road Muhammad Ashraf Jarwar	Mirpurkhas	0.308	6000	1500/	06 Months
68	130	Construction of CC road Muhammad Abbas Jarwar	Mirpurkhas	0.495	10000	1500/	06 Months
69	131	Construction of CC road Qamardin Jarwar	Mirpurkhas	0.495	10000	1500/	06 Months
70	132	Construction of CC road Gul Muhammad Ghulam Muhammad	Mirpurkhas	0.300	6000	1500/	06 Months
71	133	Construction of CC road Muhammad Qasim Kerio	Mirpurkhas	0.300	6000	1500/	06 Months
72	134	Construction of CC road Ghulam Qadir Narejo	Mirpurkhas	0.375	8000	1500/	06 Months
73	135	Construction of CC road Ajiar Lashari	Mirpurkhas	0.375	8000	1500/	06 Months
74	136	Construction of CC road Rugho Meghwar	Mirpurkhas	0.375	8000	1500/	06 Months
75	137	Construction of CC road Yamen Kerio	Mirpurkhas	0.300	6000	1500/	06 Months
76	138	Construction of CC road Altaf Lashari	Mirpurkhas	0.300	6000	1500/	06 Months
77	139	Construction of CC road Karim Bux Khaskheli	Mirpurkhas	0.300	6000	1500/	06 Months
78	140	Construction of CC road Mehar Kanhio	Mirpurkhas	0.300	6000	1500/	06 Months
79	141	Construction of CC road Ramzan Shar	Mirpurkhas	0.300	6000	1500/	06 Months
80	142	Construction of CC road Rab Dino Mari	Mirpurkhas	0.612	12000	1500/	06 Months
81	143	Construction of CC road Muhammad Hassan Mari stop and Various street	Mirpurkhas	0.600	12000	1500/	06 Months
82	144	Construction of CC road Habibullah Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months
83	145	Construction of CC road Haji Rakhyal Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
84	146	Construction of CC road Haji Salman Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months
85	147	Construction of CC road Moso Mahar	Mirpurkhas	0.600	12000	1500/	06 Months
86	148	Construction of CC road Ranjho & Ali Muhammad	Mirpurkhas	0.600	12000	1500/	06 Months
87	149	Construction of CC road Patoyoon city and Various street	Mirpurkhas	0.975	20000	1500/	06 Months
88	150	Construction of CC road Qadir Bux and Ghabat	Mirpurkhas	0.600	12000	1500/	06 Months
89	151	Construction of CC road Ali Hassan Khan	Mirpurkhas	0.600	12000	1500/	06 Months
90	153	Construction of CC road Noor Muhammad Chandani	Mirpurkhas	0.600	12000	1500/	06 Months
91	154	Construction of CC road Wazir Chandani	Mirpurkhas	0.375	8000	1500/	06 Months
92	155	Construction of CC road village Haji Mithi Bughio	Mirpurkhas	0.600	12000	1500/	06 Months
93	157	Construction of CC road Allah Rakhio Ghorchani Mirwah	Mirpurkhas	0.975	20000	1500/	06 Months
94	158	Construction of CC road village Bahawal Lashari	Mirpurkhas	0.495	10000	1500/	06 Months
95	160	Construction of CC road village Muhammad Ashraf Laghari	Mirpurkhas	0.368	7000	1500/	06 Months
96	161	Construction of CC road village Abdul Rasheed Bughio	Mirpurkhas	0.975	20000	1500/	06 Months
97	162	Construction of CC road Noor Muhammad Meo Rajput	Mirpurkhas	0.495	10000	1500/	06 Months
98	163	Construction of CC road village Younas Faqeer Dal	Mirpurkhas	0.495	10000	1500/	06 Months
99	164	Construction of CC road village Mir Dal	Mirpurkhas	0.360	7000	1500/	06 Months
100	165	Construction of CC road village Mir Ghulam Ali Talpur	Mirpurkhas	0.495	10000	1500/	06 Months
101	166	Construction of CC road Hashim Nagar	Mirpurkhas	0.975	20000	1500/	06 Months
102	167	Construction of CC road Hot Khan Lashari	Mirpurkhas	0.495	10000	1500/	06 Months
103	168	Construction of CC road Ghulam Qadir Kalhoro	Mirpurkhas	0.495	10000	1500/	06 Months
104	169	Construction of CC road Sahnwar Khan Pathan	Mirpurkhas	0.495	10000	1500/	06 Months
105	170	Construction of CC road Ahmed Khan Mahajar	Mirpurkhas	0.495	10000	1500/	06 Months
106	171	Construction of CC road Jhulluri City	Mirpurkhas	0.495	10000	1500/	06 Months
107	172	Construction of CC road Village Jewan Lund	Mirpurkhas	0.495	10000	1500/	06 Months
108	173	Construction of CC road Haji Culzar	Mirpurkhas	0.495	10000	1500/	06 Months
109	174	Construction of CC road Abdullah Abad	Mirpurkhas	0.975	20000	1500/	06 Months
110	175	Construction of CC road Village Usman Abad	Mirpurkhas	0.675	14000	1500/	06 Months
111	176	Construction of CC road Fateh Muhamad Lashari	Mirpurkhas	0.375	8000	1500/	06 Months
112	177	Construction of CC road Khair Muhammad Mari	Mirpurkhas	0.300	6000	1500/	06 Months
113	178	Construction of CC road Dr. Raiz	Mirpurkhas	0.300	6000	1500/	06 Months
114	179	CC road village Ch:Nazeer And Ch: Ramzan	Mirpurkhas	0.300	6000	1500/	06 Months
115	180	Construction of CC road village Sultan	Mirpurkhas	0.300	6000	1500/	06 Months
116	181	Construction of CC road Muhammad Akram & Rehmat Ali	Mirpurkhas	0.315	6000	1500/	06 Months
117	182	Construction of CC road Ch: Shoukat and Muhammad Hussain	Mirpurkhas	0.315	6000	1500/	06 Months
118	183	Construction of CC road Ch: Anwar	Mirpurkhas	0.315	6000	1500/	06 Months
119	184	Construction of CC road Village Molvi Ahmed	Mirpurkhas	0.375	8000	1500/	06 Months
120	185	Construction of CC road Mubeen Khaskheli	Mirpurkhas	0.375	8000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
121	186	Construction of CC road near Yar Muhammad Baloch Village Kolhi, Baloch	Mirpurkhas	0.375	8000	1500/	06 Months
122	187	Construction of CC road village Haji Imam Bux Mahar And Afzal	Mirpurkhas	0.495	10000	1500/	06 Months
123	188	Construction of CC road village Gahi Khan Lashari	Mirpurkhas	0.495	10000	1500/	06 Months
124	189	Construction of CC road age Dino Dal	Mirpurkhas	0.495	10000	1500/	06 Months
125	190	Construction of CC road Fateh Khan Mari	Mirpurkhas	0.375	8000	1500/	06 Months
126	191	Construction of CC road Khan Muhammad Mari	Mirpurkhas	0.300	6000	1500/	06 Months
127	192	Construction of CC road Mindad Mari	Mirpurkhas	0.300	6000	1500/	06 Months
128	193	Construction of CC road Momin Unar (Minority Paro)	Mirpurkhas	0.375	8000	1500/	06 Months
129	194	Construction of CC road Muhammad Niaz Baloch	Mirpurkhas	0.975	20000	1500/	06 Months
130	195	Construction of CC road Fazal Pathan	Mirpurkhas	0.450	9000	1500/	06 Months
131	196	Construction of CC road Zulfiqar Rajput	Mirpurkhas	0.450	9000	1500/	06 Months
132	197	Construction of CC road Ghulam Ali Rajput	Mirpurkhas	0.450	9000	1500/	06 Months
133	198	Construction of CC road Mevo Khan Laghari	Mirpurkhas	0.360	7000	1500/	06 Months
134	199	Construction of CC road Gul Taj Gadi	Mirpurkhas	0.450	9000	1500/	06 Months
135	200	Construction of CC road Abdul Rehman Gadi	Mirpurkhas	0.450	9000	1500/	06 Months
136	201	Construction of CC road Muhammad Hassan Dodo	Mirpurkhas	0.600	12000	1500/	06 Months
137	202	Construction of CC road Bachal Chakrani	Mirpurkhas	0.300	6000	1500/	06 Months
138	203	Construction of CC road Qadir Bux Laghari	Mirpurkhas	0.750	15000	1500/	06 Months
139	204	Construction of CC road Ahmed Khan Mahajir	Mirpurkhas	0.450	9000	1500/	06 Months
140	205	Construction of CC road Ghulam Hussain Hujani	Mirpurkhas	0.450	9000	1500/	06 Months
141	206	Construction of CC road Kazi Umed Ali / Eidal Laghari	Mirpurkhas	0.600	12000	1500/	06 Months
142	207	Construction of CC road Habib Samejo	Mirpurkhas	0.450	9000	1500/	06 Months
143	208	Construction of CC road Goth Rojhi kohli / Lohar Paro	Mirpurkhas	0.750	15000	1500/	06 Months
144	209	Construction of CC road Sarwar Laghari	Mirpurkhas	0.300	6000	1500/	06 Months
145	210	Construction of CC road Muhammad Brohi	Mirpurkhas	0.600	12000	1500/	06 Months
146	211	Construction of CC road Ismail Makrani	Mirpurkhas	0.450	9000	1500/	06 Months
147	212	Construction of CC road Khalifo Hoth	Mirpurkhas	0.300	6000	1500/	06 Months
148	213	Construction of CC road Allahyar / Ghanni	Mirpurkhas	0.450	9000	1500/	06 Months
149	214	Construction of CC road Photo Nohri	Mirpurkhas	0.450	9000	1500/	06 Months
150	215	Construction of CC road Mohammad Alam Laghari / Kolhi Paro	Mirpurkhas	0.600	12000	1500/	06 Months
151	216	Construction of CC road Umed Ali Laghari	Mirpurkhas	0.300	6000	1500/	06 Months
152	217	Construction of CC road Moula Bux Laghari	Mirpurkhas	0.450	9000	1500/	06 Months
153	218	Construction of CC road Devgi Meghwar	Mirpurkhas	0.450	9000	1500/	06 Months
154	219	Construction of CC road Choudhry Bashir	Mirpurkhas	0.300	6000	1500/	06 Months
155	220	Construction of CC road Khuda Bux Kaloro	Mirpurkhas	0.600	12000	1500/	06 Months
156	221	Construction of CC road Kanjhi / Shado Kolhi	Mirpurkhas	0.450	9000	1500/	06 Months
157	222	Construction of CC road Wali Mohamad Rind	Mirpurkhas	0.600	12000	1500/	06 Months
158	223	Construction of CC road Khuda Bux Laghari	Mirpurkhas	0.300	6000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
159	224	Construction of CC road Sawan Khaskheli	Mirpurkhas	0.750	15000	1500/	06 Months
160	225	Construction of CC road Baloch Para Sattari Factory	Mirpurkhas	0.450	9000	1500/	06 Months
161	226	Construction of CC road Ranjho Oad	Mirpurkhas	0.450	9000	1500/	06 Months
162	227	Construction of CC road Hashim Nagar	Mirpurkhas	0.450	9000	1500/	06 Months
163	228	Construction of CC road Mir Shahdad Khan Talpur	Mirpurkhas	0.750	15000	1500/	06 Months
164	229	Construction of CC road Mohamamd Yousuf Panhwar	Mirpurkhas	0.450	9000	1500/	06 Months
165	230	Construction of CC road Mir Sher Muhammad Makrani	Mirpurkhas	0.450	9000	1500/	06 Months
166	231	Construction of CC road Mevo Mahar	Mirpurkhas	0.300	6000	1500/	06 Months
167	232	Construction of CC road Haji Zarif Pathan	Mirpurkhas	0.450	9000	1500/	06 Months
168	233	Construction of CC road Haji Faqeer Mohamamd Wassan	Mirpurkhas	0.300	6000	1500/	06 Months
169	234	Construction of CC road Vill Jan Mohd Dal Meghwar Para	Mirpurkhas	0.600	12000	1500/	06 Months
170	235	Construction of CC road Vill Idrees Dal Other Para	Mirpurkhas	0.750	15000	1500/	06 Months
171	236	Construction of CC road Harchand G Dhani Meghwar	Mirpurkhas	0.300	6000	1500/	06 Months
172	237	Construction of CC road Vill Haji Nek Mohd Brohi	Mirpurkhas	0.750	15000	1500/	06 Months
173	238	Construction of CC road Obhayo Mahar / Shafi Mohd Khaskheli	Mirpurkhas	0.375	8000	1500/	06 Months
174	239	Construction of CC road Mohammad Khan Wassan	Mirpurkhas	0.600	12000	1500/	06 Months
175	240	Construction of CC road Hot Khan Mari	Mirpurkhas	0.450	9000	1500/	06 Months
176	241	Construction of CC road Jaman Ram	Mirpurkhas	0.450	9000	1500/	06 Months
177	242	Construction of CC road Lutuf Ali Mari	Mirpurkhas	0.405	8000	1500/	06 Months
178	243	Construction of CC road Samalo Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months
179	244	Construction of CC road Kamal Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months
180	245	Construction of CC road Kando Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Months
181	246	Construction of CC road Haji Rakhayal Khaskheli	Mirpurkhas	0.450	9000	1500/	06 Months
182	247	Construction of CC road Dargha Rodo Faqir	Mirpurkhas	0.300	6000	1500/	06 Months
183	248	Construction of CC road Moso Mahar	Mirpurkhas	0.300	6000	1500/	06 Months
184	249	Construction of CC road Ghafoor Khaskheli	Mirpurkhas	0.375	8000	1500/	06 Months
185	250	Construction of CC road Mohammad Siddique Narejo	Mirpurkhas	0.300	6000	1500/	06 Months
186	251	Construction of CC road Sajan Mari	Mirpurkhas	0.450	9000	1500/	06 Months
187	252	Construction of CC road Haji Luqman Khaskheli	Mirpurkhas	0.675	14000	1500/	06 Months
188	253	Construction of CC road Haji Khawand Dino Narejo	Mirpurkhas	0.750	15000	1500/	06 Months
189	255	Construction of CC road Vill Syed Hayat Shah	Mirpurkhas	0.900	18000	1500/	06 Months
190	256	Construction of CC road Vill Raheem Bux laghari	Mirpurkhas	0.600	12000	1500/	06 Months
191	258	Construction of CC road Vill Allah Lok Gill	Mirpurkhas	0.300	6000	1500/	06 Months
192	259	Construction of CC road Syed Hashim Shah Chitori	Sindhri	0.300	6000	1500/	06 Months
193	260	Construction of CC road Pariyal Jarwar	Sindhri	0.600	12000	1500/	06 Months
194	261	Construction of CC road Sain Bux Mari	Sindhri	0.450	9000	1500/	06 Months
195	262	Construction of CC road Khuda Bux Mari	Sindhri	0.300	6000	1500/	06 Months
196	263	Construction of CC road Village Basham Brohi	Sindhri	0.450	9000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
197	264	Construction of CC road Village Yar Mohammad Narejo	Sindhri	0.450	9000	1500/	06 Months
198	265	Construction of CC road Mohammad Ali Shar	Sindhri	0.600	12000	1500/	06 Months
199	266	Construction of CC road Village Pangu Khaskheli	Sindhri	0.600	12000	1500/	06 Months
200	267	Construction of CC road Umed Ali Jarwar	Sindhri	0.450	9000	1500/	06 Months
201	268	Construction of CC road Abdul Majeed Jarwar	Sindhri	0.600	12000	1500/	06 Months
202	269	Construction of CC road Badal Sawan Kerio	Sindhri	0.600	12000	1500/	06 Months
203	270	Construction of CC road Dhaniparto Khaskheli	Sindhri	0.300	6000	1500/	06 Months
204	271	Construction of CC road Haji Dodo Khaskheli	Sindhri	0.450	9000	1500/	06 Months
205	272	Construction of CC road Abdul Wahid Kerio	Sindhri	0.450	9000	1500/	06 Months
206	273	Construction of CC road Master Sawan Kerio	Sindhri	0.450	9000	1500/	06 Months
207	274	Construction of CC road Dodo Kanio	Sindhri	0.450	9000	1500/	06 Months
208	275	Construction of CC road Jumon Kanio	Sindhri	0.450	9000	1500/	06 Months
209	276	Construction of CC road Barkat Gadi	H.B.Mari	0.750	15000	1500/	06 Months
210	277	Construction of CC road Haji Yar Ali	H.B.Mari	0.300	6000	1500/	06 Months
211	278	Construction of CC road Noor Muhammad Mari	H.B.Mari	0.300	6000	1500/	06 Months
212	279	Construction of CC road Sain Bux / Haji Rajo	H.B.Mari	0.300	6000	1500/	06 Months
213	281	Construction of CC road Aaqib Panhwar	H.B.Mari	0.300	6000	1500/	06 Months
214	282	Construction of CC road Ibrahim Narejo	H.B.Mari	0.300	6000	1500/	06 Months
215	283	Construction of CC road Nabi Bux Narejo	H.B.Mari	0.300	6000	1500/	06 Months
216	284	Construction of CC road Malook Narejo	H.B.Mari	0.300	6000	1500/	06 Months
217	289	Construction of CC road New Town road near Aqeel Battery wala Mirpurkhas	Mirpurkhas	1.000	20000	1500/	06 Months
218	290	Construction of CC road Street No.1 near Qaim Cenima Road Mirpurkhas	Mirpurkhas	0.300	6000	1500/	06 Months
219	291	Construction of CC road Mugal-e-Azam Town Street No.2 Mirpurkhas	Mirpurkhas	0.500	10000	1500/	06 Months
220	293	Construction of CC road Baloch Para & Nai Para Mirpurkhas	Mirpurkhas	1.000	20000	1500/	06 Months
221	294	Construction of CC road Mir Colony Mirpurkhas	Mirpurkhas	0.500	10000	1500/	06 Months
222	295	Construction of Culvert Syed Hussain Shah Deh 140	Digri	0.070	1000	1500/	06 Months
223	296	Construction of 01 No. Culvert at Village Ch: Abdul Jabbar Near Dargah Saleh Shah Deh 152-A	Digri	0.070	1000	1500/	06 Months
224	297	Construction of 04 Nos Culverts @ Village Mir Khan Bahadur Deh 169-164	Digri	0.280	6000	1500/	06 Months
225	298	Construction of 04 Nos Culverts @ Digri Tando Ghulam Ali road to Village Deh 151-A	Digri	0.280	6000	1500/	06 Months
226	299	Construction of 06 Nos Culverts at Ch: Anwar Ul Haque	Mirpurkhas	0.420	8000	1500/	06 Months
227	300	Construction of 01 Nos Culverts at Village Allah LoK Gill	Mirpurkhas	0.070	1000	1500/	06 Months
228	301	Construction of 02 Nos Culverts at Village Gul Hassan Tahrani	Mirpurkhas	0.140	3000	1500/	06 Months
229	302	Construction of 01 Nos Culverts at Village Allahdad Jarwar	Mirpurkhas	0.070	1000	1500/	06 Months
230	303	Construction of 01 Nos Culverts at Village Nanak Meghwar	Mirpurkhas	0.070	1000	1500/	06 Months
231	304	Construction of 06 Nos Culverts at Village Ch: Anwar Ul Haque	Hussain Bux Mari	0.420	8000	1500/	06 Months
232	305	Const: of 04 Nos Culvert UC Balochabad Deh 138 Taluka Sindhri	Sindhri	0.280	6000	1500/	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
233	308	Construct of Open Drain from Akber Mangsi House to Gul Mohammad Khaskheli House and Jinsar House @ Fateh Town in U/C No. 1 Mirpurkhas	Mirpurkhas	0.705	14000	1500/	06 Months
234	309	Construction of Open Drain From @ Village / Colony Mohammed Yasin Ghouri in U/C No. 1 Mirpurkhas	Mirpurkhas	0.705	14000	1500/	06 Months
235	312	Construction Open Surface Drain pir Fateh Mohammad Shah Jahan Jilani in U/C No. 1 Mirpurkhas City	Mirpurkhas	0.423	8000	1500/	06 Months
236	313	Const: of open Drain in Various Street @ Lal Chandabad	Mirpurkhas	0.705	14000	1500/	06 Months
237	315	Const: open Surface drain Mir ka Ploat U/C 3 Arif Nazar Soomro Street	Mirpurkhas	0.564	11000	1500/	06 Months
238	316	Const: of Open Surfacne drain Zahid Soomro Street	Mirpurkhas	0.423	8000	1500/	06 Months
239	317	Construction of Open Drain at PURani Numaish Dana Ram Street in U/C No. 4 Mirpurkhas City	Mirpurkhas	0.353	7000	1500/	06 Months
240	319	Const: of Open DrainManthar Shar House Near Khipro Bus Stand Sabzi Mandi at Rajar Colony.	Mirpurkhas	0.705	14000	1500/	06 Months
241	320	Const: of Open Drain in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	0.705	14000	1500/	06 Months
242	322	Construction of Open Drain at Nawab Colony Qabool Halepoto Street	Mirpurkhas	0.423	8000	1500/	06 Months
243	324	Open surface drain 400 Feet in U/C Mirpurkhas City	Mirpurkhas	0.564	11000	1500/	06 Months

The tender will be issued from the date of publishing in Newspapers upto **04-03-2013** till 2.00 P.M and will be received back on **05-03-2013** upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

Incase of the tenders remained un-responded the same will be again issued upto **11-03-2013** and will be received back upto **12-03-2013** @ 2.00 P.M and will be opened on same day at 3.00 P.M.

#### TERMS AND CONDITIONS

- Conditional Tenders and tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- The Successful bidder will be required to submit 10% performance security of contract price as per SPPR 2010 in form of Pay order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidders will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPP Rules 2010".
- NTN certificate which will be verified from central Income Tax Department.
- Bank Statement Certificate

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

1. Copy F.w.cs to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1<sup>st</sup> attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk)..
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

Copy forwarded for information to:-

1. The Commissioner Mirpurkhas Division Mirpurkhas.
2. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
3. The Superintending Engineer (Works & Services) Department Mirpurkhas.
4. The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
5. The Assistant Engineer Highway Sub Division (All).
6. Copy for Notice Board.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION