

0874

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION
KANDIARO, DISTRICT NAUSHAHRO FEROZE.**

No. TMA/KDRO/DEV/ 569 of 2013 Dated:- 17-1-2013

TENDER NOTICE

Sealed Tender on B-I/B-II forms are hereby invited under SPRRA rules 2010
from interested contractors/firms/parties for following works.

(TALUKA KANDIARO DEVELOPMENT PACKAGE)

S. No	Name of Scheme	Estimated Cost in Million	2% Earnest Money	Tender Fee	Period of Completion
01	Constt: of Earth work & Brick pavement & S/Drain (1.1) Village Muhabatdero City Jan Sher Dehraj Colony	1.100	22000	2000	03 Months
02	Constt: of CC toping (1.0) Village Usman Wahan	1.00	20000	1000	03 Months
03	Constt: of S/Drain & CC toping (0.5) Village Niaz Ali Mamar Sher Muhammad Mamar	0.500	10000	1000	03 Months
04	Constt: of S/Drain & CC toping (0.7) Village Paryo Tunio Muhalla Ali Muhammad Tunio	0.700	14000	1000	03 Months
05	Constt: of S/Drain & Brick pavement (0.5) Village Nihal Shah Muhalla Nazar Muhammad Shah	0.500	10000	1000	03 Months
06	Constt: of S/Drain (0.5) Village Ali Dehraj Wahan Kalhora Muhalla	0.500	10000	1000	03 Months
07	Constt: of S/Drain & CC toping (0.5) Village Ali Dehraj Whan Aijaz Dehraj Muhalla	0.500	10000	1000	03 Months
08	Constt: of Brick pavement (0.5) Village Gahi Whan Shoukat Muhalla	0.500	10000	1000	03 Months
09	Constt: of S/Drain & Brick pavement Village Mehrab Qureshi Deh Mosso Dero	0.500	10000	1000	03 Months
10	Constt: of S/Drain & CC toping (0.7) Village Tunia Baqa Shah Zameer Tunia Muhalla	0.700	14000	1000	03 Months
11	Constt: of S/Drain & CC toping Mories & road Cross & Slabs Village Muhabatdero City Rana Iftakhar, Bashir Ahmed Dehraj Arain, Rasheed Dehraj Muhalla Rajput Muhalla	1.00	20000	1000	03 Months
12	Constt: of S/Drain & CC toping (0.5) Sanjhar Khan Gopang Fateh Ali Gopang	0.500	10000	1000	03 Months
13	Constt: of S/Drain & Brick pavement (0.5) Village Ali Murrad Jiskani	0.500	10000	1000	04 Months
14	Constt: of S/Drain & CC toping (0.5) Village Hund Solangi Akhtiar Solangi Muhalla	0.500	10000	1000	03 Months
15	Constt: of S/Drain & CC Toping (0.5) Village Muhram Sargani Muhalla Sarwar Sargani Wazir Allah Wasayo	0.500	10000	1000	03 Months



16	Constt: of S/Drain & Brick pavement (0.5) Village Sanjhar Khan Lashari Abdul Majeed Muhalla	0.500	10000	1000	03 Months
17	Constt: of S/Drain & Brick pavement Village Lal Khan Solangi	0.500	10000	1000	03 Months
18	Constt: of Brick pavement Village Samita to Village Daud Samito	0.800	16000	1000	03 Months
19	Constt: of Brick pavement Village Ramor To Buxal Mari Village	0.400	8000	400	04 Months
20	Constt: of Brick pavement Village Gul Hassan Khuawar to Bakhri Road	0.300	6000	400	03 Months
21	Constt: of brick pavement Village Mahija Bhan Road to Shabir Machi & Liyaqat Machi Village	0.400	8000	400	03 Months
22	Constt: of Brick pavement Bakhri Road to Farzand House	0.200	4000	300	03 Months
23	Constt: of Brick pavement Bakhri Road to Altaf Khan Machine	0.100	2000	200	03 Months
24	Constt: of Brick pavement Village Hamau to Tajar Nangraj & Channa Muhalla	0.200	4000	300	03 Months
25	Constt: of Brick pavement Bacha Band to Bachal Samito Village	0.200	4000	300	03 Months
26	Constt: of Brick pavement & S/Drain Village Shareef Ghanghro	0.400	8000	400	04 Months
27	Constt: of Culverts & Brick pavement & S/Drain H/o Bux Ali Ghanghro	0.700	14000	1000	03 Months
28	Constt: of Brick pavement & S/Drain Village Morio Ghanghro	0.400	8000	400	03 Months
29	Constt: of Brick pavement & S/Drain Village Shaheed Muhammad Illyas Nangraj U/C Kamaldero	0.500	10000	1000	03 Months
30	Constt: of S/Drain & B/Pavement Village Muhammad Chuttal Lakir U/C Abad	0.300	6000	400	03 Months
31	Constt: of S/Drain & CC toping Village Muhalla Allah Dino Jamali Village photo Jamali	0.300	6000	400	03 Months
32	Constt: of Bridge at Village Khaskheli and Shadan Mari	0.600	12000	1000	03 Months
33	Constt: of Bridge at Naulakhi B/W Village Ghullam Khaskheli & Saeed Khan	0.600	12000	1000	03 Months
34	Constt: of Brick pavement & RCC slabs Village Bakhat Ali Khaskheli	0.500	10000	1000	03 Months
35	Constt: of Brick pavement & S/Drain & RCC slabs Vilalge Khurd Bchlam	0.500	10000	1000	03 Months
36	Constt: of brick pavement & S/Drain & RCC slabs Village Bahram Mangrio	0.500	10000	1000	03 Months
37	Constt: of Brick pavement S/Drain & RCC slabs Village Mitho Khushik	0.500	10000	1000	03 Months
38	Constt: of (03) Culverts near Village Nawaz Khokhar Deh Landi	0.500	10000	1000	03 Months



39	Constt: of (01) Culvert at Village Shabir Siyla Deh Khanwhan	0.500	10000	1000	03 Months
40	Constt: of Brick pavement & S/Drain & RCC slabs Vilalge Mad Ibyani	0.500	10000	1000	03 Months
41	Constt: of Brick pavement & S/Drain & RCC slabs Village Shadan Mari	0.500	10000	1000	03 Months
42	Constt: of Brick pavement Road for Village Hakim Siyal	1.00	20000	2000	03 Months
43	Constt: of waiting shade Mujahid Ali Lakho Village	0.600	12000	1000	03 Months
44	Constt: of waiting shade Ali Gul Lakho Village	0.600	12000	1000	04 Months
45	Constt: of Brick pavement Village Sidik Lakho	0.700	14000	1000	03 Months
46	Constt: of Brick pavement Village Sain Lakho	0.300	6000	400	03 Months
47	Constt: of Brick pavement Village Muneer Ali Lakho Bricks pavement	0.300	6000	400	03 Months
48	Construction of SD & CC Topping Abdul Qayoum Muhallah Village Dodha	1.00	20000	2000	03 Months
49	Construction of SD & CC Topping Dargah Lorho Sharif	0.500	10000	1000	03 Months
50	Constt: of Brick pavement Bukhari Road to Pir Mehdi Shah	1.00	20000	2000	03 Months
51	Brick pavement Village Pir Mehdi Shah	0.500	10000	1000	03 Months
52	Constt: of Brick pavement & SD Village Koro	0.600	12000	1000	03 Months
53	Constt: of Brick pavement & SD Village Burdi Near Bakhari	0.400	8000	1000	03 Months
54	Constt: of D/Scheme Bilawal Colony Kandiaro	3.00	60000	4000	04 Months
55	Constt: of Brick pavement & SD Village Bakhari Mad	0.400	8000	1000	03 Months
56	Constt: of Brick pavement & SD Village Pir Ahsan Shah (Mallah Muhallah)	0.300	6000	400	03 Months
57	Constt: of Brick pavement & SD Village Pir Mehdi Shah	0.300	6000	400	03 Months
58	Constt: of Brick pavement & SD Village Bondi Ghulam Shah	0.300	6000	400	03 Months

The tenders will be issued on payment of tender fee (non refundable) as shown against each of work upto 4/3/2013 on working days during office hours.

This tender notice (NIT) can also seen on the Sindh Government website at www.sindh.gov.pk as well as SPPRA website at www.PPRASindh.gov.pk.

Contractor/firm/applicant should be registered with income tax Department.

Contractor/firm/applicant should submit under taking that he/she is free from litigation and not black listed.

The contractors/biders produced NTN No: and certificate of Engineering Council.

The conditional and telegraphic tenders will not be accepted

The procuring agency may reject all or any of the bid subject to the relevant provisions of PPRA Rules.

The tenders will be received back along with 2% earnest money in the office of the undersigned on 5/3/2013 at 12:00 noon and opened on the same day at 1:00 PM in the presence of the committee members and bidders/contractors or their authorized representative, who may wish to participate. In case, the undersigned will be out of the head quarter or there will be holyday on 7/3/2013, the tenders shall be received back and opened on 8/3/2013 or on return to the head quarter as per time/scheduled given above or 11/3/2013.


ADMINISTRATOR
Taluka Municipal Administration
Kandiara