

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION BADIN .

Ph# 0297-861840

NO.TC/G-55/ 263 /2013

0949

Dated: 25 - 02- 2013

NOTICE INVITING TENDERS.

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested person / suppliers / contractors / companies on B-I forms / Form -C for execution / procurement of the following works.

SR. / ADP #	NAME OF WORK	ESTIMATED COST	BID SECURITY	COMPLETION PERIOD
	AS PER SEPARATE SHEET ATTACHED .			

- The intended participants/contractors can purchase the separate set of tenders on any working day from appearance of the N.I.T in the News Papers / Web Site on payment of tender fee of Rs. 3000/00 (Non-Refundable) up to 18-03-2013 @ 12:00 Noon and same will be received back & opened on 18-03- 2013 @ 3.00 PM in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
- Eligibility condition for intending participants are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of Tender amount of each work.
 - Bio Data of Engineers & Technical staff working with the firm.
 - Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers.
 - List of work in progress indicating cost of each work and copy of letter of award of work.
 - List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - No conditional are Telegraphs Tender will be entertained.
 - No Tender with out Bid Security will be considered.
 - In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.No.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender upto 21-03- 2013 @12.00 Noon .	Tender will be received back & opened at 3:00 PM on same date i.e 21-03- 2013 .
02	Sale of Blank Tender upto 27-03- 2013 @12.00 Noon	Tender will be received back & opened at 3:00PM on same date i.e upto 27-03- 2013 .

- The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.
- Registration with income Tax department (NTN Certificates) and copy of N.I.C.
 - Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
 - The bidders should submit Bid Security as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
 - Affidavit to the effect that the firm / contractor have not been black list previously by any executing agency.
 - Affidavit with effect that all documents / particulars / information furnished are true and correct.
 - In case of firm, list of partners /Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of Attorney. In case of being sole proprietors such under tacking on affidavit be furnished.
 - In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN

Copy forwarded with compliments to :-

- The Director of Information (Advertisement) Government of Sindh Karachi along with (06) Six copies for wide publicity through three leading newspapers one in Urdu, one in Sindhi, one in English (In single insertion)
- The Secretary to Government of Sindh, Information Technology Department Karachi for publication on Website www.sindh.gov.pk.
- The Deputy Commissioner , Badin for favour of information.
- The Superintending Engineer , Works and Services Badin for favour of information. The NIT may kindly be approved.
- The Managing Director (A&F) SPPRA Block No.8 Sindh Secretariat No.4-A Court road Karachi. for publication on Website www.pprasinhd.gov.pk
- The Executive Engineer, Buildings/ Education Works Badin.
- The Assistant Engineers (All) under Executive Engineer, Highway Division Badin.
- Copy to Drawing Branch/ Head Clerk .
- Copy for Notice Board.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN

SPPRA INWARD DIARY
 No: 8031 EF2
 Dated: 27.2.13

LIST OF WORKS

SR./ADP #		NAME OF WORK .	ESTIMATED COST (Rs. In million)	Earnest Money/ Bid Security (Rs. in million).	TIME FOR COMPLETION
1	2	3	4	5	
01	14	Construction of road from Bhugra Memon to village Golo Mandhro mile 0/5 - 1/2 (Remaining work)	5.000	0.1000	12 months.
02	110	Construction of roads for Taluka Talhar (2011-12) Construction of approach road to village Ashraf Samo mile 0/0-0/3	3.000	0.0600	12 months.
03	152	Construction of road for District Badin . (i) Road from Kadhan Seerani road to village Allahdino Bajeer Inspection Path of Jamali Sim Nali mile 0/0- 0/3	4.000	0.0800	12 months.
04	153	Improvement / Rehabilitation of road in District Badin . (i) Road from Nabi Bux Bhurgari to Essa Soomro (1.0 KM) (ii) Road from Qazia Wah Regulator to village Ahmed Soomro (1.0 KM)	9.000	0.1800	12 months.
05	154	Construction of road for Taluka Badin (i) Road from Nabi Bux Bhurgari Essa Soomro road to village Mohammad Ishaque Soomro mile 0/0-0/3+330' (ii) Road from Kamaro Regulator to village Phul Mandhro via Ranjho Khan Chang mile 0/0-0/3+330'	8.000	0.1600	12 months.
06	155	Improvement / Rehabilitation of road in Taluka Badin . (i) Badin Kadhan road to village Haji Ismail Jamali mile 0/0-0/6 (iii) Road from Badin Khoski road to village Sono Khan Siyal mile 0/0-0/5	9.000	0.1800	12 months.
07	156	Construction of road in Taluka Tando Bago (i) Road from Talhar Tando Bago road to village Khuda Bux Chandio mile 0/0-0/4+330' (Phase-I) (ii) Road from Tando Bago Jhudo road to village Abdullah Mallah mile 0/0-0/4+330' .	10.000	0.2000	12 months.
08	157	Improvement / Rehabilitation of road in Taluka Tando Bago (i) Road from Pangrio to Naukot road & Pangrio Wango road (Town Portion Pangrio) mile 0/0-0/6 (ii) Badin Khoski road to village Haji Abdul Karim Bhurgari (iii) Tando Bago Jhudo road to Dhani Bux Pitafi (0.20 KM) .	10.000	0.2000	12 months.
09	158	Construction of road in Taluka Matli (i) Road from Dadhar link road to village Ashraf Bhurgari (0.40 KM) (ii) Road from Matli T.G.Ali road to Govt: Boys High School (1.0 KM)	7.000	0.1400	12 months.
10	159	Improvement / Rehabilitation of road in Taluka Matli . (i) Road from Kapri Mori to Wadero Ahmed Halepoto (1.0 KM) Road from Ansari Sugar Mills Sanjer Chang road to Kalro Mori via Peeral Nizamani (1.0 KM)	10.000	0.2000	12 months.
11	160	Construction of road in Taluka Talhar (i) Road from Rajo Khanani Mehtab Ali Shah road to village Khamoon Junejo mile 0/0-0/5 (Phase-I) (ii) Construction of road from Misri Rahimo to village Urs Chalgeri mile 0/0-0/3+330' .	10.000	0.2000	12 months.
12	161	Improvement / Rehabilitation of road in Taluka Talhar .(i) Ghulam Shah Town portion i/c Repair of Slab of bridge (ii) Rajo Khanani to Shaikhani Regulator (1.0 KM)	10.000	0.2000	12 months.
13	162	Construction of road in Taluka S.F.RAHU (i) Road from Badin Sujawal road to village Shagan Kolhi along Sorhadi Shakh mile 0/0-0/5 (ii) Road from Asghar Gujjar road to village Sher Mohammad Noherio mile 0/0-0/5 (iii) Road from Seerani Phattan Parhiar road to Hassan Shah Jo Daro mile 0/0-0/3 (Phase-I)	19.883	0.3977	12 months.
14	163	Improvement / Rehabilitation of road in Taluka S.F.Rahu (i) Road from Kario Khorwah road to Saeeda Wah link Bajari Sharif Mulla Hassan village Nizamani (1.0 KM) (Phase-I) (ii) Badin Sujawal road to village Abdul Sattar Noherio (1.0 KM)	10.000	0.2000	12 months.
15	164	Improvement of road from Agha Khan Laboratory to Civil Hospital Badin .	18.000	0.3600	12 months.
16	165	Improvement of road from Marvi College Badin to Civil Hospital road Badin .	6.000	0.1200	12 months.
17	167	Rehabilitation / Renovation of road from Phalkara road to village Khair Mohammad Bozdar mile 0/0- 1/0	8.000	0.1600	12 months.
18	168	Construction of road from Badin Sujawal road to village Haji Mubarak zindpur Chak No. 18 mile 0/0- 1/0	9.000	0.1800	12 months.
19	169	Construction of various Bridges in District Badin . (i) Re-construction of 24 RFT Bridge over Sim Nali along Rupa Mari Gajji Mallah road at mile 1/3 (ii) Construction of 24 RFT Bridge over Sim Nali @ village Karim Dino Mandhro (iii) Const: of 24 RFT Bridge over Ganjbahar Wah @ Badin drain RD- 21 (iv) Construction of 15 RFT Bridge on Bohro Shakh RD- 02 village Yar Mohammad Panhwer Taluka Matli (v) Construction of 15 RFT bridge @ Murad wah RD-02 near village Fazal Dasti UC Manik Laghari (vi) Construction of 20 RFT bridge over Khorwah Shakh RD- 23 village Ibrahim Khaskheli UC Khorwah (vii) Construction of 24 RFT Bridge over Laghari Sim Nali village Mohammad Ismail Bhatti (viii) Construction of 36 RFT bridge Imam wah at village Ahmed Khan Chandio and Dalil Khan Chandio .	20.000	0.4000	12 months.
20	171	Construction of road to village Major Nasarullah Deh Behadur mile 0/0-0/5	7.000	0.1400	12 months.
21	PBF	Repair of damaged road from Badin Golarchi road to Agrovil Colony including approaches .	10.211	0.2042	3 Months

EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN