



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION JAMSHORO

NOTICE INVITING TENDERS

0989

Sealed Tenders on B-1 tender forms are invited from the interested persons Firms/Agencies/Contractors/ Companies under SFP-Rules-2010 for the following works:

No.	Name of Schemes/Sector	Tender Cost	Earliest Money	Tender Fee	Time of Completion
01	Construction of Road from Khanpur Road to Muhammad Usman Magzi House + AEA- Mile 0/0-0/0 + 400 Taluka Kotli	1,500(M)	30000/-	1500/-	12 Months
02	Construction of Road from Indus High Way to Paramedical Staff Office via Abdulah Chawra Village + AEA- Mile 0/0-0/3 VC M/S Taluka Kotli	3.00(M) 2.50(M)	60000/- 50000/-	2000/- 2000/-	12 Months 12 Months
03	Improvement of Road from Nihalani Chowk to Chawen Chowk + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
04	Construction of Road from Babbar Pathan House to Ghulam Sarwar Amro House Jamshoro + AEA- Mile 0/0-0/1 VC M/S Taluka Kotli	5.50(M)	110000/-	2500/-	12 Months
05	Construction of Road from + AEA- Mile 2/3 of Indus High Way to Village Muhammad Siddique Chawara VC M/S + AEA- Mile 0/0-0/4 Taluka Kotli	3.00(M) 6.50(M)	60000/- 130000/-	2000/- 2500/-	12 Months 12 Months
06	Construction of Road from Chaker Jamal House to Mir Muhammad Nawaz Tajpur House + AEA- Mile 0/0-0/2 + 330 VC M/S Taluka Kotli	3.50(M) 3.00(M)	70000/- 60000/-	2000/- 2000/-	12 Months 12 Months
07	Construction of Road from Main Road K.K. Basti to Madarsa via Sachal Sarimast K.K. Basti VC M/S Taluka Kotli	3.50(M) 3.00(M)	70000/- 60000/-	2000/- 2000/-	12 Months 12 Months
08	Construction of Road from Juman Hotel to Ali Sher Khahara House K.K. Basti + AEA- Mile 0/0-0/3 Taluka Kotli	3.50(M)	70000/-	2000/-	12 Months
09	Construction of Road from Youst Rind House to Brohi House K.K. Basti No: 04 + AEA- Mile 0/0-0/3 + 330 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
10	Construction of Road from Shahid House to Baktal House Sector E/G Block (A) K.K. Basti No: 04 VC M/S Taluka Kotli	5.00(M) 2.00(M)	100000/- 40000/-	2500/- 1500/-	12 Months 12 Months
11	Construction/Improvement of Road from Muhammad Ali Khashteli House to Brohi Chowk via Muslim Town Road VC M/S + AEA- Mile 0/0-0/3	3.00(M)	60000/-	2000/-	12 Months
12	Construction of Road from Khanpur Main Road to Eid Gah + AEA- Mile 0/0-0/1 + 330 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
13	Construction of Road from Primary School to Rajar House at Village Raman Rajar VC M/S + AEA- Mile 0/0-0/1 + 330 Taluka Kotli	2.50(M)	50000/-	2000/-	12 Months
14	Construction of Road from A/C Hotel to Liaquat Magzi House Via Liaquat Jati House Khurshed Colony-1 VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	2.50(M) 2.00(M)	50000/- 40000/-	2000/- 1500/-	12 Months 12 Months
15	Construction of Road from Fozban Khoso House to Sherman Rind House Khurshed Colony-2 VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	2.50(M) 2.00(M)	50000/- 40000/-	2000/- 1500/-	12 Months 12 Months
16	Construction of Road from National High Way to Ghulam Larfar House + AEA- Mile 0/0-0/1 + 330 Taluka Kotli	3.50(M)	70000/-	2000/-	12 Months
17	Improvement of Road from + AEA- Labour Colony SITE Area Kotli + AEA- Mile 0/0-0/4 Taluka Kotli	1.50(M)	30000/-	1500/-	12 Months
18	Construction of Road from Hajj Muharam Chawan House + AEA- Khurshed Colony to Zulfagar Shah House VC M/S Taluka Kotli	6.00(M) 2.50(M)	120000/- 50000/-	2500/- 2000/-	12 Months 12 Months
19	Construction of Road from Ashraf House to Sabir Pathan House + AEA- Various Streets of Gulshan-e-Masoud K.K. Basti VC M/S Mile 0/0-0/6 Kotli	1.60(M)	32000/-	1500/-	12 Months
20	Construction of Road from + AEA- Balouch Colony K.K. Basti No: 4 VC M/S + AEA- Mile 0/0-0/3 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
21	Construction of Road from Main Road from K.K. Basti to Chandio House + AEA- Mile 0/0-0/1 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
22	Construction of Road from Main Road K.K. Basti Rels Muhammad Bux State Agency to Malah Hotel VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
23	Construction of Road + AEA- K.K. Basti No: 3 + ACY-4 Saimandar Khan Buledi Muhallah + AEA- Mile 0/0-0/1 + 330 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
24	Construction of Road from Mentzer Channa House to Shaikh House + AEA- Village Pir Rajdi Jamshoro VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	1.20(M) 3.00(M)	24000/- 60000/-	1500/- 2000/-	12 Months 12 Months
25	Construction of Road from Sindh University Housing Society Phase-I, Jamal House to Abdul Jabar Soomro House + AEA- Mile 0/0-0/1 Taluka Kotli	1.50(M)	30000/-	1500/-	12 Months
26	Improvement of Road from Babbar Chowk to S.D.A Office K.K. Basti + AEA- Mile 0/0-0/3 + 330 Taluka Kotli	5.00(M) 2.50(M)	100000/- 50000/-	2500/- 2000/-	12 Months 12 Months
27	Improvement of Road from Main Road K.K. Basti to Dargah Gairm Ghot + AEA- Mile 0/0-0/1 + 330 Taluka Kotli District Jamshoro	2.00(M)	40000/-	1500/-	12 Months
28	Construction of Road from Main Karo Khoso Road to Village Chowdhry Muhammad Hussain + AEA- Mile 0/0-0/3 Taluka Kotli	2.00(M) 3.00(M)	40000/- 60000/-	1500/- 2000/-	12 Months 12 Months
29	Construction of Road + AEA- Block E/3 K.K. Basti No: 04 + AEA- Mile 0/0-0/2 Taluka Kotli District Jamshoro	2.00(M)	40000/-	1500/-	12 Months
30	Construction of Road from Naseem Shahbaz School to Astana-e-Gohar Shahi VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	3.00(M)	60000/-	2000/-	12 Months
31	Construction of Road from Water Supply Tank to Marud Pir + AEA- Village Pirano Mile 0/0-0/3 Taluka Kotli	1.50(M) 1.50(M)	30000/- 30000/-	1500/- 1500/-	12 Months 12 Months
32	Construction of Road / C/D Block + AEA- Muhammad Moosa-Thebes Muhallah Ghulshad Colony Jamshoro	4.00(M)	80000/-	2500/-	12 Months
33	Construction of Road + AEA- Subhan Allah Colony Kotli + AEA- Mile 0/0-0/1 + 330 VC M/S Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
34	Improvement of Road from Nango Lane Road to Protective Bund Burtat Muhallah Kotli + AEA- Mile 0/0-0/2 VC M/S Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
35	Improvement of Road from Khan Pur Road to Youst Pathan House Via Sachal Shah Dargah Railway Colony Kotli District Jamshoro	2.50(M) 5.00(M)	50000/- 100000/-	2000/- 2500/-	12 Months 12 Months
36	Improvement of Road from Indus High Way to Village Ghulam Qadir Khotdar + AEA- Akabad VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotli	40000/- 2.00(M)	1500/- 40000/-	12 Months 1500/-	12 Months 12 Months
37	Construction of Road from Indus High Way to Village Syedabad Jamshoro + AEA- Mile 0/0-0/4 VC M/S Taluka Kotli	2.50(M)	50000/-	2000/-	12 Months
38	Construction of Road from Ghizal Polos Chowki Behind L.M.C Hospital to Village Muhammad Youst Khoso + AEA- Mile 0/0-0/3 Taluka Kotli 2.00(M)	2.00(M)	40000/-	1500/-	12 Months
39	Improvement of Road from Kalthora Chowk to Latif Chowk Nango Lane Kotli + AEA- Mile 0/0-0/2 Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
40	Construction of Road from N.H. Way Ammar Hotel to Khashteli House + AEA- Mile 0/0-0/2 Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
41	Improvement of Road from N.H. Way to Maryam Garden Protective Sund Kotli VC Approaches + AEA- Mile 0/2-1/7 Taluka Kotli	3.50(M) 3.50(M)	70000/- 70000/-	2000/- 2000/-	12 Months 12 Months
42	Construction of Road from Village Petaro to Village Khedim Hussain Lohar + AEA- Mile 0/0-0/3 VC M/S Taluka Kotli	3.50(M)	70000/-	2000/-	12 Months
43	Construction of Road from Old Indus High Way to Village Bada + AEA- Mile 0/0-0/2 + 330 VC Causeway Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
44	Construction of Road + AEA- Village Hajj Jan Muhammad Shoro VC M/S + AEA- Mile 0/0-0/2 Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
45	Construction of Road from Khahara House to Niaz Pathan + AEA- Baluch Colony K.K. Basti VC M/S + AEA- Mile 0/0-0/2 Taluka Kotli	2.00(M) 1.50(M)	40000/- 30000/-	1500/- 1500/-	12 Months 12 Months
46	Construction of Road at Eherabad Korai Kalthora Home U.C.K. Basti Taluka Kotli	2.00(M)	40000/-	1500/-	12 Months
47	Construction of Road from Malah House to Main Road Mehboob-Colony K.K. Basti + AEA- Mile 0/0-0/1 + 330 VC M/S Taluka Kotli	2.50(M) 15.00(M)	50000/- 300000/-	2000/- 3000/-	12 Months 12 Months
48	Construction of Road from Arab Jan Muhammad to Mahran Mangarhar Taluka Kotli	6.00(M) 2.00(M)	120000/- 40000/-	2500/- 1500/-	12 Months 12 Months
49	Improvement of Road + AEA- R.B.B Colony Jamshoro VC M/S + AEA- Mile 0/0-0/6 Taluka Kotli	3.50(M) 2.00(M)	70000/- 40000/-	2000/- 1500/-	12 Months 12 Months
50	Improvement of Road from New Indus High Way to Village Lucky Shah VC Mehr Muhallah + AEA- Mile 0/4-0/7 Taluka Manjhand	3.50(M) 2.00(M)	70000/- 40000/-	2000/- 1500/-	12 Months 12 Months
51	Improvement of Road from Indus High Way to Village Hyder Khan Rind + AEA- Mile 0/3-0/4 Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
52	Construction of Road from Indus High Way to Village Kando Khan Sodhani + AEA- Mile 0/0-0/2 VC M/S Taluka Manjhand	3.00(M) 2.00(M)	60000/- 40000/-	2000/- 1500/-	12 Months 12 Months
53	Improvement of Bridge of Road from Indus High Way to Village Noor Pur + AEA- Mile 0/4-0/5 Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
54	Construction of Road from Indus High Way to Village Ali Nawaz Phanzari Khoso + AEA- Mile 0/0-0/3 Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
55	Construction of Road from Lakha Golara Road to Village Jado Jogyari Khoso + AEA- Mile 0/2+ 330-3/4 Taluka Manjhand	7.00(M)	140000/-	3000/-	12 Months
56	Construction of Road from Lakha Golara Road to Village Bhit Kochi + AEA- Mile 1/0-1/4 VC Cause Way Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
57	Construction/Improvement of Road from Indus High Way to Otaque Mehruddin Korajo + AEA- Khanote + AEA- Mile 0/0-0/3 VC M/S Taluka Manjhand	6.00(M) 6.00(M)	120000/- 120000/-	2500/- 2500/-	12 Months 12 Months
58	Construction of Road from Indus High Way to Village Rais Faqeer Dad Khoso + AEA- Mile 0/0-0/1 + 330 Taluka Manjhand	7.00(M)	140000/-	3000/-	12 Months
59	Improvement of Road from Buchapur to Unerpur + AEA- Mile 0/2+ 330-0/7 Taluka Manjhand District Jamshoro	6.00(M)	120000/-	2500/-	12 Months
60	Construction of Road from Long Charo Road to Village Mir Muhammad Charo + AEA- Mile 0/0-0/3 + 330 Taluka Manjhand	6.00(M)	120000/-	2500/-	12 Months
61	Improvement/Construction of Road from Ahmed Shah Graveyard to Village Thango Khan Khoso + AEA- Mile 0/0-0/4	3.00(M) 2.00(M)	60000/- 40000/-	2000/- 2000/-	12 Months 12 Months
62	Construction of Culverts and Approaches along with Road from Buchapur Phattak to Hazrat Dad Shehad + AEA- Mile 0/0-1/5 Taluka Manjhand	5.00(M)	100000/-	2500/-	12 Months
63	Construction of Road from Lakhan Road to Khalqi Dno Soomro Muhallah + AEA- Mile 0/0-0/1 Taluka Manjhand	4.00(M) 3.00(M)	80000/- 60000/-	2500/- 2000/-	12 Months 12 Months
64	Construction of Road from Indus High Way to Village Garwad + AEA- Mile 0/0-0/2 + 330 Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
65	Construction/Improvement of Road from Indus High Way to Village Alish Bachayo Khoso + AEA- Mile 0/3-0/5 Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
66	Construction of Road from Manjho Road to Village Birk Khoso + AEA- Mile 0/0-0/1 + 330 Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months

23	Construction of Road + AEA- K.K Basti No: 3 + ACY- 4 Samandar Khan Buledi Muhallah + AEA- Mile 0/0-0/1 + 330 Taluka Kotri	3.00(M)	60000/-	2000/-	12 Months
24	Construction of Road from Mumtaz Charina House to Shaikh House + AEA- Village Pir Rajid Jamshoro VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
25	Construction of Road from Sindh University Housing Society Phase-I, Jamal House to Abdul Jabbar Sports House + AEA- Mile 0/0-0/1 Taluka Kotri	3.00(M)	60000/-	2000/-	12 Months
26	Improvement of Road from Babar Chowk to S.D.A Office K.K Basti + AEA- Mile 0/0-0/3 + 330 Taluka Kotri	1.20(M)	24000/-	1500/-	12 Months
27	Improvement of Road from Main Road K.K Basti to Dargah Gahro Ghot + AEA- Mile 0/0-0/1 + 330 Taluka Kotri District Jamshoro	3.00(M)	60000/-	2000/-	12 Months
28	Construction of Road from Main Karo Khano Road to Village Chowdhry Muhammad Hussain + AEA- Mile 0/0-0/3 Taluka Kotri	1.50(M)	30000/-	1500/-	12 Months
29	Construction of Road + AEA- Block E/3 K.K Basti No: 04 + AEA- Mile 0/0-0/2 Taluka Kotri District Jamshoro	5.00(M)	100000/-	2500/-	12 Months
30	Construction of Road from Naseem Shahbaz School to Astana-Gohar Shahi VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotri	2.50(M)	50000/-	2000/-	12 Months
31	Construction of Road from Water Supply Tank to Maroo Pir + AEA- Village Pirano Mile 0/0-0/3 Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
32	Construction of Road / C.O Block + AEA- Muhammad Moosa Thebat Muhallah Garabehed Colony VC M/S Taluka Kotri	3.00(M)	60000/-	2000/-	12 Months
33	Construction of Road + AEA- Subhan Allah Colony Kotri + AEA- Mile 0/0-0/1 + 330 VC M/S Taluka Kotri	1.50(M)	30000/-	1500/-	12 Months
34	Improvement of Road from Nango Lane Road to Protective Bund Burtal Muhallah Kotri + AEA- Mile 0/0-0/2 VC M/S Taluka Kotri	1.50(M)	30000/-	1500/-	12 Months
35	Improvement of Road from Khan Pur Road to Yousef Pathan House Via Bachal Shah Dargah Railway Colony Kotri District Jamshoro	4.00(M)	80000/-	2500/-	12 Months
36	Improvement of Road from Indus High Way to Village Ghulam Qadir Khektar + AEA- Aikabad VC M/S + AEA- Mile 0/0-0/2 + 330 Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
37	Construction of Road from Indus High Way to Village Syedabad Jamshoro + AEA- Mile 0/0-0/4 VC M/S Taluka Kotri	2.50(M)	50000/-	2000/-	12 Months
38	Construction of Road from Ghazal Police Chowki Behind L.M.C Hospital to Village Muhammad Yousef Khoso + AEA- Mile 0/0-0/3 Taluka Kotri 2.00(M)	5.00(M)	100000/-	2500/-	12 Months
39	Improvement of Road from Kalthora Chowk to Latif Chowk Nango Lane Kotri + AEA- Mile 0/0-0/2 Taluka Kotri	40000/-	1500/-	12 Months	
40	Construction of Road from N.H. Way Ammar Hotel to Khasidof House + AEA- Mile 0/0-0/2 Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
41	Improvement of Road from N.H. Way to Maryam Garden Protective Bund Kotri VC Approaches + AEA- Mile 0/2-0/7 Taluka Kotri	2.50(M)	50000/-	2000/-	12 Months
42	Construction of Road from Village Pataro to Village Khadir Hussain Lohar + AEA- Mile 0/0-0/3 VC M/S Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
43	Construction of Road from Old Indus High Way to Village Bada + AEA- Mile 0/0-0/2 + 330 VC Causeway Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
44	Construction of Road + AEA- Village Hal Jan Muhammad Shoro VC M/S + AEA- Mile 0/0-0/2 Taluka Kotri	3.50(M)	70000/-	2000/-	12 Months
45	Construction of Road from Khuharo House to Naz Pathan + AEA- Baluch Colony K.K Basti VC M/S + AEA- Mile 0/0-0/2 Taluka Kotri	3.50(M)	70000/-	2000/-	12 Months
46	Construction of Road at Ghorebabad Koral Kalthora Home U.C K.K Basti Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
47	Construction of Road from Malah House to Main Road Mehboob Colony K.K Basti + AEA- Mile 0/0-0/1 + 330 VC M/S Taluka Kotri	1.50(M)	30000/-	1500/-	12 Months
48	Construction of Road from Arbab Jan Muhammad to Malram Mangerhar Taluka Kotri	2.00(M)	40000/-	1500/-	12 Months
49	Improvement of Road + AEA- R.B.B Colony Jamshoro VC M/S + AEA- Mile 0/0-0/6 Taluka Kotri	2.50(M)	50000/-	2000/-	12 Months
50	Improvement of Road from New Indus High Way to Village Lucky Shah VC Mahar Muhallah + AEA- Mile 0/4-0/7 Taluka Manjhand	15.0(M)	300000/-	3000/-	12 Months
51	Improvement of Road from Indus High Way to Village Hyder Khan Rind + AEA- Mile 0/3-0/4 Taluka Manjhand	6.00(M)	120000/-	2500/-	12 Months
52	Construction of Road from Indus High Way to Village Kande Khan Sodhani + AEA- Mile 0/0-0/2 VC M/S Taluka Manjhand	2.00(M)	40000/-	1500/-	12 Months
53	Improvement of Bridge of Road from Indus High Way to Village Noor Pur + AEA- Mile 0/4-0/5 Taluka Manjhand	3.50(M)	70000/-	2000/-	12 Months
54	Construction of Road from Indus High Way to Village Ali Nawaz Phaniari Khoso + AEA- Mile 0/0-0/3 Taluka Manjhand	2.00(M)	40000/-	1500/-	12 Months
55	Construction of Road from Lakha Golara Road to Village Jaxo Jogyari Khoso + AEA- Mile 0/2 + 330-0/4 Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
56	Construction of Road from Lakha Golara Road to Village Bhit Kachi + AEA- Mile 1/0-1/4 VC Cause Way Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
57	Construction / Improvement of Road from Indus High Way to Otaque Mehrudin Korejo + AEA- Khanote + AEA- Mile 0/0-0/3 VC M/S Taluka Manjhand	7.00(M)	140000/-	3000/-	12 Months
58	Construction of Road from Indus High Way to Village Rais Faqeer Dad Khoso + AEA- Mile 0/0-0/1 + 330 Bridge Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
59	Improvement of Road from Budhapur to Unierpur + AEA- Mile 0/2 + 330-0/7 Taluka Manjhand District Jamshoro	8.00(M)	120000/-	2500/-	12 Months
60	Construction of Road from Long Charo Road to Village Mir Muhammad Charo + AEA- Mile 0/0-0/3 + 330 Taluka Manjhand	6.00(M)	120000/-	2500/-	12 Months
61	Improvement/Construction of Road from Ahmed Shah Graveyard to Village Thango Khan Khoso + ACY- Village Sharif Khoso + AEA- Mile 0/0-0/4.	7.00(M)	140000/-	3000/-	12 Months
62	Construction of Culverts and Approaches along with Road from Budhapur Phattek to Hazrat Dad Shaheed + AEA- Mile 0/0-1/5 Taluka Manjhand	8.00(M)	120000/-	2500/-	12 Months
63	Construction of Road from Lakhan Road to Khalif Dina Soomro Muhallah + AEA- Mile 0/0-0/1 Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
64	Construction of Road from Indus High Way to Village Garwari + AEA- Mile 0/0-0/2 + 330 Taluka Manjhand	2.00(M)	40000/-	2000/-	12 Months
65	Construction/Improvement of Road from Indus High Way to Village Allah Bachayo Khoso + AEA- Mile 0/3-0/5 Taluka Manjhand	5.00(M)	100000/-	2500/-	12 Months
66	Construction of Road from Manjhand Road to Village Bili Khoso + AEA- Mile 0/0-0/1 + 330 Taluka Manjhand	4.00(M)	80000/-	2500/-	12 Months
67	Improvement of Road from Indus High Way to Panyo Daidano + AEA- Mile 0/1-0/2 VC Lukrepar Taluka Manjhand	3.00(M)	60000/-	2000/-	12 Months
68	Construction of Road from Super High Way Mile 51/5 to Village Shoukat Palari + AEA- Mile 0/0-0/5 (1.0KM) Taluka T.B. Khan	3.00(M)	60000/-	2000/-	12 Months
69	Construction of Road from Sajjan Palari to Village Ezzo Daganari Palari + AEA- Mile 0/0-0/5 (1.0KM) Sari Taluka Thana Bala Khan	10.238(M)	204800/-	3000/-	12 Months
70	Construction of Road from Bazu Khan Bihmani to Saleh Muhammad Bihmani + AEA- Mile 0/0-0/5 (1.0 KM) Taluka T.B. Khan	12.905(M)	258100/-	3000/-	12 Months
71	Improvement of Road from Bhan Tati to Bukera Sharief VC Retaining Wall 0/0-1/2 VC Toe Wall Taluka Sehwan	16.233(M)	324500/-	3000/-	12 Months
72	Improvement of Road from Bhan Tati to Village Karyani + AEA- Mile 0/0-0/7 Taluka Sehwan	9.7850(M)	195700/-	3000/-	12 Months
73	Improvement of Road from Bhan Tati to Vihar Sharief + AEA- Mile 0/0-1/6 Taluka Sehwan	6.6950(M)	133700/-	3000/-	12 Months
74	Construction of Road from Butak Railway Station Shah Bukhari to Sawan Laghari + AEA- Mile 0/0-0/5 Taluka Sehwan	13.350(M)	267000/-	3000/-	12 Months
75	Construction of Road from Bhan Tati to Ghulam Sarwar Rahogoto + AEA- Mile 0/0-0/3 Taluka Sehwan	8.5920(M)	171900/-	3000/-	12 Months
76	Construction of Road from Butak Railway Station Shah Bukhari to Shahdad Jabani + AEA- Mile 0/0-0/2 Taluka Sehwan	5.5850(M)	111700/-	2500/-	12 Months
77	Construction of Road from Nanpar Kian Brohi to Rais House + AEA- Mile 0/0-0/5 Taluka Sehwan	3.804(M)	76000/-	2000/-	12 Months
78	Construction of Bridge 20ft Spans Each Bridge along the Road Peer Chatan to Allah Warayo Gaircho VC Approached Taluka Sehwan	8.7230(M)	175000/-	3000/-	12 Months
		2.5920(M)	52000/-	1500/-	12 Months

The Tender documents will be issued from the Office of the undersigned from the date of publication upto 11-03-2013 at 2:00 PM. The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security of the rate of 2% of the estimated cost be submitted at the time of submission of tenders documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The tenders will be received on or before 15-03-2013 upto 12:00 Noon +ACY- opened on the same date at 1:00 PM in the office of the undersigned in the presence of contractors or their representatives.

In case of un-responded/rejected tenders, the fresh tenders will be again issued upto the following dates and opened on the same day.

2nd attempt Tenders will be issued up to 18-03-2013 12:00 Noon +ACY- opened on 18-03-2013 at 1:00 PM

3rd attempt Tenders will be issued up to 20-03-2013 12:00 Noon +ACY- opened on 20-03-2013 at 1:00 PM

Pakistan Engineering Council Certificate for the year-2012 is required for the works costing above 2.50 (M) N.T.N Certificate

Note: This NIT can be seen on SPPRA Web Site at www.sppra.gov.pk

The News 01/03/13

Sd/-
EXECUTIVE ENGINEER
HIGHWAY DIVISION JAMSHORO