

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI
@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI**

No. XEN(H)/TC/G-55/ 292 /of 2013 Matiari,

Dated: 29-03-2013

NOTICE INVITING TENDERS

Sealed Tenders are invited from all intending Contractors under SPPRA's Rules 2010.

Sr. # / ADP #	Name of Scheme	Tender Cost in Million	Bid Security	Bid Documents Fee	Completion Period
ADP SCHEMES-2012-13					
1/1	Recondition of link road from Matiari Nasarpur Road to Kot Haji Abdul Hakeem Road Mile 0/0-0/6	5.000	100,000	3,000	12 Months
2/3	Construction of Bridge @ Chandan Escape to Sekhat	6.000	1,20,000	3,000	12 Months
3/4	Rec: of link road from Oderolal Village - Oderolal Station Road to Village Abu Bakar Morejo Road Mile 0/0-0/4	3.500	70,000	3,000	12 Months
4/5	C.C Block Kachhi Muhallah Matiari	2.000	40,000	3,000	12 Months
5/6	(A) Recondition of link road from N.H.Way to Mehoon Machi Road Mile 0/0-1/0 (B) Construction of link road N.H.Way Khyber to Lohar Masjid Lakha Muhallah Road Mile 0/0-0/1+330 Rft	6.000	1,20,000	3,000	12 Months
6/7	Rec: of link road from Miandad Sahuwal Mile 0/0-0/2+330	2.500	50,000	3,000	12 Months
7/29	Construction of link road from Protection Band to Village Ghulam Mohammad via Primary School Road Mile 0/0-0/4	5.800	1,16,000	3,000	12 Months
8/30	Construction of link road from Manoo Machhi Road to Khanoth Road via Kacha Band Road Mile 0/0-0/4	3.000	60,000	3,000	12 Months
9/31	Const: of link road from Old B.H.U Bhanoth via Ghazi Abbas Imam Bargah to P.S Bhanoth Road Mile 0/0-0/3	3.000	60,000	3,000	12 Months
10/32	Construction of link road from Pinyo Pir Road Shaikh Muhalla to P.S Bhanoth Road Mile 0/0-0/3	3.000	60,000	3,000	12 Months
11/33	Construction of link road from N.H.Way Village Mehmood Dahri Road to Kot Allah Obhaya Dahri via Village Mohammad Rahim Dahri Road Mile 0/0-0/5	5.500	1,10,000	3,000	12 Months
12/34	Construction / Recondition of link road of Village Akhound Sawini Hala Old Road Mile 0/0-0/4	4.500	90,000	3,000	12 Months
13/35	C.C Block at Village Gul Mohammad Bhambro i/c Village Sandhan Pareja Muhalla	1.500	30,000	3,000	12 Months
14/36	C.C Block at Mujawar Street Hala New	1.500	30,000	3,000	12 Months
15/37	Construction of Metalled Road from Main Hala Old road to Shaikh Sahib Graveyard road mile 0/0-0/4	2.800	56,000	3,000	12 Months
16/38	Construction of C.C. Block & Metalled road from Shahdadpur road upto village Ajan Shah road mile 0/0-0/3 and Meerbahar Street	4.000	80,000	3,000	12 Months
17/39	Construction of Metalled road from Tando Adam road upto village Allah Dino Chand	3.500	70,000	3,000	12 Months
18/40	Recondition of road from Fatehpur Shakh to Village Mari Mohammad Khan Road Mile 0/0-0/2	2.000	40,000	3,000	12 Months
19/41	Construction of link road from Khanote Road to Kazi Hafeez via Irrigation Band Khanote Road Mile 0/0-0/4	3.500	70,000	3,000	12 Months
20/42	Construction of road from Village Sangrasi Abad Chowdagi Bhit Shah Road 0/0-0/4	4.000	80,000	3,000	12 Months
21/43	Recondition / Construction of link road from Bhale Dino Kaka Road to Village Bego Kaka Road Mile 0/0-0/5	5.000	1,00,000	3,000	12 Months
22/44	Recondition of N.H.Way to Dargah Ahmed Shah Lakiari Road Mile 0/0-0/5	5.000	1,00,000	3,000	12 Months
23/45	Recondition of link road from Jam Wah to Punjmore Road Mile 0/0-1/0	7.000	1,40,000	3,000	12 Months
24/46	Recondition of link road from Ilyas Abreja Road to Bego Kaka Chowk Road Mile 0/0-0/5	4.000	80,000	3,000	12 Months
25/47	Construction / Recondition of link road from Bakhar Jamali Road to Jan Mohammad Jamali Road Mile 0/0-1/0	9.000	1,80,000	3,000	12 Months
26/48	Recondition of road from Sikanderabad Khadher Road to Village Haji Habibullah Jamali Road Mile 0/0-0/5	5.000	1,00,000	3,000	12 Months
27/49	Construction of link road from Bakhar Jamali Road to Village Ibrahim Chana Road Mile 0/0-0/5	6.000	1,20,000	3,000	12 Months
28/50	Construction of link road from Saeedabad Sirhari Road @ B.D Kaka to Village Gajan Fakeer Road Mile 0/0-0/5	5.000	1,00,000	3,000	12 Months
29/51	C.C Block at Saeedabad Hajana Muhalla Saeedabad District Matiari	1.500	30,000	3,000	12 Months

SPPRA INWARD DL KY

No: 932L ER2

Dated: 1.4

30/52	C.C Block at Village Bilawal Khan Khoso Taluka Saeedabad District Matiari	1.500	30,000	3,000	12 Months
31/53	C.C Block at Village Pir Bux Khoso Taluka Saeedabad District Matiari	1.500	30,000	3,000	12 Months
32/54	C.C Block at Village Ilyas Gahanbar Taluka Saeedabad District Matiari	1.500	30,000	3,000	12 Months
33/62	Construction of link road from Sarhari / Tapali Road to Village Zawar Muharam Zardari road Mile 0/0-1/2	9.000	1,80,000	3,000	12 Months
34/63	Widening / Recondition of link road from Chandan Escape Road to Makhdoom House Road Mile 0/0-0/2	3.200	64,000	3,000	12 Months
35/64	Recondition of road from Bhanote Village to Luqman Korejo Village Road Mile 0/0-3/2 (LP)	10.000	2,00,000	3,000	12 Months
A.D.P ON-GOING					
36/239	Construction of link road from N.H.Way to Village Mohammad Junejo Road Mile 0/0-0/4 (Remaining Work)	3.260	65,200	3,000	12 Months
ADP SCHEMES-2012-13					
37/9	C.C Block at Village Memon Ji Wasi	0.800	16,000	2,000	12 Months
38/10	C.C Block at Village Jiandal Kot	0.800	16,000	2,000	12 Months
39/11	C.C Block at Village Abdul Rehman Baloch	0.800	16,000	2,000	12 Months
40/12	C.C Block at Village Usman Baloch	0.800	16,000	2,000	12 Months
41/13	C.C Block at Village Abdullah Baloch	0.800	16,000	2,000	12 Months
42/15	C.C Block at Village Moledino Mirjat	0.800	16,000	2,000	12 Months
43/17	C.C Block at Village Allah Juriyo Baladi	0.500	10,000	2,000	12 Months
44/18	C.C Block at Village Qadir Bux Baladi	0.500	10,000	2,000	12 Months
45/20	C.C Block at Village Gul Hassan Sahuwal	0.500	10,000	2,000	12 Months
46/21	C.C Block at Village Allah Wasayo Baladi	0.800	16,000	2,000	12 Months
47/22	C.C Block at Village Sain Dino Palijo	0.800	16,000	2,000	12 Months
48/23	C.C Block at Village Ghulam Hyder Joya	0.800	16,000	2,000	12 Months
49/24	C.C Block at Village Bachal Detha	0.800	16,000	2,000	12 Months
50/25	C.C Block at Village Sonoo Khan Khushik	0.800	16,000	2,000	12 Months
51/26	C.C Block at Village Allah Wasayo Burdi	0.800	16,000	2,000	12 Months
52/55	C.C Block at Village Hamid Rahojo	0.800	16,000	2,000	12 Months
53/56	C.C Block at Village Shahmir Rahu	0.800	16,000	2,000	12 Months
54/57	C.C Block at Village Allah Bux Rahu	0.500	10,000	2,000	12 Months
55/58	C.C Block at Village Amin Lakho	0.500	10,000	2,000	12 Months
56/59	C.C Block at Village Kari Ketti	0.400	8,000	2,000	12 Months
57/60	C.C Block at Village Mohammad Khan Machi	0.500	10,000	2,000	12 Months
58/61	C.C Block at Village Agro Rahu Muhalla Pini Ladho Rahu	0.500	10,000	2,000	12 Months

- The tender documents to be submitted with relevant documents categorically required i.e copy of NIC, NTN, List of Technical Persons, List of Machinery / Equipments, PLC certificate, Financial capability etc.
- The Blank Tender Forms can be obtained on payment of Bid Documents Fee as (non-refundable).
- Conditional tenders and tender without accompanying of bid security shall not be considered.
- The tenders will be opened in the presence of the tender opening committee / procurement committee and bidders or their authorized representatives who wish to be present. In case the undersigned is out of head quarter or Government announces any public holiday on the opening of tenders, the same will be opened on the next working day.
- The procurement agency may reject all or any tender / bid or proposals at any time prior to the acceptances of a bid or proposals subject to the relevant provision of SPPRA Rules.
- No tender documents will be issued on the date of opening of tenders.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Sr. No.	Particulars	1 st attempt	In case of Un-responded work (s) / Poor Response		
			2 nd attempt	3 rd attempt	4 th attempt
1.	Date of receipt of application and issuance of tenders from publication to closing date.	23-4-13	7-5-13	15-5-13	22-5-13
2.	Date of receipt back of tenders (Upto 2.00 P.M & shall be opened at 3.00 (P.M)	24-4-13	8-5-13	16-5-13	23-5-13.

Copy forwarded with complements to the:

- The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
- The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
- The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
- The Deputy Commissioner Matiari, for favour of kind information.
- The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
- The Managing Director (A&F) SPPRA Block No. 8 Sindh Secretariat No. 4-A Court Road Karachi.
- The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
- The Assistant Engineers, Matiari/Hala/Saeedabad for information & wide publicity.
- Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI