

WORKS & SERVICES DEPARTMENT**EXECUTIVE ENGINEER****BUILDINGS DIVISION BADIN**

NO.TC/G-55/ 254 /of 2013.

Dated: 27 - 03 - 2013.

Ph# 0297-810353

NOTICE INVITING TENDERS.

In pursuance of SPP Rules 2010, the sealed tenders are invited from all interested person /parties/Firms /suppliers/contractors/Companies Firms to participate on B-I/II forms for procurement of the following works.

S.No.	Name of Scheme	Estimated Cost	Earnest Money	Tender Fee.	Time for Completion
		Rs. (In Million)			

"AS PER SEPRATE SHEET ATTACHED"

- 1 The blank tender Forms and other documents can be obtained from the Office of undersigned from Ist: day of hosting of tender on SPP Website and publication of tenders in Newspapers upto 22.04.2013 at 12.00 A.M.on depositing required tender fee shown against each work and the Tender will be received back on same day upto 1:00 P.M and will be opened on same day at 2.0PM in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present
- 2 If the tender remains un-responded on Ist:attempt the 2nd:date of opening is 29.04.2013 @ 1.30 P.M
3rd:attempt the date of opening is 02.05.2013 @ 1.30 P.M.
- 3 Earnest money should be in shape of Call Deposit of reputed Bank of Pakistan and the Deposit amount in the name of Executive Engineer Buildings Division Badin. The earnest money will be forfeited to the Government if the bidder modified or withdraw his bid after opening or fail to tender the contract the bid is accepted.
- 4 Conditional Tenders & tender without accompaniment of earnest money shall not be considers.
- 5 The Procuring Agency may reject all or any bid,subject to the relevant provision of SPP Rules 2010.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

Copy forwarded with compliments to: -

1. The Secretary to Government of Sindh Information and Technology Department Department Karachi for publication on Website www.Sindh.gov.pk.
2. The Director of Information (Advertisement) Government of Sindh Karachi for vide publicity through leading Newspapers One in Urdu, One in English & One in Sindh (in single insertion) further may not over by 4 Newspapers.
3. The Deputy Commissioner, Badin for favour of information.
4. The Superintending Engineer, Works and Services Badin for favour of information.
5. The District Officer, Information & Technology Department District Badin for Publication District Website.
6. ✓ The Director General SPPRA Barrack No: 8 Sindh Secretariat No: 4,of Court road Karachi for publication on Website www.ppra.sindh.gov.pk.
7. The Executive Engineer, Highways Division/ Education Works Division Badin.
8. The Assistant Engineer Buildings Sub-Division (All) under Executive Engineer Buildings Division Badin.
9. The Drawing Branch/ Head Clerk/Notice Board.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**


SPPRA INWARD DIARY

No: 9289 EF-1

Dated: 1.4

LIST OF WORK.

S.No.	Name of Scheme	Estimated Cost	Earnest Money	Tender Fee.	Time for Completion
		Rs. (In Million)			
01/148	<u>Construction of Ghanta Ghar @ Laar Museum round about & Development of Allah Wala Chowk Badin.</u> i) Foot Path, D.C. Chowk Larr Museum R.H. Side.	2.000	40000	2000	12 Months.
02/176	<u>CONSTRUCTION OF GUARD ROOM & RAISING OF COMPOUND WALL I/C EXTERNAL DEVELOPMENT OF D.C.HOUSE BADIN.</u> i) Supply Air Conditions, De-Freazer, Chandlair, Light fixtures etc complete.	2.000	40000	2000	12 Months.
03.	<u>REMAINING WORK OF PIR AALI SHAH SPORTS COMPLEX BADIN (UNDER PRODUCTION BONUS FUNDS).</u> i) Construction Approach Path and Plate Form	5.000	100000	3000	12 Months.
04.	<u>REPAIR OF DAMAGED WORK OF NON-RESIDENTIAL BUILDINGS IN TALUKA HEAD QUARTER HOSPITAL TANDO BAGO (UNDER PRODUCTION BONUS FUNDS)</u> i) Construction of CC Path. ii) External Development.	1.150 0.700	23000 14000	1500 1500	08 Months. 08 Months.
05.	<u>CONSTRUCTION OF MIR BANDAH ALI TALPUR GYMNASIM HALL FOR INDOOR GAME AT TANDO GHULAM ALI TALUKA MATLI (UNDER PRODUCTION BONUS FUNDS)</u> i) Construction of Gymnasim Hall.	5.000	100000	3000	12 Months.
06.	<u>CONSTRUCTION OF 10 BEDED RURAL HEALTH CENTRE AT VILLAGE CHAKAR KHAN PENHWAR TALUKA BADIN (UNDER RELIEF FUNDS)</u> i) Construction of Vth Type Quarter 01 No. ii) External Development.	1.380 1.390	27600 27800	1500 1500	12 Months. 12 Months.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN.