

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION TANDO ALLAHYAR

No. EE(B)/TC/G-55/ 198 of 2013

Dated: 15 / 04 / 2013

NOTICE INVITING TENDERS

Sealed tenders as per SPP Rules 2010 are hereby invited from the interested person / suppliers / contractors / companies on prescribed forms for execution / procurements of the following works.

S.No	Name Of Scheme	Tender Cost	Earnest Money	Tender Fee	Time of Completion
	ADP C.M DIRECTOR				
1	Construction of C.C. Block in Hussainabad near Sultanabad Deh Bulhari UC Missan	0.995 (M)	19900	700	06 Month
2	Construction of C.C. Block in Village Haji Khan Jiskani UC began Jarwar	0.995 (M)	19900	700	06 Month
3	Construction of C.C. Block in Village Punhoon Senhro UC Began Jarwar	0.995 (M)	19900	700	06 Month
4	Constt: of C.C. Block in Shadi Walhari UC Missan	0.995 (M)	19900	700	06 Month
5	Construction of C.C. Block in Village Mir Muhammad Laghari UC Sanjar Chang	0.995 (M)	19900	700	06 Month
6	Construction of C.C. Block in Village Ghulam Ali Laghari UC Missan	0.995 (M)	19900	700	06 Month
7	Construction of C.C. Block in Village Mureed Mori UC DAD Jarwar	0.995 (M)	19900	700	06 Month
8	Construction of C.C. Block in Village Ghulam Shabir Deshak UC-III Tando Allahyar	0.995 (M)	19900	700	06 Month
9	Construction of C.C. Topping of Eid gah in Village Ghulam Nabi Shah UC Mir Abad Tal: Jhando Mari	0.743 (M)	14860	700	06 Month
10	Construction of C.C. Block in Shahpur Talpur House to Ijaz Murad Talpur House	0.701 (M)	14020	700	06 Month
11	Construction of C.C. Block in Village Piaro lund Deh Hotki 2000 rft	0.995 (M)	19900	700	06 Month
12	C.C Block From Sajjad Kaim Khani House to Ramzan Abbassi House UC-III T. A.Yar 1000 rft	0.995 (M)	19900	700	06 Month
13	Construction of C.C. Block in Rahim Abad Colony to Soomra Colony UC-III T.Yar	0.700 (M)	14000	700	06 Month
14	Construction of C.C. Block in Village Suleman Kumbhar UC Began Jarwar	0.700 (M)	14000	700	06 Month
15	Construction of C.C. Block in Village Began Jarwar UC Began Jarwar	0.995 (M)	19900	700	06 Month
16	Construction of C.C. Block in Village Mohssan Dhago UC Missan	0.995 (M)	19900	700	06 Month
17	Construction of C.C. Block at Manthar Bhatti to Aftab Bhalo House 700 rft	0.995 (M)	19900	700	06 Month
18	Construction of C.C. Block at jabber unar House to Molvi Yar Mohammad House 150 rft	0.300 (M)	6000	300	06 Month
19	Construction of C.C. Block at Zardari Colony to Asgar Shah Colony 150 rft	0.260 (M)	5200	300	06 Month
20	Construction of C.C. Block street from Bhatti House, Ijaz Memon Street to Mujahid Colony	0.300 (M)	6000	300	06 Month
21	Construction of C.C. Block From hakim Jarwar House to Main Bukera Sharif Road 500 rft	0.995 (M)	19900	700	06 Month
22	Construction of C.C. Block at Sajid Ali Kiam Khani House to Mohammad Ramzan Abbasi House 600 rft	0.850 (M)	17000	700	06 Month
23	Construction of C.C. Block at Abdul Saitar ghirano House to Aashiq Hussain Qambrani House UC-III Tando Allahyar 800 rft	0.995 (M)	19900	700	06 Month
24	Construction of C.C. Block at Shehbaz Colony to Darvesh Imdad House Nasarpur Road Van Stand	0.995 (M)	19900	700	06 Month
25	Construction of C.C. Work at Village Jaffar hakro	0.995 (M)	19900	700	06 Month
26	C.C Block from Dargah Bolan Shah to Jawar Village UC-II Tando Allahyar 300 rft	0.500 (M)	10000	700	06 Month
27	C.C Street in Various Villages of Deh Dalki UC Shaikh Moosa	0.995 (M)	19900	700	06 Month
28	Construction of C.C. Block in Village Gadhi Meo (Nandhi Missan) UC Missan	0.999 (M)	19980	700	06 Month

29	Construction of C.C. Block in Village Haji Jaffer Senhro UC began Jarwar	0.998 (M)	19960	700	06 Month
30	Construction of C.C. Block in Village Nabi Bux Meo UC Missan	1.000 (M)	20000	700	06 Month
31	Construction of C.C. Block in Village Ahmed Khan Lashari UC Begun Jarwar	0.998 (M)	19960	700	06 Month
32	Construction of C.C. Block in Village Gul Muhammad UC Missan Wadi	0.995 (M)	19900	700	06 Month
33	Construction of C.C. Block in Village laghari Muhalla UC Missan Wadi	0.998 (M)	19960	700	06 Month
34	Construction of C.C. Block in Village Mevo kalro UC-IV Tando Allahyar	1.000 (M)	20000	700	06 Month
35	Construction of C.C. Block in Village jan Muhammad Deshak UC Sanjer Chang	1.000 (M)	20000	700	06 Month
36	Construction of C.C. Block in Village Ghulam Hyder Laghari UC Missan	1.000 (M)	20000	700	06 Month
37	Construction of C.C. Block in Village Gul Muhammad laghari UC Missan Wadi	0.999 (M)	19980	700	06 Month
38	Construction of C.C. Block in Village Urs Ghangro UC Missan	0.998 (M)	19960	700	06 Month
39	Construction of C.C. Block in Village Mallah Muhalla UC Missan Wadi	0.830 (M)	16060	700	06 Month
40	Construction of C.C. Block in Village Mohajir Muhalla UC Missan Wadi	1.000 (M)	20000	700	06 Month
41	Construction of C.C. Block in Village Lakha Dino Mirjat UC Missan	1.000 (M)	20000	700	06 Month
42	Construction of C.C. Block in Village Mubarak jarwar UC began Jarwar	1.000 (M)	20000	700	06 Month
43	Construction of C.C. Block in Village Missan Wadi Kumbhar Muhallah	0.999 (M)	19980	700	06 Month
44	Construction of C.C. Block in Village Islampur Near Sultanabad UC Missan	0.999 (M)	19980	700	06 Month
45	Construction of C.C. Block in Village Brohi abad UC Missan	0.998 (M)	19960	700	06 Month
46	Construction of C.C. Block in Village Noor Muhammad Otho UC Sanger Chang	0998 (M)	19960	700	06 Month
47	Construction of C.C. Block in Village Pir Wadal UC Sanger Chang	1.000 (M)	20000	700	06 Month
48	Construction of C.C. Block in Village Mano Thebo UC Sanger Chang	1.000(M)	20000	700	06 Month
49	Construction of C.C. Block in Village Pir Ismail Shah UC Pak Singhar	1.000 (M)	20000	700	06 Month
50	Construction of C.C. Block in Village Suhanro Laghari UC pak Sanghar	1.000 (M)	20000	700	06 Month
51	Construction of C.C. Block in Village Ali Muhammad Khoso UC Missan	1.000 (M)	20000	700	06 Month
52	Construction of C.C. Block in Village Ghulam Nabi Shah UC Mirabad Tal: Jhando Mari	0.830 (M)	16060	700	06 Month
53	Construction of C.C. Block in Village Abdul Karim Dars UC Mirabad Tal: Jhando Mari	0.830 (M)	16060	700	06 Month
54	Construction of C.C. Block in Village Shah baig Lund Deh Nainro 3000 rft	1.000 (M)	20000	700	06 Month

1. The intended participants / contractors can purchase the separate set of tenders on any working day from appearance of NIT in the News papers / Web Site on payment of tender fee as shown against each work upto 06-05-2013 at 1:00 PM and same will be received back and opened on 07-05-2013 at 3:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.

2.

Eligibility condition for intending participants are as under:-

- Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
- Bio Data of Engineers and Technical staff working with the firm.
- Documentary evidence work of executed/work in progress and certificate of satisfactory completion of work by the employers.
- List of work in progress indicating cost of each work and copy of letter of award of work.
- List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
- No conditional are Telegraphs Tender will be entertained.

(vii) No Tender with out bid security will be considered.

(viii) In case the tenders remain un responded on above mentioned date, the same will again issued and opened in the presence of the committee, on the following date on same terms and conditions.

S.No.	Sales of Blank Tenders	Opening Time Of Tenders
O1	02	03
01	Sales of Blank Tender upto 15-05-2013 @ 1:30 PM.	Tender will be received back And opened @ 3:00 PM on same date i.e.16-05-2013
02	Sales of Blank Tender upto 28-05-2013 @1:30 PM.	Tender will be received back and opened @ 3:00 PM on same date i.e. 29-05-2013

- (ix) The procuring Agency may reject all are any bids Subject to the relevant provision of PPRA Rules.
- Registration with income Tax department (NTN Certificates) and copy of N.I.C.
 - Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
 - The bidders should submit bid security as showing against each work in shape of call deposit / pay order prepared from the scheduled bank in favour of the undersigned.
 - Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
 - Affidavit with effect that all documents / particulars / information furnished are true and correct.
 - In case of firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of attorney. In case of being sole proprietor such under tacking on affidavit be furnished.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
TANDO ALLAHYAR**

Copy forwarded with compliments to:-

- The Director of Information Advertisement Public Relation Department, Government of Sindh, Block No.96 Sindh Secretariat Karachi with six spare copies for publication of one inersion in 3 (three) leading news papers i.e one Urdu Sindhi & English.
- The Secretary Information Technology Department 1st Floor Sindh Secretariat Building No.6 Karachi, may please be sent to website System as per new method produced by Government of Sindh.
www.sindh.Gov.pak.
- The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Barrack No. 8 Sindh Secretariat No. 4-A court Road Karachi for placing the NIT on the www.sppra.Sindh.Gov:pak website.
- The Deputy Commissioner Tando Allahyar for favour of kind information.
- The Superintending Engineer, Works and Services Department Tando Allahyar for favour of information and approval.
- The Executive Engineers (All) under Superintending Engineer Works & Services Department Tando Allahyar for information and wide publicity.
- The Assistant Engineer Buildings Sub-Division Tando Allahyar for information.
- Copy to Notice Board / Head Clerk / Drawing Branch.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION
TANDO ALLAHYAR**