



1132

**OFFICE OF THE  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION N'FEROZE**

Ph: No:0242-448862

NO:TC/G-55/

537

/2013

N'Feroze,dt: 23 / 4 /2013

**NOTICE INVITING TENDERS.**

Sealed Tedner on B-I form are invited from the interested persons/suppliers / contractors /Pre-Qualified firms meeting the eligibility cretaria of Sindh Public Procurement Regularity authority Rules 2012 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-

S.#	Name of Scheme	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6

**CONDITIONS**

The Blank tender Forms i/c connected documents can be obtained from this office on any working day upto **13-05-2013** which will be recived back and opened **on 15-05-2013** at 1:00(PM) in the presence of Superintednign Engineer works & Services Department Naushahro Feroze, Divisional Accounts officer and intending contractors or their re-presentatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of Head Quarter are work which remained un-responded the tenders will be issued opened on next date i-e **22-05-2013 to 24-05--2013 OR 29-05-2013 to 31-05-2013**

**ELIGIBILITY CONDITIONS FOR TENDERING PARTICIPANTS ARE UNDER:-**

1. Valid Proof of registration with Pakistan Engineering Council for the year 2013.
2. List of Qaulified Technclal and non-technclal personal with their Bio-Data including CVs & Pakistan Engineering Council Registration.
3. Details of development and Non-Development works carriedout during last 3 years with cost and performance Certificate / work orders.
4. List of Tools and Plants, Equipment, Machinery etc.
5. Fianancial statement of the schedule Bank showing the position of last 3 years transaction with proof of Bank Balance,
6. Attested copy National Tax number issued by the income Tax department and copy of computerized NIC
7. The Undertaking/Affidavit on stamp paper by the firm / contractor to the effect that neither the firm / contractor not its Director / Stakeholders as a whole or as a part of the company/organization have ever been Black listed /defaulted with any Government agency /Department / Organizationand also that the information supplied by the firm / contractor is correct.
8. Affidavit on stamp paper to the effect that the firm/contractor is not involved in litigation with any Department.
9. Firm/Contractor supplier under companies Act with Registration no: if any or status of company giving full details of Director/Proprieter alongwith Qaulification/experience e and copy of Memorandumfo of Association.
10. The condition No: a given above is not applicable on the tender cost Below 2.5 (M).
11. The Affidavit on stamp paper to the effect that information provided by the contractor/ suppliers/firms with the tenders are true and correct to the best of his knowledge.
12. This NIT be seen on web site Government of Sindh for ww.ppresindh. gov.pk.

EXECUTIVE ENGINEER  
Buildings division,  
NAUSHAHERO FEROZE.

**COPY FORWARDED WITH COMPLIMENTS TO:-**

1. The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. ✓ The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.
3. The Deoputy Commissioner N'feroze for his kind information.
4. The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
5. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
6. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiara and Bhiria for information.
7. The Divisional Accounts Officer / Divuisional Draughtsman/Head Clerk
8. Copy for Notice Board.

EXECUTIVE ENGINEER  
Buildings division,  
NAUSHAHERO FEROZE.

SPPRA INWARD DIARY  
10/64  
25.4.13  
No: dated  
EF1

## LIST OF WORKS

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
<b>PHYSICAL PLANNING &amp; HOUSING</b>						
1	Construction of Brick Pavement at Village Haji Siddique Lakho Mohalla Ramzan Lakho UC Ghulam Shah	Kandiaro	1.000	0.0200	1000	24-Months
2	Construction of Surface Drains at Village Ali Dehraj Wahan Mohalla Kalhora	Kandiaro	1.000	0.0200	1000	24-Months
3	Construction of Surface Drains @ Village Soomar Channar UC Abad	Kandiaro	0.250	0.0050	500	24-Months
4	Construction of CC Topping @ Village Kamaldero Mohalla Peeral Gopang UC Kamaldero	Kandiaro	0.400	0.0080	500	24-Months
5	Construction of CC Topping Bandhi Road Ahmed Oil Mill to Moula Bux Zardari House Sindh Colony UC Fatooh Balal	Moro	0.600	0.0120	1000	24-Months
6	Construction of CC Topping Main Road Moro to Rais Ali Hyder Jamali House Ward No. 13 UC-I Moro	Moro	1.000	0.0200	1000	24-Months
7	Construction of CC Topping at Haji Khamiso Chowhan House to Waseem Nabi Siyal House Ward No. 02 Moro	Moro	0.400	0.0080	500	24-Months
8	Construction of Surface Drains at Haji Khan Bhatti House to Haji Salar Khan Chandio Ward No.12 Moro	Moro	0.500	0.0100	500	24-Months
9	Construction of CC Topping at Dr. Shabir Chowhan House to Ali Gul Chowhan House Ward No.02 UC-II Moro	Moro	0.400	0.0080	500	24-Months
10	Construction of CC Topping Wars Bughio House to Allah Dino Bughio House Ward No. 19 UC-III Moro	Moro	0.100	0.0020	300	24-Months
11	Construction of CC Topping Masque Khokhar to Abdullah Khokhar House Ward No. 20 UC-III Moro	Moro	0.400	0.0080	500	24-Months
12	Construction of CC Topping Ali Nawaz Korai Tapedar House to Muhammad Ishaque Samoo Ward No. 06 UC-II Moro	Moro	0.300	0.0060	500	24-Months
13	Construction of CC Topping Ghulam Qadir Samoo House to Shahid Samoo House Ward No. 19 UC-III Moro	Moro	0.300	0.0060	500	24-Months
14	Construction of CC Topping Main Road Moro Kandhra Street to Ameer Ali Longani Ward No. 17 UC-III Moro	Moro	0.300	0.0060	500	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
15	Construction of CC Topping Daras Road Moro Hassan Awan House to Ifikhar Ali Bhatti House Ward No. 03 UC-II Moro	Moro	0.400	0.0080	500	24-Months
16	Construction of CC Topping at Ayaz Memon House to Dadu Road Ward No. 07 UC-II Moro	Moro	0.400	0.0080	500	24-Months
17	Construction of Surface Drains & CC Topping Street of Bachal Kalhoro to Qurban Memon House Moro	Moro	0.400	0.0080	500	24-Months
18	Construction of CC Topping Abdul Ghafoor Rajput Shop to Hamadullah Korai Ward No. UC-II	Moro	0.400	0.0080	500	24-Months
19	Construction of Surface Drains at Village Allah Bux Chandio UC Khairwah	Moro	0.500	0.0100	500	24-Months
20	Construction of CC Topping at Village Sonahri Farm UC Kehkat	Moro	1.000	0.0200	1000	24-Months
21	Construction of CC Topping Muhammad Bux Memon House to Kori Mosque Ward No. 06 UC-II Moro	Moro	0.300	0.0060	500	24-Months
22	Construction of Surface Drains Sajjan Sabki Shop to Ghulam Musatafa Almani House Ward No. 03 UC-II Moro	Moro	0.600	0.0120	1000	24-Months
23	Construction of CC Topping at Muhammad Irshad Ali Memon House to Pirzada House Ward No.04 UC-II Malak Colony Moro	Moro	0.300	0.0060	500	24-Months
24	Construction of CC Topping at Dr. Muhammad Yousif Nawal House to Mumtaz Ali Solangi House Ward No.18 UC-III Moro	Moro	0.600	0.0120	1000	24-Months
25	Construction of Surface Drains Abdul Saitar Memon House to Bashir Memon House Ward No.09 UC-I Bukhair Mohalla Moro	Moro	0.300	0.0060	500	24-Months
26	Construction of Surface Drains Daras Road Idrees Channa Shop to Haji Muhammad Nawaz Motomal House Ward No.03 Ameen Abad Colony UC-II Moro	Moro	0.600	0.0120	1000	24-Months
27	Construction of CC Topping Jamali House Railway Line to Raees Zahid Ali Lund Ward No.02 UC-II Moro	Moro	0.600	0.0120	1000	24-Months
28	Construction of CC Topping Muhammad Essa Oadh to Muhammad Hassan Oadh House Ward No.13 UC-I Moro	Moro	0.300	0.0060	500	24-Months

Work NO  
not marked

7,9

S.#	Name of Scheme / Localioon	Taluka	Estimated Cost	Earnest Moneyy 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
29	Construction of CC Topping at Muhammad Haneef Rajput House to Zafar Ali Rajput House Dastgir Colony UC-I Moro	Moro	0.600	0.0120	1000	24-Months
30	Construction of Brick Pavement at Village Achar Zardari to Lal Bux Zardari UC Daras	Moro	0.400	0.0080	500	24-Months
31	Construction of Brick Pavement at Imam Bargah Road to Habibullah Zardari House UC Daras	Moro	0.200	0.0040	500	24-Months
32	Construction of CC Topping Daras Road Ameen Abad Colony to Malak Shaman House Ward No.03 UC-II Moro	Moro	0.800	0.0160	1000	24-Months
33	Construction of Brick Pavement at Village Golopoto UC Fato Balal	Moro	0.500	0.0100	500	24-Months
34	Construction of CC Topping Dhani Bux Siyal House to Nasrullah Siyal House Ward No.19 Siyal Mohalla Moro	Moro	0.500	0.0100	500	24-Months
35	Construction of CC Topping Ahmed Siyal House to Shabir Siyal House Ward No.19 Siyal Mohalla Moro	Moro	0.200	0.0040	300	24-Months
36	Construction of Surface Drains at Village Nawab Ali Asghar Korai UC Kehkat	Moro	0.500	0.0100	500	24-Months
37	Construction of CC Topping Nabi Korai House to Muhammad Hussain Korai Ward No. 13 Moro	Moro	0.400	0.0080	500	24-Months
38	Construction of Brick Pavement Tamro Road Moro to Ghulam Hussain Burdi UC New Gachero Moro	Moro	0.200	0.0040	300	24-Months
39	Construction CC Topping Dadu Road Near Bypass to Muhammad Essam Memon House Ward No.04 UC-IV Moro	Moro	0.400	0.0080	500	24-Months
40	Construction CC Topping at GPS Ganhwar Khan Chadio to Dodo Khan Zardari Ward No.12 UC-I Moro	Moro	0.500	0.0100	500	24-Months
41	Construction CC Topping at House of Muhammad Qasim Zardari Sachal Colony Ward No.12 UC-I Moro	Moro	0.300	0.0060	500	24-Months
42	Construction of Brick Pavement at Village Muhammad Ibrahim Solangi UC Fato Balal	Moro	0.500	0.0100	500	24-Months
43	Construction of CC Topping bandhi Road Moro to Ali Public School to Qadir Bux Zardari House Ward No. 13 UC-I Moro	Moro	0.600	0.0120	1000	24-Months
44	Construction of CC Topping and Brick Pavement Road to Village Dodo Khan Lashari Deh Dumbeer-ji-wah	Moro	0.400	0.0080	500	24-Months


S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
45	Construction of CC Topping Urdu Primary School Ward No.17 Moro	Moro	0.300	0.0060	500	24-Months
46	Construction of CC Topping Bandhi Bypass Near Railway Station to Raza Ahmed Korai House Ward No. 1 Moro	Moro	0.400	0.0080	500	24-Months
47	Construction of CC Topping Syed Sabir Ali Shah to Mosque Imam Zaman Ward No. .5 UC-II Moro	Moro	1.000	0.0200	1000	24-Months
48	Construction of Brick Pavement Dadu Road Moro Sirai Nano Khokhar House to Allah Ditto Khokhar House Moro	Moro	0.300	0.0060	500	24-Months
49	Construction of Brick Pavement Village Ranjho Khan Sabki	Moro	0.100	0.0020	300	24-Months
50	Construction of Brick Pavement at Village Chanesar Khan Sabki	Moro	0.200	0.0040	300	24-Months
51	Construction of CC Topping Ali Akbar Memon House to Shahid Masood House Ward No. 03 UC-II	Moro	0.800	0.0160	1000	24-Months
52	Construction of CC Topping at Sher Muhammad Pinjaro House to Ali Nawaz House Ward No. 03 UC-II	Moro	0.600	0.0120	1000	24-Months
53	Construction of CC Topping Nooral Dhillio House to Saifal Dhillio House Ward No. 04 UC-II	Moro	0.200	0.0040	300	24-Months
54	Construction of CC Topping Muhammad Moosa Solangi to Dahir House Ward No. 02 UC-II Moro	Moro	0.800	0.0160	1000	24-Months
55	Construction of CC Topping Ghulam Shabir Solangi House to Habibullah Khoso House Ward No. 02 UC-II Moro	Moro	0.700	0.0140	1000	24-Months
56	Construction of CC Topping Nancho Oadh House to Soof Oadh House Ward No. 02 UC-II Moro	Moro	0.300	0.0060	500	24-Months
57	Construction of CC Topping Akram Sehar House to Ali Sher Sehar House, Sehar Mohalla Ward No. 03 UC-II	Moro	0.400	0.0080	500	24-Months
58	Construction of CC Topping Daras Road to Muhammad Hassan Awan House Ward No. 03 UC-II Moro	Moro	0.300	0.0060	500	24-Months
59	Construction of CC Topping Dr. Iqbal Satti House to Qamar Satti Shop Ward No. 16 UC-III Moro	Moro	0.200	0.0040	300	24-Months
60	Construction of CC Topping Mehboob Solangi Otaque to Ali Gohar Solangi House Ward No. 16 UC-III Moro	Moro	0.400	0.0080	500	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
61	Construction of CC Topping Bandhi Road to Railway Line to Ayoob Zardari Ward No.13 UC-I Moro	Moro	0.400	0.0080	500	24-Months
62	Construction of CC Topping Daras Road to Waliullah Korai House Ward No.02 UC-II Moro	Moro	0.400	0.0080	500	24-Months
63	Construction of CC Topping Resham Ghali to Pir Rehmatullah Ward No. 15 Moro	Moro	0.600	0.0120	500	24-Months
64	Construction of CC Topping Main Road Moro to Ghulam Sarwar Memon House Ward No.14 Moro	Moro	0.600	0.0120	500	24-Months
65	Construction of CC Topping Nazeer Samoo House to Lakmir Press Ward No.08 Moro	Moro	0.200	0.0040	300	24-Months
66	Construction of Surface Drains Sharif Rind House to Daras Road Moro Ward No.02 Moro	Moro	1.000	0.0200	1000	24-Months
67	Construction of Waiting Room @ Village Shahzado Bhutto UC Fatooh Balal	Moro	0.300	0.0060	500	24-Months
68	Construction of Brick Pavement @ Village Abid Hussain Zardari UC Daris	Moro	0.500	0.0100	500	24-Months
69	Construction of CC Topping @ Village Ali Nawaz Zardari UC Daris	Moro	1.000	0.0200	1000	24-Months
70	Construction of CC Topping @ Village Photo Khan Zardari	Moro	0.350	0.0070	500	24-Months
71	Construction of CC Topping @ Village Moula Bux Buriro	Moro	0.200	0.0040	300	24-Months
72	Construction of Brick Pavement @ Village Nabi Bux Korai	Moro	0.300	0.0060	500	24-Months
73	Construction of CC Topping @ Village Ranjhoo Zardari	Moro	0.300	0.0060	500	24-Months
74	Construction of CC Topping @ Village Mehboob Ali Bhatti	Moro	0.300	0.0060	500	24-Months
75	Construction of CC Topping @ Malik Mohalla Mithiani UC Mithiani	N.Feroze	1.000	0.0200	1000	24-Months
76	Construction of CC Topping & Brick Pavement from House of Muhammad Ayoob Malik Zardar Colony	N.Feroze	0.200	0.0040	300	24-Months
77	Construction of Brick Pavement College Road Naushahro Feroze	N.Feroze	0.200	0.0040	300	24-Months
78	Construction of Brick Pavement @ Police Line to Village Dingano Tagar	N.Feroze	0.200	0.0040	300	24-Months
79	Construction of Compound Wall @ Graveyard Dangeja UC Dangeja	N.Feroze	0.300	0.0060	500	24-Months
80	Construction of CC Topping @ House of Moula Bux Mashori UC N.Feroze	N.Feroze	0.300	0.0060	500	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
81	Construction of Brick Pavement & Surface Drains @ Village Khuda Bux Isran UC Koor Hassan	N.Feroze	0.400	0.0080	500	24-Months
82	Construction of CC Topping @ Village Danegaj Mohalla Muhkum Din Rajper UC Dangej	N.Feroze	0.500	0.0100	500	24-Months
83	Construction of Brick Pavement @ Dargah Pir Pechaho UC Noorpur	N.Feroze	0.800	0.0160	1000	24-Months

### HEALTH SECTOR

84	External Drainage / CC Path & Water Supply & Sainitary Fitting for Medical Dispensary Karimdad Lashari	M.Pur	0.350	0.0070	500	24-Months
----	--	-------	-------	--------	-----	-----------

  
**EXECUTIVE ENGINEER**  
 BUILDINGS DIVISION  
 NAUSHAHRO FEROZE