

1139

**OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA**

No. TC/ EE / 754 OF 2013.
LARKANO DATED 23/04/2013.

(NO: 074-9410421.

NOTICE INVITING TENDERS.

1. Sealed tenders are invited from interested persons/suppliers /contractors/companies/ pre-qualified firms on B-I Forms for procurement of the following works as per PPRA Rules 2010.

S. No	NAME OF WORK	Estimated Cost (M)	Bid Security	Tender Fee	Time for completion
	LIST OF WORKS ATTACHED				

2. Eligibility:-

Valid Registration with Tax authorities & Pakistan Engineering Council in relevant Category. except for works costing up to Rs. 2.5 (Million).

3. Method of Procurement.

Least Cost Method (Single stage One Envelop)

4. Bidding / Tender Documents:-

- (i) **Issuance:-** Document will be issued from date of publication **(29-04-2013 up to 14-05-2013)** for NCB on payment of tender fee non refundable .
- (ii) **Submission:-** Last date will be **(14-05-2013)** up to **(2-0 P.M)**
- (iii) **Opening:-** Will be opened on **(14-05-2013)** after one hour i.e **(3-0 P.M)**
- (iv) **Place of issuance, submission, inquiries and opening will be :-**
Address:- Office of the Executive Engineer Buildings Division Larkano.
Telephone No.074-9410421.
E-Mail Address:- ---
Fax No. ---
- (v) **Un-Responded tenders.** Will be submitted / opened on following dates.
2nd Attempt :- (20-05-2013)
3rd Attempt :- (03-06-2013)

5. Term and Conditions.

(a) Under following Conditions bid will be rejected.

- (i) Conditional and Telegraphic bids / tenders.
(ii) Bids not accompanied by security / required amount and form
(iii) Bids received after specified date and time.
(iv) Black listed firms.


(b) Bid Validity Period. (90) Days

(C) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

(d) Bidder is required to submit following documents with bid.

- (i) List of similar assignments with cost (mention the Number of Projects with Cost) under-take over the Past (02) years.
(ii) Details of equipments, Machineries and transport owned by firm / contractor.
(iii) Financial statement (Bank Statement) and Income Tax return for the last 02 years.
(iv) Affidavit that firm has never been black listed.

D.A. As Above.


(Engr. Shoukat Ali Shaikh)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

Copy forwarded with compliments to:-

- ❖ The Secretary I.T Department Govt. of Sindh Karachi.
- ❖ The Director Information Public Relation Department (Advertisement) along with (06) six Copies.
- ❖ The Director (CB) Sindh Public Procurement Regulatory Authority, Govt: of Sindh, Block-8-A, Sindh Secretariat, 4-B Court Road Karachi .
- ❖ The Deputy Commissioner Larkano.
- ❖ The Superintending Engineer, Works & Services Department Larkano.
- ❖ The Assistant Engineer, Buildings _____.
- ❖ The Head Clerk/ Head Draftsman/ Notice Board.

SPPRA INVITED TENDERS
EF1
No: 10230
Dated: 29.4.13

LIST OF WORKS.

S.No.	Name of work	Estimated Cost.	Earnest Money	Period	Tender Fee
1	Constn. of Agriculture Group of offices on site D.O. Agriculture Extension office Larkana(Electric work)	0.500	10,000	18 Months	750
2	Construction of Medical Dispensary at village Mahar Wada Taluka Bakrani. (Electric work)	0.170	1,400	12 Months.	500
3	Construction of Medical Dispensary at village Mehrab Sandilo Taluka Bakrani. (Electric work)	0.170	1,400	12 Months.	500
4	Construction of Community Centre Balmak Basti Phull Road Larkana (Electric work)	0.300	6,000	12 Months.	500
5	Constn: of Pavellen in Cricket Stadium Shaikh Zaid Colony Larkana (Electric work)	0.300	6,000	12 Months.	500
6	Constn: of Agriculture Group of offices on site of D.O. Agriculture Extension office Larkana (Electric work)	0.500	10,000	12 Months.	750
7	Construction of Medical Dispensary at village Shambh Jeho Taluka Ratodero. (Electric work)	0.170	1,400	12 Months.	500
8	Construction of Medical Dispensary at village Ali Beg Kodrani Taluka Ratodero. (Electric work)	0.170	1,400	12 Months.	500
9	Construction of Veterinary Dispensary at village Wassayo Bhutto Taluka Ratodero. (Electric work)	0.170	1,400	12 Months.	500
10	Constn: of Eid Gah Shaikh Zaid Colony Larkano (Electric work)	0.100	2,000	12 Months.	500
11	Construction of 02 Nos Quarter in Revenue Colony Larkana (Electric work)	0.180	1,600	12 Months.	500
12	Construction of 02 Nos Quarter in Buildings Colony Ratodero (Electric work)	0.180	1,600	12 Months.	500
13	P/ Addl. facilities in RHC Naudero (Constn: of O.P.D Block.(G/Floor) and Wards on (F/ Floor). (Electric work)	1.000	20,000	18 Months	1,500
14	P/ Addl. facilities in RHC Naudero Constn: of IVth type Quarters (02 Nos) and Vth type qtrs: 02 Nos, and ward on F/Floor (Int & Ext E.I)	1.000	18,000	18 Months	1,500
15	P/ Addl. facilities in RHC Naudero (Renov/Impvt. Of Existing Hospital Building i/c Maternity Home, waiting Hall, (Electric work)	1.000	20,000	18 Months	1,500
16	Providing Additional facilities in RHC Naudero (Ext. Electric work)	0.500	10,000	18 Months	750
17	Constn: of Jafri Imam Bargah near President House Naudero (E.I)	0.150	3,000	12 Months,	500
18	Renov./Impvt. Of D.O. Buildings Office Larkana and Construction of DDO Building Office Dokri. (Balance Electric work)	0.500	10,000	18 Months	750
19	Renov. of Collectorate Building Larkano (Electric work.	0.500	10,000	12 Months.	750
20	Construction of Maternity Home in village sultan Jumarani Taluka Bakrani (Electric work.)	0.800	16,000	18 Months	1500
21	Construction of Mother & Child Health Care Centre at Ratodero. (Electric work)	0.800	16,000	18 Months	1500
22	Providing Addl. Facilities in BHU Dhamrah (Electric work)	0.800	16,000	18 Months	1500
23	Addl. work / Development of lawn of Shaheed Muhtarma Benazir Bhutto Town Hall Naudero (Electric work)	0.500	10,000	12 Months.	750
24	Renov / Impvt. Of Highways Colony Larkana (Electric work)	0.800	16,000	18 Months	1500
25	Renv/ Impvt. Of Buildings Staff Colony Larkana (Electric work)	0.200	4,000	12 Months	500
26	Constn: of remaining work of Community Hall at village Masu Hab Taluka Larkano (Electric work)	0.060	1,200	12 Months	500
27	Construction of Rest House Ratodero (Balance work)	1.000	20,000	12 Months	1,500
28	Constn of Rest House Ratodero W/S & S/F work (Resdl Portion)	0.500	10,000	12 Months	750
29	Providing Addl: Facilities in RHC Naudero (Constn: of OPD Block & Wards i/c C/Wall (W/S & S/F works)	0.500	10,000	12 Months	750
30	P/Addl: Facilities in RHC Naudero (Constn: of Causality Block, Maternity Home O.T. Block and Admn Block (W/S & S/F works)	0.500	10,000	12 Months	750
31	Renov. Of Conference Hall/ Swimming pool and Provision of Missing facilities in Hotel Sambara INN Larkano (Revenue Component Supply of Furniture and other items)	1.000	20,000	06 Months	1,500
32	Rehabilitation of Dargah Pir Jewan Shah (Electric work)	0.050	1,000	06 Months	300
33	Rehabilitation of Dargah Pir Habib Shah (Electric work)	0.050	1,000	06 Months	300
34	Rehabilitation of Dargah Pir Hamid Shah Hazoori. (Electric work)	0.050	1,000	06 Months	300
35	Furnishing of Hotel Sambara Inn Larkano (Electric work)	0.300	6,000	12 Months	500


 Executive Engineer
 Buildings Division
 Larkano.