

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) DIVISION DISTRICT JAMSHORO
NOTICE INVITING TENDERS

1167

Sealed Tenders on Standard Bidding Documents are invited from the Interested Firms / Agencies / Contractors under SPP Rules - 2010 for the following works.

Sl. No.	Name of Schemes/Sectors	Estimate Cost (In Million)	Earnest Money	Cost of Printing & Providing Documents	Time of Completion
DISTRICT ANNUAL DEVELOPMENT PROGRAM 2012-13					
1.	Construction of CC Block & Drains at Village Qadan Shoro / Faqir Nawaz Shoro / Allah Bux Shoro & Mohammad Khan Shoro, Taluka Kotri, District Jamshoro.	3.000	2%	2000	12 Months
2.	Construction of CC Block & Drains / Water Supply Line 4i Dia at Jano Muhalla UC Manjho Shoro, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
3.	Construction of CC Block / Drains at Village Pir Bux Samoo Taluka Kotri, District Jamshoro.	1.200	2%	1000	10 Months
4.	Construction of CC Block & Drains at Jeay Shah RBB Colony Rajar Muhalla UC Jamshoro, Taluka Kotri, District Jamshoro.	3.000	2%	2000	12 Months
5.	Construction of CC Block & Drains at Village Pathan Gulab Khan Jamshoro, Taluka Kotri, District Jamshoro.	3.500	2%	2000	12 Months
6.	Construction of CC Block & Drains at Jamshoro Phatak Bharya Village & Ghariabad, Taluka Kotri, District Jamshoro.	2.500	2%	2000	12 Months
7.	Construction of CC Block & Drains at Village Petaro near Hashim Theebo, Taluka Kotri, District Jamshoro.	2.500	2%	2000	12 Months
8.	Construction of CC Block & Drains at Behar & Khanzada Colony, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
9.	Construction of CC Block & Drains at Village Chaker Khan Rajar Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
10.	Construction of CC Block / Sewerage Line at Station Road, Pathar Line Muhalla Kotri, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
11.	Construction of CC Block & Drains at Katchi Abadi RBB Colony near Bazar Area UC Jamshoro Taluka Kotri, District Jamshoro.	1.200	2%	1000	10 Months
12.	Construction of CC Block & Drains at Sikandarabad Colony, Taluka Kotri, District Jamshoro.	1.200	2%	1000	10 Months
13.	Construction of CC Block & Drains at Panhyar Muhalla Jamshoro Phatak, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
14.	Construction of CC Block & Drains at Aliabad Khabar Khoso and Lashari Muhalla, Taluka Kotri, District Jamshoro.	3.000	2%	2000	12 Months
15.	Construction of CC Block & Drains at Village Ramzan Rajar, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
16.	Construction of CC Block & Drains at Qureshi Muhalla RBB Colony Jamshoro, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
17.	Construction of CC Block & Drains at Muslim Town, Taluka Kotri, District Jamshoro.	3.000	2%	2000	12 Months
18.	Construction of CC Block & Drains at Village Yar Mohammad Kachello Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
19.	Construction of CC Block & Drains at Village Ali Kachello Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
20.	Construction of CC Block & Drains at Village Bego Khan Rajar Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
21.	Construction of CC Block & Drains at Village Pandhi Khaskheli & Ali Bux Khaskheli, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
22.	Construction of CC Block & Drains at Village Sawan Khaskheli, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
23.	Construction of CC Block & Drains at Bhitai Colony/Basti Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
24.	Construction of Nalla from Iqra School Sikandarabad VIA Police Chowki to Dr. Barkat Clinic I.H. Way, Block No. 07, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
25.	Construction of CC Block & Drains at Khaskheli Muhalla Petaro, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
26.	Construction of CC Drains & 2 Water Tanks at Village Haji Mano Shoro, Taluka Kotri, District Jamshoro.	1.500	2%	1500	10 Months
27.	Construction of CC Drains at Asadabad Colony, Taluka Kotri, District Jamshoro.	1.200	2%	1000	10 Months
28.	Construction of CC Drains Madeena Masjid Khursheed Chowk-II, Taluka Kotri, District Jamshoro.	1.200	2%	1000	10 Months
29.	Construction of CC Block & Drains in Various Streets of Bhatti Muhalla Memon Muhalla & Eid Gah Muhalla Taluka Sehwan, District Jamshoro.	4.500	2%	3000	12 Months
30.	Construction of CC Block & Drains at Zulfiqar Restaurant to Abdul Razaque Balouch Railway Station Kotri, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
31.	Construction of CC Block & Drains at Various Streets at Village Haji Jumro Shoro, U.C. Jamshoro Taluka Kotri, District Jamshoro.	4.500	2%	3000	12 Months
32.	Construction of Drains at Village Kalri, U.C. Amri, Taluka Manjhand, District Jamshoro.	1.500	2%	1500	10 Months
33.	Construction of CC Block & Drains at Wada Chachar, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
34.	Construction of CC Block in Village Monder Khan Palari & Kaloo Kohar, U.C. Sari, Taluka T.B. Khan, District Jamshoro.	3.000	2%	3000	12 Months
35.	Construction of main Nalla behind Pir Pota VIA Bypass near Dargah Motial Shah, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
36.	Construction of CC Block & X-Slabs behind Pir Poto VIA Bypass near Dargah Motial Shah, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
37.	Construction of Drainage for Panjotha Mohalla & Khosa Mohalla VIA Bus Terminal to Main Nalla (R-Work) Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
38.	Construction of CC Block & X-Slabs for Panjotha Mohalla & Khosa Mohalla VIA Bus Terminal to (R-Work), Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
39.	Construction of CC Block & X-Slabs for Village Karpur (Wadero Akbar Otho Streets), U.C. Channa, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
40.	Construction Re-Construction of Drainage for Village Karpur, (Otha, Burdi & Umrai Mohallah), U.C. Channa, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
41.	Construction of CC Block & Drains at Various Muhalla Sehwan, (Nain Muhalla, Waqqa Muhalla, Bodia Bahar Muhalla & Bulaidi Muhalla), Taluka Sehwan, District Jamshoro.	10.000	2%	3000	12 Months
42.	Construction of CC Block & Drains at Various Muhalla Sehwan, (Makrani Muhalla, Khosa Muhalla, Juman Jati Muhalla & Bandar Muhalla), Taluka Sehwan, District Jamshoro.	10.000	2%	3000	12 Months
43.	Construction of CC Block & Drains at Various Streets of Bhatti Colony near Ghoro Ghot Ground Taluka Kotri.	3.000	2%	2000	12 Months
44.	Other Misc. Civil Work	3.500	2%	3000	12 Months
45.	Construction of Compound Wall of Shafia Graveyard UC Khuda Ki Basti No. 5, Taluka Kotri.	2.000	2%	2000	12 Months
46.	Construction of Jamia Madarsa Fugan Behar Colony Taluka Kotri District Jamshoro (Phase-V) (F. Floor).	1.500	2%	1500	10 Months
47.	Construction of Boundary Wall & CC Block Eid Gah Ground/Makazi Imam Bargah UC Khuda Ki Basti No. 3, Taluka Kotri, District Jamshoro.	4.400	2%	3000	12 Months
48.	Construction Reconstruction of B/Wall + Lav. & Abulation for Dragah Hazrat Juman Jati (R.A) at Sehwan U.C.II Taluka Sehwan, District Jamshoro.				
49.	Construction of B/Wall (N/S + W/S) for Dargah Syed Motial Shah, Taluka Sehwan, District Jamshoro.				

G.A. H. J. S. I. P. M. V. B. P.

32.	Construction of drains at Village Kaini, U.C. Amri, Taluka Manjhand, District Jamshoro.	1.500	2%	1500	12 Months
33.	Construction of CC Block & Drains at Wada Chacher, Taluka Kotri, District Jamshoro.	2.000	2%	2000	12 Months
34.	Construction of CC Block in Village Monder Khan Palari & Kaloo Kohar, U.C. Sari, Taluka T.B. Khan, District Jamshoro.	3.000	2%	3000	12 Months
35.	Construction of main Nalla behind Pir Pota VIA Bypass near Dargah Motial Shah, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
36.	Construction of CC Block & X-Slabs behind Pir Poto VIA Bypass near Dargah Motial Shah, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
37.	Construction of Drainage for Panjotha Mohalla & Khosa Mohalla VIA Bus Terminal to Main Nalla (R-Work) Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
38.	Construction of CC Block & X-Slabs for Panjotha Mohalla & Khosa Mohalla VIA Bus Terminal to (R-Work), Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
39.	Construction of CC Block & X-Slabs for Village Karpur (Wadero Akbar Otho Streets), U.C. Channa, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
40.	Construction Re-Construction of Drainage for Village Karpur, (Otha, Burdi & Umrai Mohallah), U.C. Channa, Taluka Sehwan, District Jamshoro.	5.000	2%	3000	12 Months
41.	Construction of CC Block & Drains at Various Muhalla Sehwan, (Nain Muhalla, Waqqa Muhalla, Bodia Bahar Muhalla & Bulaidi Muhalla), Taluka Sehwan, District Jamshoro.	10.000	2%	3000	12 Months
42.	Construction of CC Block & Drains at Various Muhalla Sehwan, (Makrani Muhalla, Khosa Muhalla, Juman Jati Muhalla & Bandar Muhalla), Taluka Sehwan, District Jamshoro.	10.000	2%	3000	12 Months
43.	Construction of CC Block & Drains at Various Streets of Bhatti Colony near Ghoro Ghot Ground Taluka Kotri.	3.000	2%	2000	12 Months
44.	Other Misc. Civil Work	3.500	2%	3000	12 Months
45.	Construction of Compound Wall of Shafia Graveyard UC Khuda Ki Basti No. 5, Taluka Kotri.	2.000	2%	2000	12 Months
46.	Construction of Jamia Madarsa Fuqan Behar Colony Taluka Kotri District Jamshoro (Phase-V) (F. Floor).	1.500	2%	1500	10 Months
47.	Construction of Boundary Wall & CC Block Eid Gah Ground/Makazi Imam Bargah UC Khuda Ki Basti No. 3, Taluka Kotri, District Jamshoro.	4.400	2%	3000	12 Months
48.	Construction Reconstruction of B/Wall + Lav. & Abulation for Dragah Hazrat Juman Jati (R.A) at Sehwan U.C.NI Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
49.	Construction of B/Wall (N/S + W/S) for Dargah Syed Motial Shah, Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
50.	Construction of B/Wall (Otha + Soomra + Setha) Graveyard, Taluka Sehwan, District Jamshoro.	2.500	2%	2000	12 Months
51.	Construction of Community Hall at Village Toung Sharif, Taluka Thana Bulla Khan, District Jamshoro.	5.700	2%	2000	12 Months
52.	Construction of Community Hall at Village Wadero Ghulam Qadir Burfat at Karchat, Taluka Thana Bulla Khan, District Jamshoro.	7.200	2%	3000	12 Months
53.	Construction of Circuit House at Kotri Taluka Kotri, District Jamshoro, (1st Floor).	15.000	2%	3000	12 Months
54.	Construction of Office of Assistant Engineer, Public Health Engineering, Sub Division Kotri, Taluka Kotri, District Jamshoro.	2.800	2%	3000	12 Months
55.	Rehabilitation of Govt. Buildings of (Assistant Commissioner Residence Bungalow) at Sehwan, Taluka Sehwan, District Jamshoro.	6.000	2%	3000	12 Months
56.	Construction of C.C Block & Drains, Parking Shade & Park in the premises of Dak Bungalow at T.B. Khan, District Jamshoro.	10.000	2%	3000	12 Months
57.	Construction of Assistant Engineer, Highways Office at Kotri, Taluka Kotri, District Jamshoro (1st Floor).	10.000	2%	3000	12 Months
58.	Construction of Assistant Engineer Buildings Office at Kotri, Taluka Kotri, District Jamshoro (1st Floor).	10.000	2%	3000	12 Months
59.	Construction of Dispensary at Village Mahak Khan Khoso, U.C. Manjhand, Taluka Manjhand, District Jamshoro.	4.000	2%	3000	12 Months
60.	Rehabilitation of Government Building of Lal Shahbaz Qalandar DCO Camp Office at Sehwan, Taluka Sehwan.	6.000	2%	3000	12 Months
	Dr. Daya Ram Essarani MPA Sindh				
	Re-Construction of Devi Mata Mandar at Thana Bulla Khan, Taluka T.B. Khan, District Jamshoro (Kitchen Block w/c Basement G+0 Phase-IV).	1.700	2%	2000	12 Months

Tender will be issued to the contractors on payment of cost of printing and providing documents shown above (Non Refundable) up to 27-05-2013, from the office of undersigned. Tender will be received back on 27-05-2013 at 01:00 PM and will be opened on same day at 02:00 PM in presence of contractor or their representative who wish to remain present before committee, comprises over the Superintending Engineer (Works & Services) Department, Jamshoro, Executive Engineer Buildings (Division) Works & Services Jamshoro & Divisional Accounts Officer Buildings Division (Works & Services) Department, Jamshoro.

Conditional Tender/tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms/description of work/scheme can be had from the office of the undersigned on any working day.

The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules, 2010.

(The place of tenders issued & opening is Executive Engineer Buildings Division (W&S) Jamshoro at Kotri Opposite Irrigation Workshop, Taluka Kotri).

In case of no response the issue and opening date of tender will be as under.

Second Attempt Tender will be issued up to 30-05-2013 at 01:00 PM received and Opened on 30-05-2013 (02:00 PM).

Third Attempt Tender will be issued up to 03-06-2013 at 01:00 PM received and Opened on 03-06-2013 (02:00 PM).

Note: This NIT can be seen on Sindh Govt. website at www.sindh.gov.pk

Note: This NIT can be seen on SPPRA website at www.pprasinhd.gov.pk

The News 11/05

Sd/-
EXECUTIVE ENGINEER (BUILDINGS)
DIVISION (WORKS & SERVICES)
DISTRICT JAMSHORO

INFIKRY-1185/13

FOR ANY VIOLATION OR PROTECTION OF HUMAN RIGHTS SERVICES CALL FREE AT OUR COMPLAINT CENTRE 0800-00011