

OFFICE OF THE

EXECUTIVE ENGINEER

BUILDINGS DIVISION N'FEROZE

Ph: No:0242-448862

NO:TC/G-55/ 658

/2013

N'Feroze,dt: 21

5 /2013

NOTICE INVITING TENDERS.

Sealed Tedner on B-I form are invited from the interested persons/suppliers / contractors /Pre-Qualified firms meeting the eligibility cretaria of Sindh Public Procurement Regularity authority Rules 2012 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under;-

S.#	Name of Scheme	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	101100

CONDITIONS

The Blank tender Forms i/c connected documents can be obtained from this office on any working day upto 10-06-2013 which will be recived back and opened on 11-06-2013 at 1:00(PM) in the presence of Superintednign Engineer works & Services Department Naushahro Feroze, Divisional Accounts officer and intending contractors or their re-presentatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of Head Quarter are work which remained un-responded the tenders will be issued opened on next date i-e 13-06-2013 to 14-06--2013 OR 19-06-2013 to 20-06-2013

ELIGIBILITY CONDITIONS FOR TENDERING PARTICIPANTS ARE UNDER:

Valid Proof of registration with Pakistan Engineering Coucnil for the year 2013.

 List of Qaulified Technical and non-technical personal with their Bio-Data including CVs & Pakistan Engineering Council Registration.

 Defails of development and Non-Development works carriedout during last 3 years with cost and performance Certificate / work orders.

List of Tools and Plants, Equipment, Machinery etc.

Fignancial statement of the schedule Bank showing the position of last 3 years transaction with proof of Bank Balance.

Attested copy National Tax number issued by the income Tax department and copy of computerized NIC

The Undertaking/Affidavit on stamp paper by the firm / contractor to the effect that neither the firm / contractor not its
Director / Stakeholders as a whole or as a part of the company/organization have ever been Black listed /defaulted
with any Govenrment agency /Department / Organizationand also that the information supplied by the firm /
contractor is correct.

Affidavit on stamp paper to the effect that the firm/contractor is not involved in litigation with any Department.

 Firm/Contractor supplier under companies Act with Registration no: if any or status of company giving full details of Director/Propriter alongwith Qaulification/experience e and copy of Memorandumfo of Association.

The condition No: a given above is not applicable on the tender cost Below 2.5 (M).

The Affidavit on stamp paper to the effect that information provided by the contractor/ suppliers/firms with the tenders are true and correct to the best of his knowledge.

This NIT be seen on web site Government of Sindh for ww.ppresindh, gov.pk.

Buildings division.
NAUSHAHERO FEROZE.

COPY FORWARDED WITH COMPLIMENTS TO:-

 The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for fowour of information and placing them on web site of Sindh Govenrment

 The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.\

 The Director Information Advertisement Seven copies Block No:96 Sindh Secretariat Karachi for Publicity through Daily News papers viz: Dawna, Nijat & Amroz for Publicity.\

The Deputy Commissioner N'feroze for his kind information.

The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.

6. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.

The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiaro and Bhiria for Norro

8. The Divisional Accounts Officer / Divuisional Draughtsman/Head Clerk

opy for Notice Board.



SPPRA INWARD DIARY
No: 1/0 (3)
Deted: 24/1

LIST OF WORKS

S.f	Name of Scheme / Localioon	Taluka	Estimated Cost	Earnest Moneey 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
	PHYSICAL PLANNING & HOUSING					1
1	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	8hiria	1.800	0.0360	1500	24-Months
2	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.500	0.0300	1500	24-Months
3	Construction of CC Topping at Village Abdul Rehman Abbasi	Bhiria	2.000	0.0400	1500	24-Months
4	Muhammad Ismail Kalhoro Nao Goth UC Gher Gaju	Bhiria	1.500	0.0300	1500	24-Months
5	Construction of Surface Drains, CC Topping & Brick Pavement at various Street of Ward No. 01 to 08 Bhiria City	Bhiria	2.000	0.0400	1500	24-Months
6	Construction of Compund wall, surface drains and brick pavement Taluka Bhiria (5 Units)	Bhirio	2.300	0.0460	1500	24-Months
7	Construction of C.C. Topping, Surface Drains and Brick Pavement at Taluka Bhiria (5 Units)	Bhiria	1.750	0.0350	1500	24-Months
8	Construction of Surface Drains and Brick Pavement at Taluka Bhiria (7 Units)	Bhirla	2.200	0.0440	1500	24-Months
9	Construction of Surface Drains, CC Topping & Brick Pavement at various Street Ward No. 01 to 08 Tharushah City	Bhiria	1.500	0.0300	1500	24-Months
10	Construction of Surface Drains, CC Topping & Brick Pavement at Taluka Bhiria (04 Units)	Bhiria	2.500	0.0500	1500	24-Months
11	Construction of Work Open Drains ABC Type & CC Topping at Tharushah Town	Bhiria	1.500	0.0300	1500	24-Months
12	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (3 Units)	Bhiria	2.100	0.0420	1500	24-Months
13	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (3 Units)	8hiria	1.700	0.0340	1500	24-Months
14	Construction of CC Topping & Brick Pavement for Village Dali City Mohalla Aapa Mumtaz, Raza Ali, Muhammad Azam Memon & Ghulam Shabir Kalhoro	Bhiria	1.500	0.0300	1500	24-Months
15	Construction of C.C. Topping and Bricks Pavement and Compound Wallat Taluka Bhiria (3 Units)	Bhiria	2.600	0.0520	2000	24-Months
16	Construction of C.C. Topping and Bricks Pavement and Surface Drains at Taluka Bhiria (5 Units)	Bhiria	2.300	0.0460	1500	24-Months

S.#	riame of sellenie / teediloon	Taluka	Estimated Cost		Teder Fee	Completion Period
1	2	3	4	5	6	7
17	Construction of CC Topping & Surface Drains Nala "B" Type for Ward No. 04 Khokhar Mohalla T.Shah Muharnmad Chuttal Mangi, Sadar-u-Din Dehraj, Nazar Ali Mangrejo, Imam Bux Dehraj UC Tharushah	Bhiria	Cost Moneey Teder Fee Cost Moneey Teder Fee Cost Cos	24-Months		
18	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (5 Units)	Bhiria	2.600	0.0520	2000	24-Months
19	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (5 Units)	Bhiria	2.100	0.0420	1500	24-Months
20	Construction of CC Topping at Village Khahi Rahu (Channa Mohalla)	Bhiria	1.500	0.0300	1500	24-Months
21	Construction of C.C. Topping, Bricks Pavement, Surface Drains and Compound Woll at Taluka Bhiria (4 Units)	Bhiria	1.900	0.0380	1500	24-Months
22	Construction of Compound Grave yard at Ismail Faqir Tharushah	8hirio	2.000	0.0400	1500	24-Months
23	Construction of C.C. Topping, Bricks Pavement and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
24	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
25	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
26	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
27	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
28	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
29	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
30	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
31	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units)	Bhiria	2.800	0.0560	2000	24-Months
32	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
33	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
34	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
35	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
36	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.700	0.0540	2000	24-Months

S.	realite of Scheme / Localison	Taluko	Estimated Cost	Earnest Moneey 02%		r Completion Period
37		3	4	5	6	7
	Drains at Taluka Bhiria (7 Units)	100000000000000000000000000000000000000	2.250	0.0450	1500	The second second
38	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units)		1.900	0.0380	1500	24-Months
39	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.000	0,0400	1500	24-Months
40	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.100	0.0420	1500	24-Months
41	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (10 Units)	Bhiria	2.300	0.0460	1500	24-Months
42	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (12 Units)	dille resonantites:	1.500	0.0300	1500	24-Months
43	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	100000000000000000000000000000000000000	2,100	0.0420	1500	24-Months
44	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)		2.000	0.0400	1500	24-Months
45	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	Bhiria	2.000	0.0400	1500	24-Months
46	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	Bhiria	1.500	0.0300	1500	24-Months
47	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.500	0.0300	1500	24-Months
48	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.900	0.0380	1500	24-Months
49	Construction of CC Topping & Surface Drains @ Dali Town, Latifani Mohalla UC Kot Bahadur	Bhiria	2.000	0.0400	1500	24-Months
50	Construction of Compound Wall for Graveyard Bagha Faqir @ Village Gul Muhammad Bular	8hiria -	3.500	0.0700	2000	24-Months
51	Construction of Surface Drains & CC Topping at Village Alan Kaleri	Kandiaro	3.000	0.0600	2000	24-Months
52	Construction of CC Topping at Village Usman Wahan	Kandiaro	1.500	0.0300	1500	24-Months
- 31	Construction of Surface Drains & CC Topping at Village Tunia Baqa Shah Mohalla Zameer Hussain Tunio	Kanaiaro	1.500	0.0300	1500	24-Months
4	Construction of S. d	Kandiaro	1.500	0.0300	1500	24-Months
5	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (4 Units)	Kandiaro	2.200	0.0440	1500	24-Months
6	Construction of C.C. T.	Kandiaro	2.600 (0.0520	2000	24-Months

....

	S.#	Name of Scheme / Locatioon	Talu	ka	Estimate Cost		v Te	eder ee	Completic
Г	57	Construction of C.C. Topping and Surface	3		4	5	-	6	
		Drains at Taluka Kandiaro (3 Units)	e Kandi	aro	1.600		1	500	7
	58	Earth Woark & Compound Wall for Play						300	24-Month
1		1 O . I G O . VIII G G G NOVO Character	Kandi	aro	2.500	0.0500	27	200	-
_		- mindri oc Dhabra	1				1 20	,,,,,	24-Month
	59	Construction of Compound Wall & Salve					1		
_		Lord Start Gravvard @ Village Deals	1	aro	1.200	0.0240	10	000	24-Month
3	60	CONSTRUCTION OF C.C. Topping goods		_			0/187		24-10(0)(()
		Land di laloka kanalara (5 linita)		aro	2.600	0.0520	20	00	24-Month
	51	Construction of C.C. Topping and a	- 10				1	20.20	Z + MOIIII
	100	- I I I I I I I I I I I I I I I I I I I		10	2.200	0.0440	15	00	24-Month
6	-	Construction of C.C. Topping	-	-					24 MOINTS
	-	and distributed and did to the test	120	ro	2.600	0.0520	200	00	24-Months
6	9	Construction of C.C. Topping	-				1		24 7710111113
		a raidka kanalara / k liaita /	1	ro	2.400	0.0480	150	00	24-Months
6	. 1	Construction of C.C. Topping and a.	-	1					24 1410111115
		and of Idioka Kanalara / S linita i	\$400 CONTRACTOR 100 C	0	1.900	0.0380	150	00	24-Months
6) 10	onstruction of C.C. Topping and S.					0,870.2	-	1/10/11/15
-	- 155	and distributed kandiaro (A Hoite)	1140	0	2.400	0.0480	150	0	24-Months
66	10	onstruction of C.C. Topping and a						- I	24-1/10/11/115
		and di laloka kanalara / 3 linita l	Kandiar	0	2.400	0.0480	150	0	24-Months
67	10	onstruction of C.C. Topping				200000000	.00	·	24-MONINS
	0	rains at Taluka Kandiaro (6 Units)	Kandiard		2.300	0.0460	150		24-Months
68	C	onstruction of C.C. Topping and Surface					100		24-Monins
	D	rains at Taluka Kandiaro (3 Units)	Kandiard		2.500	0.0500	2000		24 142 - 11
69	C	onstruction of C.C. Topping and Surface					2000	1	24-Months
	Dr	rains at Taluka Kandiaro (3 Units)	Kandiaro		2.300	0.0460	1500	1	24.11
70	C	Onstruction of Brick Pavement @ Village			7.0		1000	1	24-Months
	La	Il Bux Mangrio to House of Sobharo Ujjan	Kandiaro		1.250	0.0250	1000	-	
	UC	Ghullam Shah			ASSESSED I	0.0200	1000	2	24-Months
71	Co	Onstruction of Surface Drains at Village			1	1			
	Ch	nutto Gandahi Muhalla Gul Muhammad	Kandiaro		.200	0.0240	1000	10	4.1411
	Go	andahi					1000	12	4-Months
72	Co	instruction of C.C. Topping and Surface							*
	Dro	ains at Taluka Mehrabpur (3 Units)	M.Pur	2	.500	0.0500	2000	10	(115-11
3	Co	Ostruction of C.O. 7				10000	2000	1 2	4-Months
	Dro	nstruction of C.C. Topping and Surface	M.Pur	2	.400	0.0480	1500	-	
4	-	nins at Taluka Mehrabpur (7 Units)	1000100000	-		0.0460	1500	24	4-Months
4	Cor	nstruction of C.C. Topping and Surface	M.Pur	1	200				
		ar raioka menrabpur (4 Units 1		1.	300	0.0260	1000	24	f-Months
5	Cor	Instruction of C.C. Topping and C.		- 1000					WEXES.
-00		"Is at taluka Moro (3 Units)	Moro	2.	600	0.0520	2000	24	-Months
5	Con	Istruction Surface Drains Day 1							
- 1		o lo lylunammad Azeem Joicos La	Moro	1.	400 (0.0280	000	24	Manth
1	War	d No.03 UC-II Moro	10		1	- Name of S		24	-Months

-	S.#	Name of Scheme / Locatioon	Taluk		imated Cost	Earnes Monee 02%		
	77	Construction of Surface 2	3		4	5	6	
	2000	Construction of Surface Drains CC Toppi & Brick Pavement at Village Qamar-u-D Bhambhro UC Manaheen	ing More	3	.300	0.0660	Contract of the Contract of th	24-Month
	78	Construction of Cornpound Wall Gravyaurd Dargah Syed Bhoran Shah (1100 Rft)	More	2	,000	0.0400	1500	24-Month
	79	Construction of CC Topping & Brick Pavement @ village Haji Muhammad Achar Zardari	Moro	1	100	0,0220	1000	24-Months
	30	Construction of C.C. Topping and Surfactorians at Taluka Mora (8 Units)	e Moro	2.	100	0.0420	1000	24-Months
	12	Construction of CC Topping & Surface Drains @ Al-Fuqra Colony UC-II Moro	Moro	1.	500	0.0300	1500	24-Months
8		Construction of C.C. Topping and Surface Drains at Taluka Moro (4 Units)	- 4	2.0	500	0.0520	2000	24-Months
8		Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)		2.2	200	0.0440	1500	24-Months
85	_	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)		3.0	00	0.0600	2000	24-Months
86		Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	THE SECOND	3.0	00	0.0600	2000	24-Months
87		Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	1	3.0	00	0.0600	2000	24-Months
88	_	Construction of C.C. Topping and Surface Orains at Taluka Moro (3 Units)	Moro	3.0	00 (0.0600	2000	24-Months
200.00		Construction of C.C. Topping and Surface Orains at Taluka Moro (3 Units)	Moro	3.00	00 0	0.0600	2000	24-Months
89	_ ~	Construction of C.C. Topping and Surface rains at Taluka Moro (3 Units)	Moro	3.00	10 C	0.0600	2000	24-Months
90	Ur	onstruction of C.C. Topping and Surface rains at Taluka Naushahro Feroze. (5 nits)	N.Feroze	2.80	0 0	.0560	2000	24-Months
91	Ur	onstruction of C.C. Topping and Surface rains at Taluka Naushahro Feroze. (5 nits)	N.Feroze	2,40	0 0	.0480	1500	24-Months
92	Un	onstruction of C.C. Topping and Surface ains at Taluka Naushahro Feroze. (5 nits)	N.Feroze	2.700	0.	0540	2000	24-Months
93	1	onstruction of C.C. Topping and Surface ains at Taluka Naushahro Feroze. (3 its.)	N.Feroze	1.350	0.	0270	1500	24-Months
74	Uni	ts)	N.Feroze	2.400	0.0	0480	1500	24-Months
5	Co Dro Uni	a dioka inclinanta Faraza (a	N.Feroze	1.650	0.0	330	1500	24-Months

S.#	Name of Scheme / Locatioon	Taluka	Estimated Cost	Earnest Moneey 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
96	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (6 Units)	N.Feroze	2.000	0.0400	1500	24-Months
97	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	2.100	0.0420	1500	24-Months
98	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze, (14 Units)	N.Feroze	2.200	0.0440	1500	24-Months
99	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (10 Units)	N,Feroze	2.375	0.0475	1500	24-Months
100	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (8 Units)	N.Feroze	2.075	0.0415	1500	24-Months
101	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	1.900	0.0380	1500	24-Months
102	Construction of CC Topping Brick Pavement & Surface Drains @ Mithiani UC Mithiani	N.Feroze	3.000	0.0600	2000	24-Months

103	Construction of Medical Dispensary at Village Mohram Khan Rajper UC Chaheen (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Bhiria	3.350	0.0670	3000	24-Months
104	Construction of Medical Dispensary at Muhammad Qasim Channa (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Kandiaro	3.350	0.0670	3000	24-Months
105	Construction of Medical Dispensary at Village Khair Muhammad Dasti UC Dabharo (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Kandiaro	3.350	0.0670	3000	24-Months
106	Construction of Medical Dispensary at Village Abdul Rehman Sathar (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Moro	3.350	0.0670	3000	24-Months
107	Construction of Medical Dispensary at Village Haji Muhammad Hashim Wagan UC Noorpur (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	N,Feroze	3.350	0.0670	3000	24-Months

