

1211

OFFICE OF THE EXECUTIVE ENGINEER
BUILDINGS DIVISION THARPARKAR @ MITHI
No. TC/G-55/1000 dated 22/05/2013.

NOTICE INVITING TENDERS.

All the interested contractors/firms/parties meeting the eligibility criteria should have been invited to participate. As per SPPRA rule 2010.

S.#	Name of Work	Estimated Cost	Bids Money	Tender Fee	Period of Completion
01	02	03	04	05	06
Construction of Medical Dispensaries in Taluka Chachro District Tharparkar (06-Units) (E.I).					
1	@ Village Sher Muhammad Shahani Kirshan Ji Veri U/C Khensar.	0.240 (M)	4800/-	500/-	04 Months
2	@ Village Haji Suleman Ram Tarai U/C Laplo Taluka Chachro.	0.240 (M)	4800/-	500/-	04 Months
3	@ Village Habib Samejo Khohano Habib U/C Mithrio Charan.	0.240 (M)	4800/-	500/-	04 Months
4	@ Village Mir Muhammad Shah Dhani Charnor U/C Saringhiar.	0.240 (M)	4800/-	500/-	04 Months
5	@ Village Rargurh U/C Tar Ahmed.	0.240 (M)	4800/-	500/-	04 Months
6	@ Village Bus Stop Karroro U/C Tardos.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Chachro District Tharparkar (07-Units) (E.I).					
7	@ Village Hakam Samejo Paro Bagal U/C Peerani Jo Par.	0.240 (M)	4800/-	500/-	04 Months
8	@ Village Berani U/C Peerani Jo Par.	0.240 (M)	4800/-	500/-	04 Months
9	@ Village Hayat Halepoto Siddique Halepoto Paro U/C Rajoro.	0.240 (M)	4800/-	500/-	04 Months
10	@ Village Saringhiar U/C Saringhiar.	0.240 (M)	4800/-	500/-	04 Months
11	@ Village Aqil Abad U/C Tardos.	0.240 (M)	4800/-	500/-	04 Months
12	@ Village Tardos U/C Tardos.	0.240 (M)	4800/-	500/-	04 Months
13	@ Village Dirghah Mian Shah Ghazi U/C Vejhiar.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Chachro District Tharparkar (07-Units) (E.I).					
14	@ Village Chachi Juneja U/C Chachro.	0.240 (M)	4800/-	500/-	04 Months
15	@ Village Milkan U/C Chachro.	0.240 (M)	4800/-	500/-	04 Months
16	@ Village Borli Bheel U/C Chelhar.	0.240 (M)	4800/-	500/-	04 Months
17	@ Village Moosa Ji Dhani U/C Gadro.	0.240 (M)	4800/-	500/-	04 Months
18	@ Village Morasiyo U/C Kantio.	0.240 (M)	4800/-	500/-	04 Months
19	@ Village Jadmani U/C Laplo.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Chachro District Tharparkar (04-Units) (E.I).					
20	@ Village Phanghario U/C Vejhiar.	0.240 (M)	4800/-	500/-	04 Months
21	@ Village Udani Lal Muhammad Dohat Paro U/C Vejhiar.	0.240 (M)	4800/-	500/-	04 Months
22	@ Village Lakhano (Rahimoon Paro) U/C Peerani Jo Par.	0.240 (M)	4800/-	500/-	04 Months
23	@ Village Laplo (Haji Daud Samejo) U/C Laplo.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Mithi District Tharparkar (07-Units) (E.I).					
24	@ Village Mohario U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months
25	@ Village Galib Shah U/C Singaro.	0.240 (M)	4800/-	500/-	04 Months
26	@ Village Jaindo Dars U/C Singaro.	0.240 (M)	4800/-	500/-	04 Months
27	@ Village Menhoon Lanjo U/C Singaro.	0.240 (M)	4800/-	500/-	04 Months
28	@ Village Aloo Kotrio U/C Sonal Beh.	0.240 (M)	4800/-	500/-	04 Months
29	@ Village Siraj Uddin Tar U/C Sonal Beh.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Mithi District Tharparkar (07-Units) (E.I).					
30	@ Village Dharar U/C Malanhore Veena.	0.240 (M)	4800/-	500/-	04 Months
31	@ Village Kapusar U/C Malanhore Veena.	0.240 (M)	4800/-	500/-	04 Months
32	@ Village Bandhanalas U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months

4:50 P- SPPRA INWARD DIARY

11077 S.E.F.I

No:

33.	@ Village Gaat Abdul Ghafoor Kapri Paro U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months
34.	@ Village Golio U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months
35.	@ Village Manjthi U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months
36.	@ Village Siranghwari U/C Manjthi.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Mithi District Tharparkar (07-Units) (E.I).					
37.	@ Village Vehrari Vero Bheel Paro U/C Islamkot.	0.240 (M)	4800/-	500/-	04 Months
38.	@ Village Harbosar Kamal Sand Paro U/C Joruo.	0.240 (M)	4800/-	500/-	04 Months
39.	@ Village Piloro Molvi Ahmed Samoon U/C Kehri.	0.240 (M)	4800/-	500/-	04 Months
40.	@ Village Lakhi Tobho U/C Khario Ghulam Shah.	0.240 (M)	4800/-	500/-	04 Months
41.	@ Mohsin Halepoto Village Thahrio Halepota.	0.240 (M)	4800/-	500/-	04 Months
42.	@ Village Khekinyoon U/C Mithrio Bhatti.	0.240 (M)	4800/-	500/-	04 Months
43.	@ Village Mithrao Dal Muhammad Samoon Paro U/C Mithrio Bhatti.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Mithi District Tharparkar (07-Units) (E.I).					
44.	@ Village Babuhaar U/C Bhakuo.	0.240 (M)	4800/-	500/-	04 Months
45.	@ Village Lal Bakar (Ghulam Muhammad Tapedar) U/C Bhakuo.	0.240 (M)	4800/-	500/-	04 Months
46.	@ Village Nebi Ji Veri U/C Bhakuo.	0.240 (M)	4800/-	500/-	04 Months
47.	@ Village Niknoon Bheel Paro U/C Bhakuo.	0.240 (M)	4800/-	500/-	04 Months
48.	@ Village Vee Hingorja U/C Bhakuo.	0.240 (M)	4800/-	500/-	04 Months
49.	@ Village Bortli Mosepota U/C Islamkot.	0.240 (M)	4800/-	500/-	04 Months
50.	@ Village Gogi Jo Tar U/C Islamkot.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Nagarparkar District Tharparkar (07-Units) (E.I).					
51.	@ Village Jhanpoo U/C Harho.	0.240 (M)	4800/-	500/-	04 Months
52.	@ Village Gori U/C Piloo.	0.240 (M)	4800/-	500/-	04 Months
53.	@ Village Katho Bheel U/C Piloo	0.240 (M)	4800/-	500/-	04 Months
54.	@ Village Bandho U/C Pithapur.	0.240 (M)	4800/-	500/-	04 Months
55.	@ Village Chorio U/C Pithapur.	0.240 (M)	4800/-	500/-	04 Months
56.	@ Village Kohira Kolhi Paro U/C Pithapur.	0.240 (M)	4800/-	500/-	04 Months
57.	@ Village Surhi Padar U/C Pithapur.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Nagarparkar District Tharparkar (05-Units) (E.I).					
58.	@ Village Besarnio Dal U/C Satidera.	0.240 (M)	4800/-	500/-	04 Months
59.	@ Village Nibaro Theba U/C Satidera.	0.240 (M)	4800/-	500/-	04 Months
60.	@ Village Pandhi Paro Nau Tar U/C Satidera.	0.240 (M)	4800/-	500/-	04 Months
61.	@ Village Rasham Jo Tar Kamal Rahimoon U/C Satidera.	0.240 (M)	4800/-	500/-	04 Months
62.	@ Village Danbhario Ismail (Dr. Hashim Rahimoon Paro) U/C Tagusar.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Nagarparkar District Tharparkar (04-Units) (E.I).					
63.	@ Village Gaju Abad U/C Tagusar.	0.240 (M)	4800/-	500/-	04 Months
64.	@ Village Sobharo Uner U/C Tagusar.	0.240 (M)	4800/-	500/-	04 Months
65.	@ Village Mithrio Halepota U/C Tagusar.	0.240 (M)	4800/-	500/-	04 Months
66.	@ Village Patiya Late Dr. Samarat U/C Virawah.	0.240 (M)	4800/-	500/-	04 Months
Construction of Medical Dispensaries in Taluka Diplo & Nagarparkar District Tharparkar (07-Units) (E.I).					
67.	@ Village Malkar U/C Dabhro.	0.240 (M)	4800/-	500/-	04 Months
68.	@ Village Saro U/C Dabhro.	0.240 (M)	4800/-	500/-	04 Months
69.	@ Village Dad Sarh U/C Jhirmino.	0.240 (M)	4800/-	500/-	04 Months
70.	@ Village Ibrahim Khaskheli U/C Kaloi.	0.240 (M)	4800/-	500/-	04 Months
71.	@ Village Muhammad Rahim Lund U/C Kaloi.	0.240 (M)	4800/-	500/-	04 Months
72.	@ Village Halaro Pir U/C Sobhiar.	0.240 (M)	4800/-	500/-	04 Months
73.	@ Village Amin Ji Dhani U/C Harho.	0.240 (M)	4800/-	500/-	04 Months

Construction of Medical Dispensaries in Taluka Diplo District Tharparkar (07-Units) (E.I).					
74.	@ Village Haji Obhayo Chandio U/C Bhitaro.	0.240 (M)	4800/-	500/-	04 Months
75.	@ Village Hathrai U/C Bolhari.	0.240 (M)	4800/-	500/-	04 Months
76.	@ Village Patar Lund Ali Murad paro U/C Bolhari.	0.240 (M)	4800/-	500/-	04 Months
77.	@ Village Sengalo U/C Bolhari.	0.240 (M)	4800/-	500/-	04 Months
78.	@ Village Arbab Usman U/C Dabhro.	0.240 (M)	4800/-	500/-	04 Months
79.	@ Village Dohar U/C Dabhro.	0.240 (M)	4800/-	500/-	04 Months
80.	@ Village Hathani U/C Dabhro.	0.240 (M)	4800/-	500/-	04 Months
81.	Improvement & Rehabilitation of Office of SPDC in DCO Complex Mithi (E.I).	0.100 (M)	2000/-	300/-	04 Months
82.	Renovation/Rehabilitation of Old Mukhtiarkar Office Chachro (E.I).	0.300 (M)	6000/-	500/-	04 Months
83. Construction of Category 3rd bungalows in Mithi Town District Tharparkar (03-Units) (E.I).					
(i)	@ Mithi for (Assistant Engineer Roads Mithi).	0.150 (M)	3000/-	500/-	04 Months
(ii)	@ Mithi for (Assistant Engineer Education Works) Mithi.	0.150 (M)	3000/-	500/-	04 Months
(iii)	@ Mithi for (Office Superintendent -Superintending Engineer Works & Services Department Tharparkar @ Mithi).	0.150 (M)	3000/-	500/-	04 Months
84.	Construction of Rest House @ Naukot Fort Taluka Mithi District Tharparkar (E.I).	0.800 (M)	16000/-	1000/-	04 Months
85.	Construction of Union Council Office Buildings @ Village Sobhiar Taluka Diplo District Tharparkar (E.I).	0.150 (M)	3000/-	500/-	04 Months
86.	Renovation/Rehabilitation of Old Assistant Commissioner Office Mithi (E.I).	0.100 (M)	2000/-	300/-	04 Months
87. Renovation of Taluka Head Quarter Hospital Diplo.					
(i)	Maternity Home, Porch, Bathrooms (03-Nos), Medicine Store, Garage Room i/c Shades (02-Nos) & Vizoo Khana i/c External E.I.	1.00 (M)	20000/-	2000/-	04 Months
88.	Construction of Chowkidar/Security Guard Room @ Gadhi Bhatt Mithi District Tharparkar (E.I).	0.030 (M)	600/-	300/-	04 Months
M/R WORKS					
89.	M/R to Mukhtiarkar Office (Judicial Complex Mithi).	0.400 (M)	8000/-	500/-	04 Months
90.	M/R to Session Judge Residence Mithi.	0.250 (M)	5000/-	500/-	04 Months
ELECTRICAL WORKS					
91.	M/R to Rest House Mithi. (E.I).	0.075 (M)	1500/-	300/-	04 Months
92.	M/R to Deputy Commissioner Bungalow Mithi. (E.I).	0.100 (M)	2000/-	300/-	04 Months
93.	M/R to Rest House Nagarparkar (E.I).	0.100 (M)	2000/-	300/-	04 Months
94.	M/R to Mukhtiarkar Office (Jail) Mithi (E.I).	0.030 (M)	600/-	300/-	04 Months
95.	M/R to Buildings Colony Mithi (Repair of Street Lights).	0.050 (M)	1000/-	300/-	04 Months
96.	M/R to Office of Superintending Engineer (W/S) Department Tharparkar @ Mithi (External E.I).	0.050 (M)	1000/-	300/-	04 Months
97.	M/R to C-Type Quarter Revenue Colony Mithi (E.I).	0.050 (M)	1000/-	300/-	04 Months
98.	M/R to Old Mukhtiarkar Office (Session Judge Office) Mithi (E.I).	0.075 (M)	1500/-	300/-	04 Months

Programme for Issue/Receipt and Opening of Tenders.

S.#	Details	1 st Attempt	In case of un-responded work	
			2 nd Attempt	3 rd Attempt
1.	Last date of receipt of application for issuance of blank tender form from the date of publication of NIT.	13/06/2013	17/06/2013	20/06/2013
2.	Date of receiving and opening of tenders (Tenders will be received up to 1:00 pm and opened at 2:00 pm).	14/06/2013	18/06/2013	21/06/2013

- Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of tenders fee.
- No. conditional tenders will be entertained.

3. The procuring agencies shall announce the result of bid evaluation in the form of a report, giving justification for acceptance or rejection of bids at least 10 days prior to the award of procurement contract.
4. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of PPRA Rules.
5. The Tender Fee will be received as per procurement packages.
6. Eligibility conditions for intending participants are as under.
 - i. Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
 - ii. Bio data of Engineers and technical staff working with the firm.
 - iii. Documentary evidence of works executed /works in progress and certificate of satisfactory completion of works by the employers.
 - iv. List of works in progress indicating cost of each work and copy of letter of award of work.
 - v. List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
7. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
8. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in the favour of the under signed.
10. Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.
11. Affidavit with effect that all documents/particulars/information furnished are true & correct.
12. In case of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along-with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
13. In case of works costing below Rs.2.500 (M) the conditions @ S.No.6 will not be applicable.
14. The N.I.T can be seen on Sindh Government web site www.sindh.gov.pk or www.ppra.sindh.gov.pk.


EXECUTIVE ENGINEER
 BUILDINGS DIVISION THARPARKAR
 @ MITHI

Copy forwarded with compliments for information to:-

- 1). The Secretary Information Technology, Govt. of Sindh Secretariat No. 6 @ Karachi along-with copies of N.I.T for favour of information and placing them on the Web site of Sindh Government.
- 2). The Deputy Commissioner, Tharparkar @ Mithi
- 3). The Director (CB) Sindh Public Procurement Regulatory Authority Block No. 8, Sindh Secretariat No 4-A, Court Road, Karachi.
- 4). The Superintending Engineer, Works & Services, Department, Tharparkar @ Mithi, for kind information.
- 5). The Executive Engineer (All) under Superintending Engineer, Works & Services Department, Tharparkar @ Mithi, for information wide publicity.
- 6). The Assistant Engineer Sub Division (All) under Executive Engineer Buildings Division, Tharparkar @ Mithi for information wide publicity.
- 7). Assistant/Head Clerk/Drawing Branch/Notice Board (Local).


EXECUTIVE ENGINEER
 BUILDINGS DIVISION THARPARKAR
 @ MITHI