

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION SANGHAR

NO.TC/G-55/1296 OF 2013

Sanghar

Dated: 17-05-2013

1214

INVITATION FOR BIDS

1. The Procuring Agency, Executive Engineer Highways Division Sanghar invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.

DETAIL OF WORKS

S.#	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
1	Recondg. of road from Arisar Mori to Dullo Hingorjo road mile 0/0-2/0 (0/2 furlong in reaches)	1.468	29360	3000	04 Months
2	Const. of link road from Tayyab Dars - Moor Hadi Raod to Village Chulam Usman Junejo Road Mile 0/0-1/0 (Phase-I Mile 0/0-0/5).	6.653	133060	3000	18 Months
3	Const. Of Link Road From Pepra Talli (Salehabad) To Mathoon Chaniho Via Mohamad Hayat Chaniho Road 1.00 Km.	6.000	120000	3000	18 Months
4	Const. of Link Road From Moor Hadi Mori Road To Village Usman Junejo To Village Haji Hakim Junejo Road Mile 0/0-0/3.	4.055	81100	3000	18 Months
5	Construction Of Link Road From Gul Muhammad Hingoro To Muhammad Ramzan Dars Road Mile 0/0-1/4 (2.40 Km.) (Phase-II Mile 0/5-1/1 = 0.80 Km).	5.528	110560	3000	18 Months
6	Const. Of Link Road From Dargah Manthar Fakir Road Via Jadim To Mureed Khan Ahmed Samejo Road Mile 0/0-0/1 (0.20 Km).	1.504	30080	3000	04 Months
7	Construction Of Link Road From Mian Dad Bhambhro To Village Gohram Bhambhro Road Mile 0/0-0/2.	2.722	54440	3000	18 Months
8	Construction Of Link Road From Gul Muhammad Hingoro To Mir Hassan Rajar Road Mile 0/0-0/2+220 (0.42 Km)	3.443	68860	3000	18 Months
9	Construction Of Link Road From Daud K.K Road To Village Rajab Ali K.K Road Mile 0/0-0/0+400.	0.845	16900	3000	04 Months
10	Construction Of Link Road From Gul Muhammad Hingoro To Nale Chango Road Culvert No.01.	0.151	3020	3000	04 Months
11	Construction Of Link Road From Khipro - Phullahdiyon Road Dost Mohammad Culvert No.1.	0.148	2960	3000	04 Months
12	Construction Of Link Road From Qatabuddin Hingoro To Durgah Manthar Fakir Culvert No.01.	0.149	2980	3000	04 Months
13	Construction Of Link Road From Bhit Bharti Road To Villae Allah Dito Rind Road Mile 0/0-0/1+100.	1.673	33460	3000	18 Months
14	Construction Of Road From Dhani Parto Rajpur To Village Tamachi Wassan Road Mile 0/0-1/4+330' (Phase-I Mile 0/0-0/3=0.60 Km).	4.238	84760	3000	18 Months
15	Construction Of Road From Khori Shakh To Village Syed Qasim Shah Road Mile 0/0-1/2 (2.00 Km) (Phase-I Mile 0/0-0/4=0.80 Km).	5.762	115240	3000	18 Months
16	Construction Of Road From Kandari - Nauabed Qazi Minor Stop To Village Qazi Ghulam Mohammad Road Mile 0/0-2/2. (Phase-I Mile 0/0-0/2=0.40 Km).	2.662	53240	3000	18 Months
17	Construction Of Road From Choti Masjid To Bari Masjid @ Village Noor Muhammad Bhambhro Road Mile 0/0-0/1.	1.498	29960	3000	04 Months
18	Construction Of Road From Sanghar Jamrao Head Toad To Village Ameen Khan Pathan Road Mile 0/0-0/3 (Phase-I Mile 0/0-0/1).	1.690	33800	3000	06 Months
19	Construction Of Road From Chak No.32 Workshop Road To Village Ch. Muhammad Ashraf Warraich Chak No.45 Road Mile 0/0-0/4 (0.80 Km.) (Phase-I Mile 0/0-0/1+330'=0.30 Km).	2.820	56400	3000	18 Months
20	Reconditioning Of Road From Sanghar - Perumal Road To Village Jam Nando Khan Mari Road Mile 0/0-1/0 (1.60 Km) Phase-I Mile 0/0-0/1+330'=0.30 Km).	1.330	26600	3000	04 Months
21	Constt. of link road from Raja Ghulam Mohammad road to Mulvi Mustaque via Bashir Memon road mile 0/2-1/2 (1.60 KM) (Phase-I mile 0/2-0/5).	4.382	87640	3000	18 Months
22	Constt. of link road from Col. Sher Jang road to village Mir Hassan Kerrio mile 1/6-2/0+330.	3.344	66880	3000	18 Months
23	Recond. / Patch repair link road from Waheed Kiyani Pir Sahib Manzil Chak No.13, 14 road mile 0/0-10/1 (In portion).	8.834	176680	3000	18 Months
24	Construction of Road From Choondko Saleh Pat road @ Ranta Cannal to village Gaji Khan Sher road mile 0/0-0/5.	6.000	120000	3000	18 Months
25	Construction of link road from Tando Adam-Duthro road to village Sadique Abro road mile 0/0-0/1+220.	2.163	43260	3000	18 Months
26	Raising / Reconstruction of road from Tando Adam Shahdadpur road to Suitari (Dhora Portion) road mile 0/3+330-0/4+400.	4.583	91660	3000	18 Months
27	Construction of link road from Arif Sand to road o village Mohammad Khan Raho road mile 0/0-0/5.	6.825	136500	3000	18 Months
28	Recondg. of Tando Adam - Kanidari road to Timore road mile 0/0-2/4 (In portion).	1.000	20000	3000	18 Months
29	Constt. of road At village Suffi Datta Fazalullah Shah road mile 0/0-0/4.	5.000	100000	3000	18 Months
30	Constt. of road At village Ranjhan Khan Leghari road mile 0/0-0/5.	6.721	134420	3000	18 Months
31	Construction of link road from Islamabad village Dajel Khan road mile 0/0-0/3.	4.328	86560	3000	18 Months
32	Reconditioning of road from Chak No.5 road @ mile 0/6 to village Bacho Khan Chakrani road mile 0/0-0/3+220.	2.698	53960	3000	18 Months
33	Construction of road from P.F Public School to Hilal School road mile 0/0-0/1.	1.500	30000	3000	04 Months
34	Construction of link road from Shahdadpur - Lundo Mahar Ali Talpur road to village Anan-ul-lah Brohi road mile 0/0-0/7 (Phase-I Mile 0/0-0/5+330).	7.490	149800	3000	18 Months
35	Construction of Nawabshah - Sanghar road to Amer Bux Umrani House At Shahpur Chakar City road mile 0/0-0/0+330.	1.155	23100	3000	04 Months
36	Construction / Reconditioning of Shahpur Chakar Sarhari road @ mile 0/4 to village Shah Bux Umrani road mile 0/0-0/2+330.	3.341	66820	3000	18 Months
37	Recondg. of roads in various streets of UC-II Tando Adam 600 Rft (0.18 KM).	1.313	26260	3000	18 Months
38	Raising / Recondg. of roads from Madrasa Qasim-ul-uloom to Ghulam Khoso road 1980 Rft (0.60 KM).	4.399	87980	3000	18 Months
39	Recondg. of road from Bacho Dero road to village Alam Dero via Jurio Dero road mile 0/0-0/5.	6.000	120000	3000	18 Months
40	Construction of link road from Tando Adam Landhi (Hadh Mill) road to village Sher Mohamad Colony road mile 0/0-0/1+330 (0.30 KM).	2.462	49240	3000	18 Months
41	Construction of road from Haji Ghous Bux Brohi road to Abdul Rahim Hingoro road mile 0/0-0/5.	7.791	155820	3000	18 Months
42	Construction of link road from Haji Ghous Bux Brohi to Bus Stop Qaisar Ghot road mile 0/4-0/5+330.	2.607	52140	3000	18 Months
43	Constt. of road from Railway Phattak to Makrani Para near bus Stop Shahpurchakar mile 0/0-0/2.	2.600	52000	3000	18 Months
44	Recondg./ Constt. of Sanghar - Shahdadpur road to village Kamal Khan Leghari road mile 0/6-1/4.	5.000	100000	3000	18 Months
45	Constt. of Sanghar Shahdadpur road to village Ismail Khan Leghari road mile 0/0-0/1.	1.543	30860	3000	04 Months

2. The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
- The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
3. All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 PM on date 12-06-2013 Bids will be opened at 01:00 PM on the same day in the presence of bidder's representatives who choose to attend, at the same address.
4. If the undersigned is out of headquarter, the bid be opened on next working day OR In case the tenders are cancelled / rejected or unresponded, the next date for issue and opening will be as under :

S. No.	Sale of Blank Tenders	Opening Time of the Tenders
2nd Attempt	Sale of Blank Tender upto	

5	Construction Of Link Road From Gul Muhammad Hingoro To Muhammad Ramzan Dars Road Mile 0/0-1/4 (2.40 Km) (Phase-II Mile 0/5-1/1 = 0.80 Km).	5.528	110560	3000	18 Months
6	Const. Of Link Road From Dargah Manthar Fakir Road Via Jadim To Mureed Khan Ahmed Samejo Road Mile 0/0-0/1 (0.20 Km).	1.504	30080	3000	04 Months
7	(Construction Of Link Road From Mian Dad Bhambhro To Village Gohram Bhambhro Road Mile 0/0-0/2.	2.722	54440	3000	18 Months
8	Construction Of Link Road From Gul Muhammad Hingoro To Mir Hassan Rajar Road Mile 0/0-0/2+220 (0.42 Km)	3.443	68860	3000	18 Months
9	Construction Of Link Road From Daud K.K Road To Village Rajab Ali K.K Road Mile 0/0-0/0+400.	0.845	16900	3000	04 Months
10	Construction Of Link Road From Gul Muhammad Hingoro To Nale Chango Road Culvert No.01.	0.151	3020	3000	04 Months
11	Construction Of Link Road From Khipro - Phulahiyoan Road Dost Mohammad Culvert No.1	0.148	2960	3000	04 Months
12	Construction Of Link Road From Qutabuddin Hingoro To Dargah Manthar Fakir Culvert No.01.	0.149	2980	3000	04 Months
13	Construction Of Link Road From Bhir Bhatti Road To Villae Allah Dino Rind Road Mile 0/0-0/1+100.	1.673	33460	3000	18 Months
14	Construction Of Road From Dhani Parto Rajpar To Village Tamachi Wassan Road Mile 0/0-1/4+330' (Phase-I Mile 0/0-0/3=0.60 Km).	4.238	84760	3000	18 Months
15	Construction Of Road From Khori Shakh To Village Syed Qasim Shah Road Mile 0/0-1/2 (2.00 Km) (Phase-I Mile 0/0-0/4=0.80 Km).	5.762	115240	3000	18 Months
16	Construction Of Road From Kandiyari - Nauabad Qazi Minor Stop To Village Qazi Ghulam Mohammad Road Mile 0/0-2/2. (Phase-I Mile 0/0-0/2=0.40 Km).	2.662	53240	3000	18 Months
17	Construction Of Road From Choti Masjid To Bari Masjid @ Village Noor Muhammad Bhambhro Rd Mile 0/0-0/1.	1.498	29960	3000	04 Months
18	Construction Of Road From Sanghar Jamrao Head Toad To Village Ameen Khan Pathan Road Mile 0/0-0/3 (Phase-I Mile 0/0-0/1).	1.690	33800	3000	06 Months
19	Construction Of Road From Chak No.32 Workshop Road To Village Ch. Muhammad Ashraf Warraich Chak No.45 Road Mile 0/0-0/4 (0.80 Km) (Phase-I Mile 0/0-0/1+330'=0.30 Km).	2.820	56400	3000	18 Months
20	Reconditioning Of Road From Sanghar - Perumal Road To Village Jam Nando Khan Mari Road Mile 0/0-1/0 (1.60 Km) Phase-I Mile 0/0-0/1+330'=0.30 Km).	1.330	26600	3000	04 Months
21	Const: of link road from Raja Ghulam Mohammad road to Molvi Mustaque via Bashir Memon road mile 0/2-1/2 (1.60 KM) (Phase-I mile 0/2-0/5).	4.382	87640	3000	18 Months
22	Const: of link road from Col. Sher Jang road to village Mir Hassan Kerrio mile 1/6-2/0+330.	3.344	66880	3000	18 Months
23	Recond: / Patch repair link road from Waheed Kiyani Pir Sahib Manzil Chak No.13, 14 road mile 0/0-10/1 (In portion).	8.834	176680	3000	18 Months
24	Construction of Road From Choondko Saleh Pat road @ Ranta Canal to village Gaji Khan Sher road mile 0/0-0/5.	6.000	120000	3000	18 Months
25	Construction of link road from Tando Adam-Duthro road to village Sadique Abro road mile 0/0-0/1+220.	2.163	43260	3000	18 Months
26	Raising / Reconstruction of road from Tando Adam Shahdadpur road to Sutiari (Dhora Portion) road mile 0/3+330-0/4+400.	4.583	91660	3000	18 Months
27	Construction of link road from Arif Sand to road o village Mohammad Khan Raho road mile 0/0-0/5.	6.825	136500	3000	18 Months
28	Recondg. of Tando Adam - Kandiyari road to Timore road mile 0/0-2/4 (In portion).	1.000	20000	3000	18 Months
29	Const: of road At village Suffi Datta Fazalullah Shah road mile 0/0-0/4.	5.000	100000	3000	18 Months
30	Const: of road At village Ranjhan Khan Leghari road mile 0/0-0/5.	6.721	134420	3000	18 Months
31	Construction of link road from Islamiabad village Dalel Khan road mile 0/0-0/3.	4.328	86560	3000	18 Months
32	Reconditioning of road from Chak No.5 road @ mile 0/6 to village Bacho Khan Chakrani road mile 0/0-0/3+220.	2.698	53960	3000	18 Months
33	Construction of road from PF Public School to Hilal School road mile 0/0-0/1.	1.500	30000	3000	04 Months
34	Construction of link road from Shahdadpur - Lundo Mahar Ali Talpur road to village Aman-ullah Brohi road mile 0/0-0/7 (Phase-I Mile 0/0-0/5+330).	7.490	149800	3000	18 Months
35	Construction of Nawabshah - Sanghar road to Amer Bux Umrani House At Shahpur Chakar City road mile 0/0-0/0+330.	1.155	23100	3000	04 Months
36	Construction / Reconditioning of Shahpur Chakar Sarhari road @ mile 0/4 to village Shah Bux Umrani road mile 0/0-0/2+330.	3.341	66820	3000	18 Months
37	Recondg. of roads in various streets of UC-II Tando Adam 600 Rf (0.18 KM).	1.313	26260	3000	18 Months
38	Raising / Recondg. of roads from Madrasa Qasim-ul-uloom to Ghulam Khoso road 1980 Rf (0.60 KM).	4.399	87980	3000	18 Months
39	Recondg. of road from Bacho Dero road to village Alam Dero via Jurio Dero road mile 0/0-0/5.	6.000	120000	3000	18 Months
40	Construction of link road from Tando Adam Landhi (Hadli Mill) road to village Sher Mohammad Colony road mile 0/0-0/1+330 (0.30 KM).	2.462	49240	3000	18 Months
41	Construction of road from Haji Ghous Bus Brohi road to Abdul Rahim Hingoro road mile 0/0-0/5.	7.791	155820	3000	18 Months
42	Construction of link road from Haji Ghous Bus Brohi to Bus Stop Qaisar Ghot road mile 0/4-0/5+330.	2.607	52140	3000	18 Months
43	Const: of road from Railway Phatak to Makrani Para near bus Stop Shahpurchakar mile 0/0-0/2.	2.600	52000	3000	18 Months
44	Recondg/ Const: of Sanghar - Shahdadpur road to village Kamal Khan Leghari road mile 0/6-1/4.	5.000	100000	3000	18 Months
45	Const: of Sanghar Shahdadpur road to village Ismail Khan Leghari road mile 0/0-0/1.	1.543	30860	3000	04 Months

- The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
- All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 P.M on date 12-06-2013 Bids will be opened at 01:00 P.M on the same day in the presence of bidder's representatives who choose to attend, at the same address.
- If the undersigned is out of headquarter, the bid be opened on next working day OR in case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under :

S. No.	Sale of Blank Tenders	Opening Time of the Tenders
2nd Attempt	Sale of Blank Tender upto 26-07-2013 @ 01:00 P.M	Tender will be received back & opened at 02:00 P.M on same date i.e 26-07-2013.
3rd Attempt	Sale of Blank Tender upto 21-08-2013	Tender will be received back & opened at 02:00 P.M on same date i.e 21-08-2013.

- Conditional and Telegraphic tender will not be entertained.
- The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of PPRA Rules and shall be communicated to bidder on request.

E. Prithvi 26/5/13

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR**

FOR ANY VIOLATION OR PROTECTION OF HUMAN RIGHTS
SERVICES CALL FREE AT OUR COMPLAINT CENTRE 0800-00011

INF-KRY/No.1275/13