



NOTICE INVITING TENDER

1. Sealed Tenders are invited on B-1/B-2 forms from all interested parties / firms, bidders Registered with Pakistan Engineering Council in relevant category for the works listed below. The bid documents will be issued from date publication of this advertisement / "Internet Website", under SPPRA-Rule-2010.

List of Works

Sr No.	Name of Scheme	Estimated Cost in (Rs)	Est Security	Tender Fee	Completion Period
District ADP Schemes					
1	Construction of Compound wall of Bungalow No.A 1 Mumtaz Colony Khairpur.	3,200,000	64,000	3,000	15 Months
2	Construction of Compound wall to Graveyard Agha Hussain Shah Jagir U/c Kumb Taluka Kotdiji.	2,000,000	40,000	3,000	15 Months
3	Construction of Compound wall for Eidgah / Masjid at Village Agha Hussain Shah Jagir U/c Kumb Taluka Kotdiji.	2,000,000	40,000	3,000	15 Months
4	Construction of Compound wall along with Entrance Gate to Dargah Koral Shah Baloch Colony near Government Mumtaz College Khairpur.	1,430,000	28,600	1,500	15 Months
5	Construction of Community Centre at Village Imam Bux Kathio U/c Mohbet wah Taluka Kotdiji.	70,000	1,400	500	6 Months
a)	Electrification.				
6	Construction of Maternity Home at Village Lal Bux Mangi Taluka Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,500,000	70,000	3000	15 Months
b)	Electrification.	2,00,000	4,000	500	15 Months
7	Construction / Providing Cold Chains (60 Units) in District Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, & External Development.	2,200,000	44,000	3000	15 Months
b)	Electrification.	1,50,000	3,000	500	15 Months
8	Construction of Additional Library Hall for District Bar Council Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	4,600,000	92,000	3000	15 Months
b)	Electrification.	2,70,000	5,400	750	15 Months
9	Construction of Waiting Shade at newly Constructed Administration Block at Shah Abdul Latif University Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	2,800,000	56,000	3,000	15 Months
b)	Electrification.	2,00,000	4,000	500	15 Months
10	Construction of Office of Deputy Director Breeding at Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,100,000	142,000	3,000	15 Months
b)	Electrification.	4,00,000	8,000	750	15 Months
11	Construction of Remaining Portion of Eidgah U/c Therhi Taluka Khairpur.	1,000,000	20,000	1,500	15 Months
12	Construction of Compound wall and site clearance for Revenue Officers Houses Khairpur.	3,700,000	74,000	3,000	15 Months
13	Construction of Awareness and Information Office and Nursery Management in (BBZP) Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,500,000	150,000	3,000	15 Months
b)	Electrification.	500,000	10,000	750	15 Months
14	Construction of Compound wall for Graveyard Dargah Muhammad Ali Shah at Village Mehar Shah near Mangari Taluka Kingri.	1,235,000	24,700	1,500	12 Months
15	Construction of Musafir Khana, Compound wall for Graveyard and Renovation of Dargah Muhammad Shah Bukhari Village Wada Sining U/C Nizamani Taluka Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,000,000	140,000	3,000	12 Months
b)	Electrification.	4,00,000	8,000	750	12 Months
16	Construction of Government Dispensary at Village Pir Bux Maitlo U/C Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
17	Construction of Government Dispensary at Village Kumbai Maitlo Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
18	Construction of Government Dispensary at Village Hafeez Chandio Taluka Kingri.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
19	Construction of Government Dispensary at Village Qadir Bux Jalbani U/C Machyoon Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
20	Rehabilitation of Revenue Residence Buildings at Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	9,400,000	188,000	3,000	12 Months
b)	Electrification.	500,000	10,000	750	12 Months
21	Construction of Compound wall at Thelsemia Centre / Blood Bank, External Development & Plinth Protection of Thelsemia Centre / Blood Bank at Khairpur (Parking Shade U/c Ext Development).	4,50,000	9,000	750	12 Months
22	Construction of Government Dispensary at Village Khanpur. (Additional Work of External Development).	150,000	3,000	500	12 Months
23	Construction of Compound wall for Graveyard at Village Gagri Taluka Khairpur (Remaining work).	400,000	8,000	750	12 Months
24	Construction of Compound wall of Rangers Head Quarter (44 Wing) near Old N.H Khairpur.	2,000,000	40,000	3,000	18 Months
25	Construction of Imam Bargah at Pir Manglo Taluka Khairpur.	2,000,000	40,000	3,000	12 Months
26	Construction of Compound wall for Eidgah Village Bahadur Jalbani U/c Wada Machyoon Taluka.	2,000,000	40,000	3,000	12 Months
27	Construction of Veterinary Dispensary at Gambat Taluka Gambat.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,500,000	66,000	3,000	12 Months
b)	Electrification.	200,000	4,000	500	12 Months
28	Construction of Compound wall & Main Gate at anjuman-e-Hyderi New Goth U/c Jilani Taluka	1,027,000	20,540	1,500	12 Months
Peoples Works Programme-II					
29	Construction of Cricket Ground at Ubhari near Shah Badshah U/c Baberloi Taluka Khairpur.	2,550,000	51,000	3,000	12 Months
30	Construction of Foot Ball Ground Mill Colony Khairpur.				
a)	Additional Civil Work	1,000,000	20,000	1,500	12 Months
b)	Additional Electrification	700,000	14,000	1,500	12 Months
M.P.A Priority Programme					
31	Repair / Re-Construction of Shiva Mandir Panjhatti Khairpur Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	1,900,000	38,000	3,000	12 Months
b)	Electrification.	100,000	2,000	500	12 Months
32	Constn: of Boundary wall for Suh Abdullah Janwari vill: Haji Sodhro Janwari Mohalla Saifal Khan Janwari Tal: Khairpur.				
	Water Supply, Sanitary Fittings	50000	1000	500	12 Months

2. The contract documents can be seen in the office of the undersigned during any working office hours on any working day.
 3. The bid documents can be purchased from the office of the undersigned from the date of publication up to 18-06-2013 upto 01:00 Pm. The bids shall be received back on same date upto 01:30 Pm and opened at 02:00 Pm in the office of the undersigned in presence of bidders or their representatives who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in the name of undersigned.

Sr. No.	Description	1,50,000	3,000	500	15 Months
8	Construction of Additional Library Hall for District Bar Council Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	4,600,000	92,000	3000	15 Months
b)	Electrification.	2,70,000	5,400	750	15 Months
9	Construction of Waiting Shade at newly Constructed Administration Block at Shah Abdul Latif University Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	2,800,000	56,000	3,000	15 Months
b)	Electrification.	2,00,000	4,000	500	15 Months
10	Construction of Office of Deputy Director Breeding at Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,100,000	142,000	3,000	15 Months
b)	Electrification.	4,00,000	8,000	750	15 Months
11	Construction of Remaining Portion of Eidgah U/c Therhi Taluka Khairpur.	1,000,000	20,000	1500	15 Months
12	Construction of Compound wall and site clearance for Revenue Officers Houses Khairpur.	3,700,000	74,000	3,000	15 Months
13	Construction of Awareness and Information Office and Nursery Management in (BBZP) Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,500,000	150,000	3,000	15 Months
b)	Electrification.	500,000	10,000	750	15 Months
14	Construction of Compound wall for Graveyard Dargah Muhammad Ali Shah at Village Mehar Shah near Mangari Taluka Kingri.	1,235,000	24,700	1500	12 Months
15	Construction of Musafir Khana, Compound wall for Graveyard and Renovation of Dargah Muhammad Shah Bukhari Village Wada Siming U/C Nizamani Taluka Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	7,000,000	140,000	3,000	12 Months
b)	Electrification.	4,00,000	8,000	750	12 Months
16	Construction of Government Dispensary at Village Pir Bux Matilo U/C Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
17	Construction of Government Dispensary at Village Kumbal Matilo Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
18	Construction of Government Dispensary at Village Hafeez Chandio Taluka Kingri.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
19	Construction of Government Dispensary at Village Qadir Bux Jalbani U/C Machyoon Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,900,000	78,000	3,000	12 Months
b)	Electrification.	2,00,000	4,000	500	12 Months
20	Rehabilitation of Revenue Residence Buildings at Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	9,400,000	188,000	3,000	12 Months
b)	Electrification.	500,000	10,000	750	12 Months
21	Construction of Compound wall at Thelesemia Centre / Blood Bank, External Development & Plinth Protection of Thelesemia Centre / Blood Bank at Khairpur (Parking Shade i/c Ext: Development).	4,50,000	9,000	750	12 Months
22	Construction of Government Dispensary at Village Khanpur. (Additional Work of External Development).	150,000	3,000	500	12 Months
23	Construction of Compound wall for Graveyard at Village Gagri Taluka Khairpur (Remaining work).	400,000	8,000	750	12 Months
24	Construction of Compound wall of Rangers Head Quarter (44 Wing) near Old N.H Khairpur.	2,000,000	40,000	3,000	18 Months
25	Construction of Imam Bargah at Pir Mangio Taluka Khairpur.	2,000,000	40,000	3,000	12 Months
26	Construction of Compound wall for Eidgah Village Bahadur Jalbani U/c Wada Machyoon Taluka.	2,000,000	40,000	3,000	12 Months
27	Construction of Veterinary Dispensary at Gambat Taluka Gambat.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	3,300,000	66,000	3,000	12 Months
b)	Electrification.	200,000	4,000	500	12 Months
28	Construction of Compound wall & Main Gate at anjuman-e-Hyderi New Goth U/c Jilani Taluka	1,027,000	20,540	1500	12 Months
Peoples Works Programme-II					
Dr. Sweda Nafes Shah Jilani					
29	Construction of Cricket Ground at Ubhari near Shah Badshah U/c Baberloi Taluka Khairpur.	2,550,000	51,000	3,000	12 Months
30	Construction of Foot Ball Ground Mill Colony Khairpur.				12 Months
a)	Additional Civil Work	1,000,000	20,000	1500	12 Months
b)	Additional Electrification	700,000	14,000	1500	12 Months
M.P.A Priority Programme					
31	Repair / Re-Construction of Shiva Mandir Panjhatti Khairpur Taluka Khairpur.				
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	1,900,000	38,000	3,000	12 Months
b)	Electrification.	100,000	2,000	500	12 Months
32	Constn: of Boundary wall for Sufi Abdullah Janwari vill: Haji Sodhro Janwari Mohalla Saifal Khan Janwari Tal. Khairpur.				
	Water Supply, Sanitary Fittings	50000	1000	500	12 Months

- The contract documents can be seen in the office of the undersigned during any working office hours on any working day.
- The bid documents can be purchased from the office of the undersigned from the date of publication up to 18-06-2013 upto 01:00 Pm. The bids shall be received back on same date upto 01:30 Pm and opened at 02:00 Pm in the office of the undersigned in presence of bidders or their representatives who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in the name of undersigned.
- The bids shall be evaluated on single stage one envelope method of SPPRA-2010.
- The conditional, blank incomplete tenders received after the prescribed due date / time will not be entertained. The competent authority reserves the right of cancelling the process with relevant provision of SPPRA-2010 rules.
- If any holiday is announced by the Govt: the tenders will be opened on next working day.
- The following documents are required.
 - NTN certificate
 - Registration with Pakistan Engineering Council for the year 2012 in relevant category.
 - Copy of NIC.
 - Work orders of previous works executed.
 - List of Machinery & equipment.
 - List of Technical Staff.
- If any work remains un-responded, the same shall be issued and opened as under:

Sr. No.	Description	Date	Time
i)	The last date of issue (Sale) of tenders up to	20-06-2013	01:00 Pm
ii)	The Date of received back & opening of tenders (i.e opening tender box) before the tender committee / purchase committee.	20-06-2013	02:00 Pm

Registration with Pakistan Engineering Council is not required for works costing in below 2.5 Million.

EXECUTIVE ENGINEER
(BUILDINGS) WORKS & SERVICES
DEPARTMENT KHAIKUR

FOR ANY VIOLATION OR PROTECTION OF HUMAN RIGHTS
SERVICES CALL FREE AT OUR COMPLAINT CENTRE 0800-00011

INF-KRY.No.1325/13

E. Tribune
01/06/13