

005/13-14

OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
@ SHAH ABDUL LATIF GOVT. BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS
PIE NO: 0233-9290293
2013

NO. E.E. - I / G - 55 / 1082 of 2013, Dated 27-6

NOTICE INVITING TENDERS

Sealed Tenders on B-1 form for the works mentioned below are hereby invited from the interested persons registered with Pakistan Engineering Council in a Category (C E 0 1) for the Year 2013.

#	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	3	4	5	6	7	8
ADP NO: 1163						
Development Schemes for Kot Ghulam Mohammad District Mirpurkhas						
1	Construction of road from Village Ghulam Mohammad To Village Dr. Aijaz Leghari Mile:- 0/0-0/4	Jhudo	7.780	156000	3000	06 Months
2	Construction of road from Qutab Din Leghari Link road Village Hyder Bux Leghari Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.490	150000	3000	06 Months
3	Construction of road at Village Hyder Khan Chandio Mile:- 0/0-0/4	Jhudo	7.770	155000	3000	06 Months
4	Construction of road at Village Mohammad Ibrahim Dars Mile:- 0/0-0/4	Digri	8.300	166000	3000	06 Months
5	Construction of road from Jhudo Samaro road to Village Qaisar Leghari Mile:- 0/0-0/4	Jhudo	7.750	155000	3000	06 Months
6	Construction of road at Village Ghulam Hussain Noondhani Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.490	150000	3000	06 Months
7	Construction of road at Village Khan Mohammad Jiskani Mile:- 0/0-0/4	Digri	7.830	157000	3000	06 Months
8	Construction of road at Village Ramzan Lashari to Abdullah Chandio Mile:- 0/0-0/4	Jhudo	7.750	155000	3000	06 Months
9	Construction of road at Village Sloor Mori to Vilalge Ali Bux Khoso Mile:- 0/0-0/4	Jhudo	7.760	155000	3000	06 Months
10	Construction of road from Sloor Mori Chang Mori to Village Hizbullah Lashari Mile:- 0/0-0/4	Jhudo	7.800	156000	3000	06 Months
11	Construction of road from Bhai Khan Pitafi to Lakha Dino Mugerri, Village Jamali, Village Mushtaque, Vilalge Khan Mohammad Otho, Village Amanullah Memon, & Adam Ahmedani Mile:- 0/0-1/2	Jhudo	18.520	370000	3000	06 Months
12	Construction of road at Village Haji Sultan Tangri Mile:- 0/0-0/4	Jhudo	7.990	160000	3000	06 Months
13	Construction of road at Village Ali Murad Bhatti to Village Abdullah Jarwar Mile:- 0/0-0/4	Digri	8.420	168000	3000	06 Months
14	Construction of Main Tando Ghulam Ali road to Dargah Syed Saleh Shah Mile:- 0/0-0/4	Digri	7.050	141000	3000	06 Months
15	Construction of road from Dajero Mori to Vilalge Qazi Abdul Kareem Dal Mile:- 0/0-0/4	Kot Ghulam Mohammad	7.700	154000	3000	06 Months
16	Construction of road from Allah Bux Leghari Mile:- 0/0-0/2	Jhudo	3.770	75000	3000	06 Months
17	Construction of road from Shah Mori to Urs Buledi Mile:- 0/0-0/4	Digri	8.630	173000	3000	06 Months
18	Construction of road from Jhudo Nabisar road to Ganharwar Pitafi Mile:- 0/0-0/4	Jhudo	7.710	154000	3000	06 Months
19	Construction of road from Qayoomabad Ch: Yousuf to Village Mir Ghulam Hussain Talpur Mile:- 0/0-0/7+330'	Kot Ghulam Mohammad	13.860	277000	3000	06 Months
20	Construction of road from Samaro Kunri road to Village Ismail Bhotrani Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.860	77000	3000	06 Months
21	Construction of road from Samaro Kunri road to Village Abdul Rehman Kapri Mile:- 0/0-0/1	Kot Ghulam Mohammad	2.070	41000	3000	06 Months
22	Construction of road from Samaro Kunri road to Village Rasool Bux Kapri Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.910	78000	3000	06 Months

RECEIVED INWARD DIARY
 No: 215
 Dated: 27/12

#	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	3	4	5	6	7	8
23	Construction of road from Samaro Kunri road to Village Hasil Khan Kapri Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.900	78000	3000	06 Months
24	Construction of road from Samaro Kunri road to Village Tharo Kapri Mile:- 0/0-0/1	Kot Ghulam Mohammad	2.060	41000	3000	06 Months
25	Construction of road from Samaro Umerkot road to Vilalge Nihal Malhi Mile:- 0/0-0/3	Kot Ghulam Mohammad	5.920	118000	3000	06 Months
26	Construction of road from Village Hewal road to Village Mir Khan Dhonkai Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.890	78000	3000	06 Months
27	Construction of road from Samaro Mirpurkhas to Haji Khan Khoso to Mohammad Raheem Khoso Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.880	78000	3000	06 Months
28	Construction of road from Dr. Suleman Rasti to Village Kachi Mile:- 0/0-0/2	Kot Ghulam Mohammad	4.820	96000	3000	06 Months
29	Construction of road from Jamil Khan Meo Deghan Mor Mile:- 0/0-0/2	Kot Ghulam Mohammad	3.860	77000	3000	06 Months

The tender will be issued from the date of publishing in Newspapers upto ~~22-07-2013~~ ²⁶⁻⁷⁻²⁰¹³ till 2.00 P.M and will be received by on ~~22-07-2013~~ ²⁶⁻⁷⁻²⁰¹³ upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives. In case of the tenders remained un-responded the same will be again issued & Opened as under:-

Particulars	2 nd Attempt	2 nd Attempt
Issued Upto 2.00 P.M	30-07-2013	03-08-2013
Received Back 2.00 P.M & Opened Upto 3.00 P.M	31-07-2013	04-08-2013

TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- In case of undesirable circumstances on submission / opening date & time or if Government declares Holiday the tender shall submitted / opened on the next working day at the same time & venue.
- The Successful bidders will be required to submit 10% performance security of contract price as per SPPR 2010 in form of P order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, subject to relevant provision of SPP Rules 2010".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney in case of nominated person by the firm.
 - (b) Partnership deed in case of firm is running on partnership basis.
 - (c) NTN certificate which will be verified from central income Tax Department.
 - (d) Bank Statement Certificate.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council which will be verified from Pakistan Engineering Council Website.
 - (f) Affidavit on Stamp Paper that the firm is not involved in any court case.
 - (g) Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.

1. Copy 100 to the Director of information (adv): Public Relation department, Govt. of Sindh, Karachi, Block No. 96 also with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 days period available from the date of publication to the 1st attempt for bidding.
2. Copy 100 to the Managing Director, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprisindh.gov.pk).
3. Copy 100 to the Secretary, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

Copy forwarded for information to:-

1. The Chairman, Chief Minister Inspection, Enquiries & Implementation Team Karachi.
2. Commissioner Mirpurkhas Division Mirpurkhas.
3. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
4. The Superintending Engineer (Works & Services) Department Mirpurkhas.
5. The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
6. The Assistant Engineer Highway Sub Division (All).
7. Copy for Notice Board.
8. Copy to MD SPPRA.

EXECUTIVE ENGINEER