

OFFICE OF THE MUNICIPAL COMMITTEE NAWABSHAH

No.EB/ME/ MC/

737

of 2013

Dated

19/8/2013

062/13/14

NOTICE INVITING TENDERS

The Sealed tenders/ Quotation are invited from the interested persons / Firms / Contractor for the following works under Sindh Public Procurement Regular Authority rule 2010 for the following Works :-

Sr.No	Name of Scheme	Bid Cost	2% Bid Security	T.Fee	Time Allowed
1	Providing Laying Jointing & Testing PVC Distribution System in UC No; 1 & 2 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
2	Raising of RCC Main Holes in UC NO: 1 & 2 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
3	Providing RCC Main Hole Covers in various places of U.C No.01 & 02 M.C Nawabshah	0.600 M	12,000	1,000	4 Months
4	Damaged portion of RCC sewer 12" dia 15" dia 18" dia & 24" dia in UC NO: 1 to 5 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
5	Providing Laying Jointing & Testing PVC Distribution System in Near Syed Abbas Ali Shah house Near Muhammadi Masjid Azeem Colony Nawabshah	0.800 M	16,000	1,500	4 Months
6	Raising of Main Holes in Sadiq Abad Colony M.C Nawabshah	0.800 M	16,000	1,500	4 Months
7	Providing C.C topping Near Sikandar Bhatti Chowk U.C No.02 & 03 Nawabshah	0.700 M	14,000	1,500	4 Months
8	De-silting of RCC Sewer 18" dia , 24" dia and 30" dia in various places of M.C Nawabshah	0.800 M	16,000	1,500	4 Months
9	Repair of Automatic Starters for 100 BHP , 80 BHP, 60 BHP for O/M urban Water supply scheme M.C Nawabshah	0.800 M	16,000	1,500	4 Months
10	Renovation / Repair of Office Building M.C. Nawabshah	0.800 M	16,000	1,500	4 Months
11	Construction of Additional Main Holes including inter connection in various places of Municipal Committee Nawabshah	0.800 M	16,000	1,500	4 Months
12	Providing C.C topping Near Mazhar Soomro Street , Shalimar Town U.C No.09	0.800 M	16,000	1,500	4 Months
13	Providing C.C topping Near Ali Muhammad Khaskhali , Meer Khan House U.C No.09 Nawabshah	0.800 M	16,000	1,500	4 Months
14	Providing C.C topping Rehman lakho House to Jamali House U.C No.02 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
15	Raising of RCC Main Holes in UC NO: 7 & 8 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
16	Removal of debries in various streets of UC NO: 3 & 4 M.C. Nawabshah.	0.800 M	16,000	1,500	4 Months
17	S/F Moon light in various Places of UC NO: 1 to 3 MC Nawabshah	0.500 M	10,000	750	4 Months
18	Rasing of RCC Main Holes in UC NO: 7 & 8 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
19	Removal of debries in various streets of UC NO: 5 & 6 M.C. Nawabshah.	0.400 M	8,000	600	4 Months
20	Repair of Vehicles of Fire Birgade Municipal Committee Nawabshah	0.400 M	8,000	600	4 Months
21	S/F Moon light in various Places of UC NO: 4 to 6 MC Nawabshah	0.500 M	10,000	750	4 Months
22	Providing Laying Jointing & Testing PVC Distribution System in UC No; 8 & 9 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
23	Repair of Patch works of various roads in UC No: 1 to 6 Nawabshah City	0.800 M	16,000	1,500	4 Months
24	S/F Moon light in various Places of UC NO: 7 to 9 MC Nawabshah	0.500 M	10,000	750	4 Months
25	Providing 20 BHPElectric Motor I/C KSB pump 5/4" dia Balouch Colony Disposal Work i/c all accersories M.C Nawabshah	0.800 M	16,000	1,500	4 Months
26	Providing Cable wire 4 Core 70 mm for Jamshed Colony , Ghullam Rasool Shah Colony & Taj Colony Disposal work M.C Nawabshah	0.800 M	16,000	1,500	4 Months
27	Supplying Hose pipe, Convience pipe i/c specials for Desiel Engines M.C Nawabshah	0.800 M	16,000	1,500	4 Months
28	Supplying of Router pumps single phase I/C all accoseries for M.C Nawabshah	0.600 M	12,000	1,200	4 Months
29	Providing Cable 4 core wire for Disposal Work Gharibabad M.C Nawabshah	0.500 M	10,000	1,000	4 Months
30	Construction of foundations for Ghullam Hyder Shah Colony , Ghullam Rasool Shah Colony Disposal Works & Zardari Chowk of M.C Nawabshah	0.800 M	16,000	1,500	4 Months

EF1

1328/20/8/13

Dated:

31	Removal of debris in various streets of UC NO: 7,8 & 9 M.C. Nawabshah.	0.400 M	8,000	600	4 Months
32	De-silting of RCC Sewer 15" dia & 48" dia in various places of M.C Nawabshah	0.800 M	16,000	1,500	4 Months
33	Providing Laying Jointing & Testing PVC pipe 3",4" & 6" dia from Sakrand Road to Gharibabad M.C Nawabshah	0.800 M	16,000	1,500	4 Months
34	Providing Laying Jointing & Testing PVC pipe from Sakrand Road to Chandia Colony U.C No.02 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
35	Providing Laying Jointing & Testing PVC Distribution System in UC No; 6,7 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
36	Removal of debris in various streets of UC NO: 1 & 2 M.C. Nawabshah.	0.600 M	12,000	1,200	4 Months
37	Providing RCC Main Hole Covers in various places of U.C No.05 & 06 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
38	P/F lawan i/c plants in M.C. Office Nawabshah	0.800 M	16,000	1,500	4 Months
39	Repair of Staff Quarters of Municipal Committee Nawabshah	0.800 M	16,000	1,500	4 Months
40	Providing Laying Jointing & Testing P.E pipe 3",4" dia from Kazi Ahmed Road to Ghulam Hyder Shah Colony M.C. Nawabshah	0.800 M	16,000	1,500	4 Months
41	De-silting of Nala under footpath i/c chambers on Main Roads of M.C Nawabshah	0.400 M	8,000	750	4 Months
42	Raising of Main Holes in Aslam Jutt Dhamra Road U.C No.05 & 06 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
43	Repair of Patch works of various roads in UC No: 7 to 9 Nawabshah City	0.800 M	16,000	1,500	4 Months
44	Construction of Additional Main Holes in Foji Colony ,Khaskheli Colony, Mujahid Colony UC No: 9 MC Nawabshah	0.800 M	16,000	1,500	4 Months
45	Construction of Additional Main Holes Mariam Road UC No: 8 MC Nawabshah	0.800 M	16,000	1,500	4 Months
46	Construction of Additional Main Holes Near Allah Wala Chowk UC NO: 5 Nawabshah	0.500 M	10,000	750	4 Months
47	Construction of Additional Main Holes Near Abdul Qadir Parak UC NO: 4 Nawabshah	0.500 M	10,000	750	4 Months
48	Construction of Additional Main Holes Near Madersa Goli Mar UC NO: 6 Nawabshah	0.500 M	10,000	750	4 Months
49	Providing lying Jointing Testing PVC Distribution System Back Side of Mastoi Medical Centre U.C No.01	0.600 M	12,000	1,000	4 Months
50	Providing lying Jointing Testing RCC Sewer 12" dia Back Side of Mastoi Medical Centre U.C No.01	0.800 M	16,000	1,500	4 Months
51	Providing lying Jointing Testing RCC Sewer 12" dia from Pir Dadan To Pir Noorul Haque & Aslam Bhatti Street U.C No 3 Nawabshah	0.500 M	10,000	750	4 Months
52	Providing lying Jointing Testing RCC Sewer 12" dia Near Sikander Bhatti Chowk UC No :2 Nawabshah	0.500 M	10,000	750	4 Months
53	Providing CC Topping Near Mehran Colony Disposal Works and Junaid Street	0.800 M	16,000	1,500	4 Months
54	Construction of Additional Main Holes Aslam Jutt House & Inter Connection in front of District Council & Raising of Main Holes Near District Council UC No:5 Nawabshah	0.600 M	12,000	1,000	4 Months
55	Providing lying Jointing Testing RCC Sewer 12" dia Near Ashique Ansari House UC No :1 Nawabshah	0.200 M	4,000	400	4 Months
56	Providing lying Jointing Testing RCC Sewer 12" dia In Various oplace of MC Nawabshah.	0.800 M	16,000	1,500	4 Months
57	S/F Moon light On VIP Roads Of Nawabshah City	0.500 M	10,000	750	4 Months
58	Construction of Additional Main Holes Near Shaheed Chowk MC Nawabshah	0.800 M	16,000	1,500	4 Months
59	Construction of Additional Main Holes In Mohalla Gharibabad Nawabshah.	0.800 M	16,000	1,500	4 Months
60	Raising of Main Holes Munuabad & Bhutta Colony U.C No.04 & 07 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
61	Construction of Additional Main Holes in Moni Bazar of U.C No.05 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
62	Providing lying Jointing Testing RCC Sewer 12" dia Junaid Zardari & Rashid Chandio House U.C No.01	0.800 M	16,000	1,500	4 Months
63	Providing C.C topping Abdul Hameed Zardari Street U.C No.09 M.C Nawabshah	0.400 M	8,000	750	4 Months
64	Providing lying Jointing Testing RCC Sewer 12" dia Near Shahnawaz Jamli House Azeem Colony U.C No.02 Nawabshah	0.800 M	16,000	1,500	4 Months

65	Providing Laying Jointing & Testing PVC Distribution System in UC No; 3,4 & 5 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
66	Raising of RCC Main Holes in UC NO: 3& 4 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
67	Providing RCC Main Hole Covers in various places of U.C No.03 & 04 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
68	Providing RCC Main Hole Covers in various places of U.C No.07 & 08 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
69	Raising of RCC Main Holes in UC NO: 5 & 6 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
70	Providing RCC Main Hole Covers in various places of U.C No.09 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
71	Providing Laying Jointing & Testing PVC Distribution System from Haji Alam Ansari to Taj Masjid Near Filter plant U.C No.02 & 03 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
72	Providing lying Jointing Testing RCC Sewer 12" dia Razi Khan Jamali house Bhitai Colony Nawabshah	0.700 M	14,000	1,500	4 Months
73	Providing C.C topping Near Gul Hassan Jamali Street & Near Allah Wali Masjid Foji Colony M.C Nawabshah	0.700 M	14,000	1,500	4 Months
74	Repair of Ghullam Rasool Shah Dispensary M.C Nawabshah	0.800 M	16,000	1,500	4 Months
75	Supply of level Machine i/c Watch Meter M.C Nawabshah	0.150 M	3,000	300	2 Months
76	Providing Laying Jointing & Testing PVC Distribution System in Makrani Muhlla U.C No.02 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
77	Providing C.C topping in Makrani Muhlla U.C No.02 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
78	Providing C.C topping from Abdul Samad Malah house to Abid Lakho U.C No.02 M.C Nawabshah	0.600 M	12,000	1,000	4 Months
79	Providing C.C Topping Junaid Zardari & Rashid Chandio Housing Society U.C No.01 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
80	Providing C.C Topping from Hakeem Malah House to Soomro House U.C No.02 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
81	Providing Laying Jointing & Testing PVC Distribution System Near Irshad Abbasi House Shahbaz Town U.C No.01 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
82	Providing C.C Topping from Ilyas Zardari House to LBDO Road U.C No.01 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
83	Providing C.C Topping from Ghulam Hussain House to Yaseen Unnar House U.C No.01 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
84	Providing C.C Topping from Hussain Pirzada House to Akbar Soomro Shahbaz Town U.C No.01 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
85	Providing lying Jointing Testing RCC Sewer 12" dia Back side of Rehmat CNG Near Masjid U.C No.02 Nawabshah	0.800 M	16,000	1,500	4 Months
86	Providing C.C Topping in Street Haroon Khoso House Sadiqu Abad Colony Nawabshah	0.800 M	16,000	1,500	4 Months
87	Providing lying Jointing Testing RCC Sewer 12" dia in Street of Haroon Khoso House Sadiqu Abad Colony Nawabshah	0.800 M	16,000	1,500	4 Months
88	Providing lying Jointing Testing RCC Sewer 18" dia Near Lakha Disposal Work M.C Nawabshah	0.800 M	16,000	1,500	4 Months
89	Providing C.C Topping from Zulfqar Ali House to Mushtaque Memon U.C No.01 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
90	Providing Laying Jointing & Testing PVC Distribution System from Muhyammad Ayoub Jatoti to Gul Hassan U.C No.01 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
91	Providing lying Jointing Testing RCC Sewer 12" dia from Suhail House to Aftab House Mehreen Garden U.C No.01 Nawabshah	0.800 M	16,000	1,500	4 Months
92	Supply of Sanitary Material for M.C Nawabshah	0.800 M	16,000	1,500	4 Months
93	Supply of Bleaching Powder & Alum for M.C Nawabshah	0.800 M	16,000	1,500	4 Months
94	Providing Laying Jointing & Testing PVC Distribution System Near Dharam Shalla U.C No.02 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
95	Providing Laying Jointing & Testing RCC Sewer 12" Near Dharam Shalla U.C No.02 M.C Nawabshah	0.700 M	14,000	1,500	4 Months
96	Providing C.C Topping Near Dharam Shalla U.C No.02 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
97	Repair of Ghullam Rasool Shah Colony Disposal work i/c compound wall M.C Nawabshah	0.800 M	16,000	1,500	4 Months
98	Repair of Sahafi Colony Disposal work i/c compound wall M.C Nawabshah	0.800 M	16,000	1,500	4 Months

99	Repair of Disposal Work U.C No.07 ,08 &09 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
100	Providing C.C topping from Sharif Arain to Ashraf Jutt House connect Main Buchery Road U.C No.06 Taj Colony M.C Nawabshah	0.400 M	8,000	600	4 Months
101	Construction of Additional Main Holes Near Phatak road Camp No.02 U.Cno.06 Nawabshah	0.800 M	16,000	1,500	4 Months
102	Providing C.C Topping Near Phatak road Camp No.02 U.Cno.06 Nawabshah	0.800 M	16,000	1,500	4 Months
103	Construction of Metalled Road in front of New Sabzi Mandhi M.C Nawabshah	0.800 M	16,000	1,500	4 Months
104	Providing C.C topping near Firebrigade Office & Gajrawah Near pumping station M.C Nawabshah	0.800 M	16,000	1,500	4 Months
105	Repair of 02 Nos: Turbine Assembly at Rohri Canal water works & Clear water Tank QUEST Nawabshah	0.800 M	16,000	1,500	4 Months
106	Providing C.C topping in premises of Goal Chakra U.C No.05 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
107	Supply of Stacking Trollies in U.C No.01 to 06 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
108	Supply of Stacking Trollies in U.C No.07 to 09 M.C Nawabshah	0.800 M	16,000	1,500	4 Months
109	Repair of compound wall in Goal Chakra Housing society U.C No.01 Nawabshah	0.700 M	14,000	1,500	4 Months
110	Providing & Fixing lawn at Society Goal Chakra , Near Faseeh Shah petrol pump sakrand road ,Main Road Kazi Ahmed chowk M.C Nawabshah	0.700 M	14,000	1,500	4 Months
111	Providing C.C Topping in village Karam Ali Jamali U.C Ghandtar Nawabshah	0.800 M	16,000	1,500	4 Months
112	Providing Brick Pavement in village Soomar Khan Brohi U.C Ghandtar N,shah	0.800 M	16,000	1,500	4 Months
113	Construction of water Tank in village Baig Muhammad Mughari U.C Ghandtar	0.700 M	14,000	1,500	4 Months
114	Construction of water Tank in village Ghullam Mustafa Brohi U.C Ghandtar	0.700 M	14,000	1,500	4 Months
115	Construction of water Tank in village Taj Muhammad Mughari U.C Ghandtar	0.700 M	14,000	1,500	4 Months
116	Providing C.C Topping Near Mehran Colony Disposal Works U.C 01 Nawabshah	0.800 M	16,000	1,500	4 Months

Conditions:

Application will be received & tenders will be issued upto 10-9-2013 during office hours and will be received back on 12-9-2013 upto 1.00 P.M. and will be opened @ 2.00P.M.in the office of the

Earnest Money equivalent to two percent of the Estimate Cost shall be furnished with the tenders in the Shape of

Contractors will not be allowed to withdraw tender and ask for the refund of earnest money after opening of tenders , failing which the same will be forfeited

Bidding documents can be held from in the Office of the Municipal Engineer Municipal Committee Nawabshah on payment of the cost of tender fee shown against each work in cash(not refundable).

The following Pre qualification are necessary to be full filled for the participating in the competition of

- The Bio-Data of Engineering & Technical staff available with the firm to be produced .
- The List of work under execution showing the tender cost & copy of letter of work awarded
- List of Machinery and equipment with documentary proof of ownership firm & bank statement showing the status of
- Registration with in come tax Department along with NTN allowed copy of C.N.I.C to be produced
- An Affidavit on the stamped paper showing the under taking that the Contractor /firm is not involved any

The accepting authority reserves the right to reject any or all the tenders subject to the relevant provision of SPPRA rules " .

Conditional Tenders will not be entertained .

Note. Tender not responded or could not be let-out shall be issued again .

2nd Time the next date of issue 28-9-2013 and open 30-9-2013

Chief Municipal Officer
Municipal Committee
Nawabshah

Chief Municipal Officer
Municipal Committee
Nawabshah

- The Managing Director Government of Sindh "SPPRA" Karachi for placing on web site the NIT
- The Municipal Engineer Municipal Committee Nawabshah
- Notice Board

OFFICE OF THE MUNICIPAL COMMITTEE NAWABSHAH

No. EB/ME/MC/ 379 of 2013

Dated. 06/06/2013

NOTIFICATION.

In partial modification of this office order No. 154 of 2013 dated. 04.03.2013 , advised by the Deputy Director (ENF-I) "SPPRA" Government of Sindh Karachi vide No.Dir(Enf-I)/1227/ SPPRA/3-17(SBA)12-13/5808 Karachi Dated.05.06.2013 is amended as under as per requirement of "SPPRA" Rule-2010.

In exercise powered confirmed under Rule-07 of " SPPRA" Rule-2010 is hereby constituted for procurement of " Goods & Works " in the office of Chief Municipal Officer , Municipal Committee Nawabshah for the purpose of award of contracts of Municipal Committee Nawabshah .

- | | |
|--|----------|
| 1. Chief Municipal Officer
Municipal Committee Nawabshah | Chairman |
| 2. Municipal Engineer
Municipal Committee Nawabshah | Member |
| 3. Assistant Engineer (Senior Most)
PHED Shaheed Benazir Abad | Member |

The Function & Responsibilities of the Committee , in terms of Rule-08 of "SPPRA" 2010 shall be as under .

- Preparing of Bidding documents.
- Carrying out Technical as well as Financial Evaluation of bids .
- Preparing Evaluation report as provided in Rule-45
- Making recommendation for the award of contract the competent authority
- Perform any other function ancillary and incidental to the above

Sd/
CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE
NAWABSHAH

Copy forwarded for information .

- The Deputy Commissioner , Shaheed Benazir Abad .
- The Executive Engineer Public Health Engg: Department Division-I Shaheed Benazir Abad .
- The Assistant Engineer Public Health Engg: Department Division-I Shaheed Benazir Abad

W. K. A. L.
CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE
NAWABSHAH