



OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS-III,
EDUCATION WORKS & SERVICES DEPTT: GOVT: OF SINDH,
@PLOT NO:JM/3/379, JIGAR MURADABADI ROAD, NEW TOWN, KARACHI
NO. TC/EWD-III/NIT/2013-14/ 2074 KARACHI. DATED: 21 /08 /2013.

NOTICE INVITING TENDER

Sealed tenders on B-1/B-2 forms are hereby invited from the interested participants, well reputed / experienced firms/ Contractors registered with Pakistan Engineering Council under SPP Rules-2010, for the cost reflected against each work (As per list attached).

The tender will be issued up to 09/09/2013 at 2:00 p.m. and will be received on 10/09/2013 at 2:00 p.m. and opened on same day at 3:00 p.m. The tender documents can be had from the office of the undersigned on payment of cost of tender documents mentioned against each item (Non-refundable) in the shape of pay order. Un-attended tenders will be issued up to 23/09/2013 at 2:00 p.m. and will be opened on same day at 3:00 p.m.

The 2% Earnest Money / Bid Security is to be submitted at the time of submission of bid in a sealed envelope as a part of financial proposal in the shape of Pay order of scheduled Bank and also the PEC Registration (in original) for the current year-2012 will be required at the time of submission of tender documents. The conditional tender will not be accepted may reject all or any bid subject to relevant provision of SPPRA Rules-2010.


(FAROOQ GHAFFAR)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-III,
(W&S), KARACHI.

LIST OF WORKS

S.#	Name of Work	Town	Estimated Cost (in Millions)	Earnest Money (2 %)	Tender Fee	Completion Period
1	Rehabilitation of Existing High/Higher Secondary School in Sindh, (2008-09 Programme) at G.B.S.S. (Corks) Muslimabad Jamshed Town (ADP No: 1747) (Remaining Work)	JAMSHED	10.00	200000	3000	12 Months
2	Up-Gradation of M.S. to H.S. to Higher Secondary School at G.G.M.S Ssheedi Village Bin Qasim Town (ADP No: 1752) (Remaining Work)	BIN QASIM	10.00	200000	3000	12 Months
3	Up-Gradation of M.S. to H.S. to Higher Secondary School 2007-08 Programme at G.B.M.S. Sheedi Village Bin Qasim Town. (Remaining Work)	--do--	10.00	200000	3000	12 Months
4	Up-Gradation of M.S. to H.S. to Higher Secondary School 2007-08 Programme at G.G.S.S. No: 2, Shah Faisal Town. (ADP No: 1752) (Remaining Work)	SHAH FAISAL	20.00	400000	3000	24 Months
5	Establishment of Single Section High School in Sindh 2008-09 Programme KTS-17,19 Madina Colony Sector 50-A, Korangi Sector No: 3-1/2, Near Cost Guard Korangi Town. (Remaining Work)	KORANGI	20.00	400000	3000	24 Months
6	Re-Construction of Existing Women Degree College at Korangi No:6, Korangi Town Karachi. (Remaining Work)	--do--	30.00	600000	3000	36 Months
7	Re-Construction of Existing High Secondary School in Sindh at G.B.S.S. Apwa K-Area Korangi Town Karachi. (Remaining Work)	--do--	15.00	300000	3000	24 Months
8	Up-Gradation of Middle School to High School in Sindh, (115 Units) (2008-09 Programme) at G.B.M.S. Gharibabad UC Landhi, Bin Qasim Town. (Remaining Work)	BIN QASIM	2.00	40000	3000	3 Months
9	Up-Gradation of Middle School to High School in Sindh, (115 Units) (2008-09 Programme) at G.B.L.S.S. ST Kala Board UC-3, Malir Karachi (Balance Work of Main Building)	Malir	5.50	110000	3000	6 Months
10	Re-Construction of Existing High/Secondary School in Sindh (45 Units) (2008-09 Programme) at G.B.S.S. Faryal Model UC-1, Malir Town (Balance Work of Main Building)	--do--	18.50	370000	3000	24 Months
11	Re-Construction of Existing High/Secondary School in Sindh (45 Units) (2008-09 Programme) at G.B.S.S. Gul-e-Rana Assue Village Malir Town (Balance Work of Main Building)	--do--	11.00	220000	3000	12 Months
12	Up-Gradation of Middle School to High School & High School to Higher Secondary School in Sindh, (2007-08 Programme) at G.G.S.S. Ammer Yasir Jaffer-e-Tayyar Society Malir Town. (Balance Work of Main Building)	--do--	22.00	440000	3000	24 Months


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION-III,
 (W&S), KARACHI