

OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
@ SHAH ABDUL LATIF GOVT: BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS

NO. E.E / TC / G - 55 / 1286 of 2013, Dated 28 / 8 / 2013
PH: NO: 0233-9290293

NOTICE INVITING TENDERS

Sealed Tenders on Standard Bidding Documents for the works mentioned below are hereby invited from the interested persons and registered with Pakistan Engineering Council for the Year 2013.

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
<u>ADP No.1011</u> <u>(Mirpurkhas Package)</u>							
1	1	Construction of Link road Jhudo Samaro road to Village Mohammad Ali Leghari Deh 370-A, Union Council Jhudo Mile:- 0/0-1/2 (2.00 Kms)	Jhudo	15.000	300000	3000	06 Months
2	2	Construction of Link road Village Qaim Mohammad Shah road to Village Mir haji ahmed Khan Talpur Deh 186, Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	06 Months
3	3	Construction of Link road Tando Jan Mohammad & Kot Ghulam Mohammad road to Village Mir Tarique Talpur Deh 265 Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	06 Months
4	4	Construction of Link road Ali Khan Jiskani to Eidal Khaskheli Union Council Fazal Bhmabhro Mile:- 0/0-0/5 (1.00 Kms)	Jhudo	7.500	150000	3000	06 Months
5	5	Construction of road from Kot Mirs Landhi link road to Village Mir Mehboob Ali Khan Talpur Deh 227 Union Council Mir Ghulam Hussain Talpur 0/0-0/7+330 (1.50 Kms)	Kot Ghulam Mohammad	11.250	225000	3000	06 Months
6	6	Construction of road from Kachello Nasir More link road to Village Ch: Maqbool Ahmed Deh 288 Union Council Mir Ghulam Hussain Talpur Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	06 Months
7	7	Construction of road from Imam Wah Dengan link road to Village Wali Mohammad Bhurgari Deh 320 Union Council Dengan Bhurgari Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	06 Months
8	8	Construction of road from Main Makhan Samoon Road to Kolhi Village Mile:- 0/0-0/3+396' (0.72 Kms)	Mirpurkhas	5.400	108000	3000	06 Months
9	9	Construction of road at Citizen Gymkhana Union Council 01 1 Taluka Mirpurkhas 0/0-0/1+274	Mirpurkhas	2.100	42000	3000	06 Months
10	10	Construction of Link Road form Mirpurkhas city Umerkot Road to Village	Mirpurkhas	2.955	59000	3000	06 Months
11	11	Construction of road from Mirpurkhas Khipro ring road to Fruit Mandi Via Dargah Nazimuddin Qambel Posh Mirpurkhas Deh 109 length 875 ft Taluka Hussain Bux Mari	Mirpurkhas	2.025	41000	3000	06 Months
12	12	Const of road Ch: Nizamuddin to Muhammad Sabir Arain 1 Fr1	Mirpurkhas	1.500	30000	3000	06 Months
13	13	Const: of road Doulat Laghari to Rano Bheel 1 Fr1	Mirpurkhas	1.500	30000	3000	06 Months
14	14	Const: of road from ain Sim Nala Bridge Deh 122 to Pir Ishtiaq Shah via Ali Hassan Narejo to Gul Hassan Narjeo Mile 0/0-1/2	Mirpurkhas	15.000	300000	3000	06 Months
15	15	Const of road from Khan Town to Dargah Sher Ali Shah including approach Khaskheli Keria Mile 0/0-1/0.	Mirpurkhas	12.000	240000	3000	06 Months
16	16	Const: of road Ring road via Dental College Hospital Mirpurkhas	Mirpurkhas	3.182	64000	3000	06 Months

SPPRA INWARD DIARY

NO: 1893

DATED: 6/9/13

270 em

EFV

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
17	17	Const: of Hindu Shamshan Ghat road Seed Farm road Mirpurkhas.	Mirpurkhas	3.864	77000	3000	06 Months
18	18	Const: of road Mohib Siyal I Frl	Mirpurkhas	1.500	30000	3000	06 Months
19	19	Construction of 1 furlong road at Village Ch: Ghulam Muhammad	Mirpurkhas	1.500	30000	3000	06 Months
20	20	Construction of road at Village Ch: Muhammad Bux 4 water 0/0-0/1+330 (0.30 Kms)	Mirpurkhas	2.250	45000	3000	06 Months
21	21	Reconditioning of road from Kot Ghulam Mohammad Samaro road to Village Hassan Dhonkai Mile:- 0/0-0/5	Kot Ghulam Mohammad	5.000	100000	3000	06 Months
22	24	Recond: of road Zahida Detho Eido to Zamin Shah U/c No. 1 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
23	25	Recond: of road from Gulshan-e-Hyder main road Ayaz Umerani House UC No.1 (1.00 Kms) I/C Akbar Panhwar Street	Mirpurkhas	5.000	100000	3000	06 Months
24	27	Recond: of Link road from Masjid-e-kuba to Rasheed Carpenter House at Rehman Colony in U/c No. 02 Mirpurkhas City	Mirpurkhas	1.212	24000	3000	06 Months
25	30	Recond" of Black Top Road from Lalchandabad Chock to Masjid Faizan-e-Madina At Jamnadas Colony in U/C No. 3 Mirpurkhas City	Mirpurkhas	3.788	76000	3000	06 Months
26	31	Recond: of Black Main Road to Sohenri Jama Masjid Anwar Jat House in Various Street at Muslimabad	Mirpurkhas	1.212	24000	3000	06 Months
27	34	Recond: of Black top road of from Khipro Bus Stand Subzi Mandi Ring Road to Gulshan-e-Latif Colony in Various Street (Dr. Fida hussain in U/C No. 5 Mirpurkhas	Mirpurkhas	2.273	45000	3000	06 Months
28	35	Recond: of Black top Ring Road to Manthar Shar House Near Khipro Bus Stand Sabzi Mandi at Rajar Colony.	Mirpurkhas	3.030	61000	3000	06 Months
29	36	Recond of road in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	1.212	24000	3000	06 Months
30	37	Recond: of Black top Road from Main Road SLD Factory to Village / Colony Jaman Shah in U/C No. 5 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
31	38	Recond: Road Allah Bachayo Siyal in U/c No. 5 Mirpurkhas City	Mirpurkhas	2.121	42000	3000	06 Months
32	39	Recond: of black top road Master Kewal Ram UC 05 1.00 Kms	Mirpurkhas	2.576	52000	3000	06 Months
33	40	Reconditining of Road Gohram Baloch Jamna Das Chowk UC - 5 Various Street Jamna Das II UC - 05	Mirpurkhas	1.515	30000	3000	06 Months
34	43	Recond: of Black top Road to Street Opposite Masjid-e-Huda Street in U/C NO. 7 Mirpurkhas city	Mirpurkhas	1.212	24000	3000	06 Months
35	44	Recond: of road of Riaz Qureshi Street to Rana Street U/C No. 7 Mirpurkhas City	Mirpurkhas	3.030	61000	3000	06 Months
36	45	Recond: of Road Various streets at Orangabad Street NO. 2 (Dr. Abdul Razzak) in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.212	24000	3000	06 Months
37	46	Recond: of Black top and Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	3.030	61000	3000	06 Months
38	47	Recond: of Black top in Various streets at Mir Colony (Malak Haji Abdul Sattar) & Rafsar town (Mir Ail Raza House) in U/C NO. 8 Mirpurkhas	Mirpurkhas	10.000	200000	3000	06 Months
39	48	Recond: road in Verious Streets at Ismail Shah Colony	Mirpurkhas	2.273	45000	3000	06 Months
40	49	Reconditioning of Road Arab Teli Street I/C Dost Mohammad Street.	Mirpurkhas	1.515	30000	3000	06 Months
41	50	Reconditioning of Road Street Khehri Para to Hazara Para UC 8 Mirpurkhas City	Mirpurkhas	1.515	30000	3000	06 Months
42	51	Recondtiioning of Road Street No. 01 Pathan Para	Mirpurkhas	1.515	30000	3000	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
43	53	Const/ Recond: of road Eid Gah road Khar Para Mirpurkhas	Mirpurkhas	2.000	40000	3000	06 Months
44	54	Const/ Recond of Main Noor Shah Colony Road Mirpurkhas	Mirpurkhas	1.424	28000	3000	06 Months
45	55	Recond: of Children Shamshan Ghat road seed farm road Mirpurkhas	Mirpurkhas	1.424	28000	3000	06 Months
46	74	Construction of C.C Road @ Gulshan-e-Rehmania Madarsa Faizan-e-Raza in U/C No. 1 Mirpurkhas	Mirpurkhas	2.250	45000	3000	06 Months
47	82	Construction o C.C Road From Masjid -e-Akbar to Qazi Allah Bux House @ Mehran Colony in U/C NO. 2 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
48	85	Construction of CC Road Khan Road to Hayat Mari Street No. 2 Mirpurkhas city	Mirpurkhas	1.200	24000	3000	06 Months
49	89	Construction of C.C Road from Haji Photo Sweet to Aisha Jewelers at Sarafa Bazar in U/C NO. 4 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
50	91	Const: of CC Road , Various Street at Pak Colony Near Bilal Masjid in U/C 05 Mirpurkhas City	Mirpurkhas	1.200	24000	3000	06 Months
51	92	Const: of C.C Road and Various Street at Godo Panhwar near Loko Shaid in U/C 05 Mirpurkhas City Minirity Para	Mirpurkhas	1.500	30000	3000	06 Months
52	95	Construction of CC at Model Town Various wali Mohammed Narejo Street iN u/C NO. 5 Mirpurkhas city	Mirpurkhas	2.250	45000	3000	06 Months
53	97	Construction of CC road Colony Molvi Mohammad Siddique Panhwar in U/c 5 Mirpurkhas City Village Rauif Panhwa	Mirpurkhas	1.200	24000	3000	06 Months
54	98	Construction of C.C Model Town Hayat Street in U/C NO. 5 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
55	102	Construction of C.C Road & Const: of Open Drain in Various Streets at Vollkart Baloch Para in U/C NO. 6 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
56	103	Construction of CC & Earthwork @ Eid Gah Taluka Mirpurkhas	Mirpurkhas	1.800	36000	3000	06 Months
57	105	Const of CC road at village Chetan Malhi Length 1500 ft	Mirpurkhas	2.250	45000	3000	06 Months
58	107	Const: of C.C Road Verious Streets at Panhwar Colony in U/C NO. 7 Mirpurkhas City	Mirpurkhas	2.250	45000	3000	06 Months
59	109	Construction of C.C Road in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.200	24000	3000	06 Months
60	110	Construction of C.C Road Verious Streets at Rahim Nagar in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	06 Months
61	111	Construction of C.C Road at Mir Colony (Ahad Birahmani & Abdul Razzaque Street)	Mirpurkhas	1.500	30000	3000	06 Months
62	115	Recond: of CC Road Various Street @ UC - 8	Mirpurkhas	1.500	30000	3000	06 Months
63	152	Construction of CC road Master Mukhtiar Chandani	Mirpurkhas	1.170	23000	3000	06 Months
64	156	Construction of CC road Soomar Colony and Various street Mirwah	Mirpurkhas	1.950	39000	3000	06 Months
65	159	Construction of / Repair CC road Shahbaz Muhajar	Mirpurkhas	1.350	27000	3000	06 Months
66	254	Construction of CC road Vill Gul Hassan Tharani	Mirpurkhas	1.200	24000	3000	06 Months
67	257	Construction of CC road Vill Syed Ali Nawaz Shah	Mirpurkhas	1.800	36000	3000	06 Months
68	280	Construction of CC road Otaq Syed Ishtiaq shah Bheel Machi Para	H.B.Mari	1.200	24000	3000	06 Months
69	285	Const: of CC road Umed Ali Shah Bukhari to Muhammad Nawaz Narejo House 1000 ft UC 05 Taluka Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in (Rs.)	Time Allowed
1	2	3	4	5	6	7	8
70	286	Const: of CC rod at village Jam Khan Samejo UC Giror Sharif Length 1000 ft	Mirpurkhas	1.500	30000	3000	06 Months
71	287	Construction of CC road Sero mal Colon near Sattar Nagar Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months
72	288	Construction of CC road Wassan Street opposite Huda Masjid Satellite Town Mirpurkhas	Mirpurkhas	2.000	40000	3000	06 Months
73	292	Construction of CC road Dargah Juman Shah near Public School More Mirpurkhas	Mirpurkhas	1.500	30000	3000	06 Months
74	306	Construction of 01 No. Small Bridge @ Village Ghulam Nabi Brohi	Mirpurkhas	1.500	30000	3000	06 Months
75	307	Construction of Main Open Drain and Branch Open Drain From Shams Din Memon House to Haji Dost Mohammed Mari @ Sarwari Colony	Mirpurkhas	2.115	42000	3000	06 Months
76	310	Construction Open Drain @ Khar Para Imam Bux Street and Imran Street in U/ No. 1 Mirpurkhas City	Mirpurkhas	1.128	23000	3000	06 Months
77	311	Construction Open Surface Drain Masi Bachalan House to Sindhri Rest House Jinsar House Street in U/C No. 1 Mirpurkhas	Mirpurkhas	1.692	34000	3000	06 Months
78	314	Construction Open Drain From Main Road to Sohenri Jama Masjid Anwar Jat House in Various Street at Muslimabad.	Mirpurkhas	1.410	28000	3000	06 Months
79	318	Const: of Open Drian from Main Road Bhitai Center to Masjid Mohammad	Mirpurkhas	1.410	28000	3000	06 Months
80	321	Construction of Main Open Drain at Samnabad	Mirpurkhas	1.692	34000	3000	06 Months
81	323	Const of open Drain & Recond: of road at Khalid Shaikh street Scheme No.2	Mirpurkhas	1.410	28000	3000	06 Months
82	325	Construction of Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	1.410	28000	3000	06 Months
83	326	Construction of Open Drain in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.128	23000	3000	06 Months
84	327	Construction of Open Drain at Mir Colony (Ahad Birahmani & Abdul Razzaq ue Street)	Mirpurkhas	1.410	28000	3000	06 Months
85	328	Construction of Open Drainage Sero Mal Colony near Sattar Nagar Mirpurkhas	Mirpurkhas	1.512	30000	3000	06 Months
86	329	Construction of Open Drainage Eid Gah Road Khar Para Mirpurkhas	Mirpurkhas	3.022	60000	3000	06 Months
		ADP NO: 1173 TALUKA DIGRI DISTRICT MIRPURKHAS					
87		Construction of road from 7th Mile Mori Mile:- 1/4-1/5	Digri	0.693	14000	3000	06 Months
88		Construction of road from Deh 160 to 7th Mile Mori road Mile:- 1/4+330-1/6	Digri	2.345	47000	3000	06 Months
89		Construction of road from Deh 164-A Mile:- 1/4-1/7	Digri	3.683	74000	3000	06 Months
		ADP ONGOING SCHEME					
90		ADP No: 229 Construction of road from Kot Ghulam Mohammad Samaro road to Village Jameel Mevo Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	6.9970	140000	3000	24 Months


²⁴ The tender will be issued from the date of publishing in Newspapers upto ²³ ~~20-09-2013~~ ~~27-09-2013~~ till 2.00 P.M and will be received back on ~~20-09-2013~~ upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

1) In case of the tenders remained un-responded the same will be again issued upto ¹⁰ ~~08-10-2013~~ ~~07-10-2013~~ and will be received back upto ~~08-10-2013~~ @ 2.00 P.M and will be opened on same day at 3.00 P.M


TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- In case of undesirable circumstances on submission / opening date & time or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.

- "The procuring agency may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal. *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney incase of nominated person by the firm.
 - (b) Partner ship deed incase of firm is running on partnership basis.
 - (c) NTN certificate which will be verified from central Income Tax Department.
 - (d) Bank Statement Certificate.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council which will be verified from Pakistan Engineering Council Website..
 - (f) Affidavit on Stamp Paper that the firm is not involved in any court case.
 - (g) Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.



 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MIRPURKHAS

1. Copy F.w.cs to the **Director of information (adv:)** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1st attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk)..
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MIRPURKHAS

Copy forwarded for information to:-

- 1 The Chairman, Chief Minister Inspection, Enquiries & Implementation Team Karachi.
- 2 Commissioner Mirpurkhas Division Mirpurkhas.
- 3 The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
- 4 The Superintending Engineer (Works & Services) Department Mirpurkhas.
- 5 The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
- 6 The Assistant Engineer Highway Sub Division (All).
- 7 Copy for Notice Board.


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MIRPURKHAS