

Office of the Executive Engineer Highways Division

Tharparkar.

103/13-14

No: TC/G-55 / 770 / Dated 09 / 09 / 2013.

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on B-I Forms for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 02-10-2013 with effect from date of publication in newspapers.
2. The tenders shall be received on 03-10-2013 @ 1.00 P.M., tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

2nd Attempt

Date of issue upto	09-10-2013	@ 12.00 PM
Date of receipt	09-10-2013	@ 1.00 PM
Date of opening	10-10-2013	@ 2.00 PM

3rd Attempt

Date of issue upto	24-10-2013	@ 12.00 PM
Date of receipt	24-10-2013	@ 1.00 PM
Date of opening	25-10-2013	@ 2.00 PM


Executive Engineer
Highways Division
Tharparkar

OFFICE IN CHARGE
NO: 194
DATED: 9.9.13


LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimdino-Ji-Dhani Phase-I mile 0/0-1/2 = 2.00 Kms	19.9366	399,000	12 Months	3000
2	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimdino-Ji-Dhani Phase-II mile 1/2-2/4 = 2.00 Kms	19.9131	398,500	12 Months	3000
3	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimdino-Ji-Dhani Phase-III mile 2/4-3/6 = 2.00 Kms	19.9489	399,000	12 Months	3000
4	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimdino-Ji-Dhani Phase-IV mile 3/6-5/0 = 2.00 Kms	19.8987	398,000	12 Months	3000
5	Construction of Road from Mokhai to Kerio Dal Phase-I mile 0/0-1/0 = 1.60 Kms.	18.6798	373,500	12 Months	3000
6	Construction of Road from Mokhai to Kerio Dal Phase-II mile 1/0-2/0 = 1.60 Kms.	18.7036	374,000	12 Months	3000
7	Construction of Road from Salt Mine Teparo to Denio mile 0/0-1/2 = 2.00 Kms.	18.3799	367,500	12 Months	3000
8	Construction of Road from Akli to Dandhi Phase-I mile 0/0-1/0 = 1.60 Kms.	18.6596	373,000	12 Months	3000
9	Construction of Road from Akli to Dandhi Phase-II mile 1/0-1/7 = 1.40 Kms.	15.4858	310,000	12 Months	3000
10	Construction of link Road from Soomran Jo par to Kubri Phase-I mile 0/0-1/1 = 1.80 Kms.	18.8449	377,000	12 Months	3000
11	Construction of link Road from Soomran Jo par to Kubri Phase-II mile 1/1-2/2 = 1.80 Kms.	19.6601	393,000	12 Months	3000
12	Construction of Road from Islamkot to Sonal Bah to connect UCG Side Phase-I mile 0/0-1/0 = 1.60 Kms.	17.6785	353,500	12 Months	3000
13	Maintenance of Road Rangers Headquarters Chachro mile 0/0-1/0+220 = 1.66 Kms.	15.0431	300,000	12 Months	3000
14	Construction of Link road from Mithi Islamkot road to Puran Sawami mile 0/0-1/0 = 1.60 Kms.	16.1870	323,500	12 Months	3000
15	Construction of Road at point Gullo Jo Tar to link village Lal Bakar (Ghulam Mohd Bakar) mile 0/0-1/2 = 2.00 Kms.	19.9620	400,000	12 Months	3000
16	Construction of Road from Sakrio to Rano Mal Damroo Mal Dhani mile 0/0-1/2 = 2.00 Kms.	19.9083	398,000	12 Months	3000
17	Construction of Road from Dahali Road to Dhori via Beknar Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9913	400,000	12 Months	3000
18	Construction of Road from Dahali Road to Dhori via Beknar Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9861	400,000	12 Months	3000
19	Construction of Link Road from Mitho Dabhro to Dingtai via Athai, Kalri Phase-I mile 0/0-0/7.50 = 1.50 Kms.	18.5310	370,500	12 Months	3000
20	Construction of Link Road from Mitho Dabhro to Dingtai via Athai, Kalri Phase-II mile 0/7.50-1/7 = 1.50 Kms.	18.5630	371,500	12 Months	3000
21	Construction of Road from Nangarparkar to Ranpur Dam Phase-I mile 0/0-1/1 = 1.80 Kms.	19.9706	400,000	12 Months	3000

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
22	Construction of Road from Nangarparkar to Ranpur Dam Phase-II mile 1/1-2/2 = 1.80 Kms.	19.9387	399,000	12 Months	3000
23	Construction of Road from Nangarparkar to Ranpur Dam Phase-III mile 2/2-3/1 = 1.40 Kms.	17.0367	340,500	12 Months	3000
24	Construction of Road from Karnore to Waranharo Syed Ismail Shah Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9618	400,000	12 Months	3000
25	Construction of Road from Karnore to Waranharo Syed Ismail Shah Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9929	400,000	12 Months	3000
26	Construction of Road from Mubarik Rind, Goraro Road to Hidar Abdullah Memon Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9684	400,000	12 Months	3000
27	Construction of Road from Mubarik Rind, Goraro Road to Hidar Abdullah Memon Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9612	400,000	12 Months	3000
28	Construction of Road from Ratan-Jo-Tar to Khohano Habib Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9902	400,000	12 Months	3000
29	Construction of Road from Ratan-Jo-Tar to Khohano Habib Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9903	400,000	12 Months	3000
30	Construction of Link Road from Hidar Chandia to Charnor Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9944	400,000	12 Months	3000
31	Construction of Link Road from Hidar Chandia to Charnor Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9872	400,000	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website www.sindh.gov.pk
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat
gul_mkhan@hotmail.com
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. Website: www.pprasindh.gov.pk


Executive Engineer
 Highways Division
 Tharparkar