

# Office of the Executive Engineer Highways Division

## Tharparkar.

No: TC/G-55 / 771 / Dated 10 / 09 / 2013.

105/13-14

### NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on B-I Forms for procurement as per attached listed works.

#### LIST OF WORKS


1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 03-10-2013 with effect from date of publication in newspapers.
2. The tenders shall be received on 04-10-2013 @ 1.00 P.M., tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

#### 2<sup>nd</sup> Attempt

Date of issue upto	10-10-2013	@ 12.00 PM
Date of receipt	10-10-2013	@ 1.00 PM
Date of opening	11-10-2013	@ 2.00 PM

#### 3<sup>rd</sup> Attempt

Date of issue upto	28-10-2013	@ 12.00 PM
Date of receipt	28-10-2013	@ 1.00 PM
Date of opening	29-10-2013	@ 2.00 PM

  
Executive Engineer  
Highways Division  
Tharparkar

SPPRA INWARD DIARY  
NO: 1961  
DATED: 10.9.13

EF-1

# LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Wango Ali Bander Road to Village Somji-je-Dhani Phase-I mile 0/0-0/5 = 1.00 Kms	12.2260	244,500	12 Months	3000
2	Construction of Road from Wango Ali Bander Road to Village Somji-je-Dhani Phase-II mile 0/5-1/2 = 1.00 Kms	12.4500	249,000	12 Months	3000
3	Construction of Road from Milkam to Bhadasandha Phase-III mile 2/4-3/1 = 1.00 Kms.	10.3820	207,500	12 Months	3000
4	Construction of Road from Mithi Chelhar road to village Khario Nara Chelo Paro mile 0/0-0/5 = 1.00 Kms.	10.8256	216,500	12 Months	3000
5	Construction of Internal road in village Bhakou to Graveyard Mile 0/0-0/5= 1.00 Km	9.9108	198,000	12 Months	3000
6	Construction of Road from Malharo to Hanjtal Phase-II mile 1/2-1/7 = 1.00 Kms.	10.3580	207,000	12 Months	3000
7	Construction of Road from Ghanwar Mor to Chatoon ji Dhani Phase-II mile 0/7+330-1/4+330 = 1.00 Kms.	10.3500	207,000	12 Months	3000
8	Construction of Road from Mithi-Nangarparkar Road to Danodandhal (Khenro Mal Paro) mile 0/0-0/5 = 1.00 Kms.	10.1231	202,500	12 Months	3000
9	Construction of Road from Islamkot-Nangarparkar Road to village Sahu ji Dhani near Khario Ghulam Shah Phase-II mile 1/2-1/7 = 1.00 Kms.	11.9768	239,500	12 Months	3000
10	Construction of Road from Diplo road to Nanjo Mal North Colony Diplo 1 Km	13.0770	261,500	12 Months	3000
11	Construction of Road from Seengaro to Jesse-Ji-Dhani Phase-III mile 1/7-2/4 = 1.00 Kms.	13.3300	266,500	12 Months	3000
12	Construction of Road from Seengaro to Jesse-Ji-Dhani Phase-I mile 0/0-0/7=330 = 1.50 Kms.	18.8560	377,000	12 Months	3000
13	Construction of Road from Seengaro to Jesse-Ji-Dhani Phase-II mile 0/7+330-1/7 = 1.50 Kms.	18.9680	379,500	12 Months	3000
14	Construction of Road from Chelhar Chachro road to village Arnaro mile 0/0-0/7+330 = 1.50 Kms.	14.9257	298,500	12 Months	3000
15	Construction of Road from Milkam to Bhadasandha Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9790	400,000	12 Months	3000
16	Construction of Road from Milkam to Bhadasandha Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9980	400,000	12 Months	3000
17	Construction of Road from Nagarparkar Town to village Kirshan Ji Dhani mile 0/0-1/2 = 2.00 Kms.	19.9863	400,000	12 Months	3000
18	Construction of Road from Kagia to Vichlo Par Meghwar Paro Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9950	400,000	12 Months	3000
19	Construction of Road from Kagia to Vichlo Par Meghwar Paro Phase-II mile 1/2-2/4 = 2.00 Kms.	19.9960	400,000	12 Months	3000

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
20	Construction of Road from Walasiro to Bhagtani Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9980	400,000	12 Months	3000
21	Construction of Road from Malharo to Hanjtal Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9890	400,000	12 Months	3000
22	Construction of Road from Ghanwar Mor to Chatoon ji Dhani Phase-I mile 0/0-0/7+330 = 1.50 Kms.	15.6880	314,000	12 Months	3000
23	Construction of Road from Islamkot-Nangarparkar Road to village Sahu ji Dhani near Khario Ghulam Shah Phase-I mile 0/0-1/2 = 2.00 Kms.	19.9892	400,000	12 Months	3000
24	Construction of Road from Walasiro to Bhagtani Phase-II mile 1/2-1/7 = 1.00 Kms.	10.2680	205500	12 Months	3000
25	Construction of Road from Umerkot Chachro to Village Sokhru Lalwani Paro mile 0/0-1/2 = 2.00 Kms.	19.9257	398,500	12 Months	3000
26	Construction of Internal road in village Hothiar to Otaque Sawai Singh mile 0/0-0/5 = 1.00 Km	10.2841	205,500	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website [www.sindh.gov.pk](http://www.sindh.gov.pk)  
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat  
[gul\\_mkhan@hotmail.com](mailto:gul_mkhan@hotmail.com)
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. Website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

  
**Executive Engineer**  
 Highways Division  
 Tharparkar