

120/13-1

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
TANDO ALLAHYAR

No. EE(H)/TC/G-55/ 588

of 2013

Dated: 13-03-2013

NOTICE INVITING TENDERS

Sealed tenders as per SPP Rules 2010 are hereby invited from the interested person / contractors / companies on prescribed form for execution / procurements of the following works.

S. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time for Completion period
Annual Development Programme 2013-14 (Ongoing)					
1	Construction of link road from Dhaloo Mori Daim Dahri road to Usman Otho mile 0/0-0/4 = 0.80 Km	6.000	120000	3000	06 Month
2	Construction of Link road from Siddiq Leghari Usman Otho road to Village Khan Muhammed Thebo 2 ½ Furlongs. (0.50 K. M.)	4.000	80000	3000	06 Month
3	Reconditioning of Link road from Fazlani road to Village Kareem Dino Aqlani. Mile 0/0 -0/3(0.60K.M.)	2.850	57000	2000	06 Month
4	Reconditioning of Link road from Tando Allahyar Chamber road to village Miandad Rind i/c approach mile 0/0-2/0 (in portion)	5.000	100000	3000	06 Month
5	Construction of culvert on Mureed Mori Dad Jarwar road at mileage ½	0.175	3500	500	03 Month
6	Construction of approach road in village Wasayo Kalroo & By Pass road village Manik Kalroo mile 0/0-0/3= 0.60 Km	4.987	10000	3000	06 Month
7	Construction of link road from piaro lund road to Village Mevo Joyo mile 0/0-0/1+440' (0.33Km)	2.916	58500	3000	06 Month
8	Construction of link road from Qadir Bux Sipahi road to Village Seth Lal Chand mile 0/0-0/2 (0.40 Km)	3.217	65000	3000	06 Month
9	Construction of link road from Aalam Lakhmir road to Fahad Junejo Farm mile 0/0-0/3 (0.60Km)	4.646	93000	3000	06 Month
10	Construction of link road from Miyon Wahion road to Dargah Miyon Wahion & Dargah Bukhari 2 Furlongs (0.40Km)	3.727	75000	3000	06 Month
11	Reconditioning of link road from Chamber road to Village Golo Halepoto mile 0/0-0/2+330' = 0.50 Km	2.300	46000	2000	06 Month
12	Construction of road in Village Dito Kalroo mile 0/0-0/2+330' = 0.50 KM.	4.205	84100	3000	06 Month
13	Reconditioning of link road from Hyderabad Mirpurkhas road to Village Bachal Khaskheli road mile 0/0-1/0 (in portion).	2.700	54000	3000	06 Month
14	Construction of link road from Jhando Mari road to Luqman Khaskheli Masjid mile 0/0-0/1+330' = 0.30 Km	2.589	52000	3000	06 Month
15	Construction of link road from Qadir Bux Sipahi road to Village Deen Mohammad Burfat 3 Nos Approach 1320 Rft (0.40 Km)	3.397	68000	3000	06 Month
16	Construction of link road from Pandhi Thebo Village to Agha Taimoor road mile 0/0-0/1 =0.20 Km	1.739	35000	2000	06 Month
17	Reconditioning of link road from Loang Dalpoto Stop to Village Syed Abdul Ghafoor Shah. Mile 0/0-0/3 = 0.60 Km (Ist Phase).	3.000	60000	3000	06 Month
18	Construction of link road from Bahadur Hajano road to Village Pir Zaka-ul-laah mile 0/0-0/2 (0.40 Km)	3.167	63500	3000	06 Month

SPPRA INWARD DIARY

NO: 2133

DATED: 17.9.13

EF.1

19	Construction of link road from Manik Kalroo road to Village Qabool Kalroo mile 0/0-0/1 = 0.2 Km (Ist Phase)	1.708	34200	2000	06 Month
20	Construction of link road from Dasori road to Dargah Myon Makhdoom mile 0/0-0/1+330' (0.30 Km)	2.247	45000	2000	06 Month
21	Construction of link road from Mashakh Hoti road to Fazal Chand road via Dilbar Otak mile 0/0-0/1+110' (0.23 Km)	1.956	39200	2000	06 Month
22	Construction of link road from Kamal Khan to Ghulam Qadir Dal mile 0/0-0/2 = 0.40 Km	2.925	58500	3000	06 Month
23	Recond: of Link road from Bye Pass to Missan via Latifabad Stop mile 0/0-0/4 = 0.80 Km	3.500	70000	3000	06 Month
24	Construction of Link road from Jamote Farm road to Bukera Regulator (Ist Phase) mile 0/0-0/3 = 0.60 Km (Ist Phase)	4.600	92000	3000	06 Month
25	Construction of Link road from Manzoor Ali Khan Pitafi to Khamiso Solangi mile 0/0-0/2+330' = 0.50 K.M	4.056	81500	3000	06 Month
26	Construction of Link road from Haji Alam Chanio to Comrade Qayoom Jhanjhi 2.50 furlongs (0.50 K.M)	4.136	83000	3000	06 Month
27	Construction of Link road from Miandad Rind Wangi Otho road to Haji Hashim Rind 1.50 furlongs (0.30 Km)	2.597	52000	3000	06 Month
28	Construction of Link road from Bera Sharif to Imam Bargah (Juman Laghari) 2.5 furlong (0.50K.M)	4.288	86000	3000	06 Month
29	Construction of Link road from Aslam Mirani road to Masoo Bozdar Grave Yard 1.50 Furlong = 0.30 Km	2.705	54100	2000	06 Month
30	Construction of Link road from Khesano Minor-II To Haji Sajjad Memon i/c Bridge mile 0/0-0/1 = 0.20 Km	2.824	56500	2000	06 Month
31	Construction of Link road from Jeewan Laghari road to Sachidino Panhwar mile 0/0-0/3 (0.60 Km) (Phase-I)	4.700	94000	3000	06 Month
32	Construction of Link road from Wagodar road to Ghulam Mustafa Rahu Mile 0/0-0/2+330' = 0.50 Km	3.599	72000	3000	06 Month
33	Reconditioning of link road from Tando Adam Mirpurkhas road to Haji Khan Talpur UC Mirabad 0/0-0/2 = 0.40 Km	2.000	40000	2000	06 Month
34	Construction of Link road from Bachal Nondhani road Chach Minor to Arab Solangi mile 0/0-0/2+330' = 0.50 Km	3.900	78000	3000	06 Month
35	Construction of Link road from Gul Mohammad road to village Gul Mohammad mile 0/0-0/1 = 0.20 Km	1.823	38500	2000	06 Month
36	Construction of link road i/c culverts at village Shafi Mohammad Jarwar Otak Abdul Rehman Jarwar mile 0/0-0/1+330' = 0.30 Km	2.686	54000	3000	06 Month
37	Recondition of link road from Matiari road to Dargah Misri Shah 440 rft mile 0/0-0/0+440' = 0.133 Km	0.750	15000	1000	06 Month
38	Construction of Link road from Matiari road to Data Masjid 330 Rft mile 0/0-0/0+330' = 0.10 Km)	1.027	21000	1000	06 Month
39	Recondition of link road before Hussainia Imam Bargah mile 0/0-0/0+220' (0.067 Km)	0.477	10000	500	06 Month
40	Recondition of link road from Taxi Stand to Balouch House 700 rft mile 0/0-0/0+700' = 0.21 Km	1.641	33000	1500	06 Month
41	Repair of road in village Khair Mohammad Jarwar UC Dhingano Bozdar 1000 Rft mile 0/0-0/1+340' = 0.30 Km	1.568	31500	1500	06 Month

42	Construction of road from Hyderabad Road to Sindh Punjab tube well to Lal Muhammad Mari House Via Shahabuddin House (Abbass Bhai Town) 2.50 furlong = 0.50 Km	3.836	77000	3000	06 Month
43	Construction of road from Hyderabad Road Sindh Medical Centre to Ghulam Mustafa Jat House Via Bheel Community Centre (Akber Colony) 1320 Rft = 0.40 Km	3.127	63000	3000	06 Month
44	Construction of link road from Mirpurkhas road to Village Shanti Nagar. (1320 Rft)=0.40 Km	3.205	64100	3000	06 Month
45	Construction of road from Tando Adam road to Village Shahid Khanzada mile 0/0-0/2+330 (0.50 Km)	3.600	72000	3000	06 Month
46	Construction of road from Mehrab Khan Pitafi to Mir Mohammad Khan Pitafi mile 0/0-0/3 = 0.60 Km	4.362	88000	3000	06 Month

1. The intended participants / contractors can purchase the tender on payment of tender fee as shown against each work on any working day from appearance of NIT in the News papers / Web Site work upto 23-10-2013 at 1:00 PM and same will be received back and opened on 23-10-2013 at 3:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
2. Eligibility condition for intending participants are as under:-
 - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - (ii) Bio Data of Engineers and Technical staff working with the firm.
 - (iii) Documentary evidence work of executed/work in progress and certificate of satisfactory completion of work by the employers.
 - (iv) List of work in progress indicating cost of each work and copy of letter of award of work.
 - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional or Telegraphs Tender will be entertained.
 - (vii) No Tender without bid security will be considered.
 - (viii) In case the tenders remain unresponded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms and conditions.

S.No.	Sales of Blank Tenders	Opening Time Of Tenders
01	02	03
01	Sales of Blank Tender upto 30-10-2013 @ 1:30 PM.	Tender will be received back And opened @ 3:00 PM on same date i.e. 30-10-2013
02	Sales of Blank Tender upto 05-11-2013 @1:30 PM.	Tender will be received back and opened @ 3:00 PM on same date i.e. 05-11-2013

(ix) The procuring Agency may reject all are any bids Subject to the relevant provision of PPRA Rules.

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5. The bidders should submit bid security as showing against each work in shape of call deposit / pay order prepared from the scheduled bank in favour of the undersigned.
6. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all documents / particulars / information furnished are true and correct.
8. In case of firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or other connected information along with power of attorney. In case of being sole proprietor such under tacking on affidavit be furnished.


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
TANDO ALLAHYAR**