

OFFICE OF THE EXECUTIVE ENGINEER HALA DIVISION HALA

No: TC/G-55/
Hala, dated:

1892
16/9

of 2013,
/ 2013.

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested bidders / Government Contractors registered with Pakistan Engineering Council (PEC) as per PPRA rule 2010 for the work shown below.

S. No.	Item of work	Cost of Work	Amount of E/Money	Tender Document Fee	Period
1.	Earthwork along Rohri Main Canal from RD 750 to 753 IP side.	11,898,000.00	237,960.00	3,000.00	Six Months
2.	Earthwork along Rohri Main Canal from RD 753 to 757.750 IP side.	8,516,000.00	170,320.00	3,000.00	Six Months
3.	Earthwork along Rohri Main Canal from RD 775 to 790 IP side.	70,139,000.00	1,402,780.00	3,000.00	Six Months
4.	Earthwork along Rohri Main Canal from RD 775 to 790 NIP side.	55,524,000.00	1,110,480.00	3,000.00	Six Months
5.	Earthwork along Rohri Main Canal from RD 790 to 795 NIP side.	15,773,000.00	315,460.00	3,000.00	Six Months
6.	Earthwork along Rohri Main Canal from RD 795 to 800 NIP side.	13,989,000.00	279,780.00	3,000.00	Six Months
7.	Earthwork along Rohri Main Canal from RD 800 to 806.200 NIP side.	9,347,000.00	186,940.00	3,000.00	Six Months
8.	Earthwork along Rohri Main Canal from RD 790 to 806 IP side.	28,352,000.00	567,040.00	3,000.00	Six Months
9.	Earthwork along Rohri Main Canal from RD 865 to 868 IP side.	18,375,000.00	367,500.00	3,000.00	Six Months
10.	Earthwork along Rohri Main Canal from RD 876 to 880 IP side.	22,638,000.00	452,760.00	3,000.00	Six Months
11.	Earthwork along Rohri Main Canal from RD 876.5 to 880 NIP side.	17,839,000.00	356,780.00	3,000.00	Six Months
12.	Earthwork along Rohri Main Canal from RD 823 to 842 IP side.	22,404,249.00	448,085.00	3,000.00	Six Months
13.	Earthwork along Rohri Main Canal from RD 842 to 865 IP side.	28,202,332.00	564,047.00	3,000.00	Six Months
14.	Construction of Earthen Road approaches for New Pre-stressed Road Bridge over Rohri Main Canal at RD 765 D/S Zerpri fall.	15,089,000.00	302,000.00	3,000.00	Six Months
Rehabilitation and Renovation of Office Building (I) Akram Wah Division, Badin (II) Office of Rohri Canal Circle, including inspection Bungalow Shahdadpur. (ADP Scheme)					
15.	Rehabilitation and construction of Chief Engineer, Camp Office i/c out houses.	8,400,000.00	168,000.00	3,000.00	Nine Months
16.	Rehabilitation and construction of Rohri Canal Circle Office, Hyderabad.	31,330,000.00	626,600.00	3,000.00	Nine Months
17.	Rehabilitation and Renovation of Executive Engineer, Hala Division, Hala.	5,090,000.00	101,800.00	3,000.00	Nine Months

SPPRA INWARD

NO:

DATED:

2/10/13
16.9.13

2. Blank tender forms can be obtained on all working days from the office of the undersigned on payment of prescribed documents fee up to 8-10-2013

3. The tenders will be received up to 2:00 p.m. and opened in the office of the undersigned on 8-10-2013 @ 2.30 PM (if the undersigned is out of Headquarter then the tenders will be opened on the next working day) in the presence of tendering committee. It is mandatory for all contractors to be present personally or through their duly authorized agent at the time of opening of tenders.

Cont.....

4. Earnest money at 2% in the shape of call deposit of any scheduled Bank duly pledged in the name of the undersigned should be attached with the application for receiving the tender form. Without earnest money no tender will be entertained.
5. Intending contractors will have to give documentary proof of their experience in similar kind of works in appropriate category.
6. The rates should be inclusive of all taxes and transportation charges etc and the department can ask for submission of their invoices.
7. No compensation or interest shall be paid on delayed payment if any. It shall be subject to availability of release of funds by the Government.
8. The procuring agency may reject all or any bids subject to relevant provision of SPPRA Rules 2010.


(ASHIQUE ALI LAKHAN)
Executive Engineer,
Hala Irrigation Division,
Hala

Copy f.w.cs. to:

1. The Secretary Irrigation Department, Government of Sindh, Karachi for favour of kind information.
2. The Chief Engineer, Irrigation Sukkur Barrage Left Bank Region, Sukkur for favour of information.
3. The P.S to Minister, Irrigation Department, Government of Sindh, Karachi for favour of information.
4. The Superintending Engineer, Rohri Canal Circle, Hyderabad for favour of information.
- ✓ 5. The Sindh Public Procurement Regulatory Authority, Block-8, 4-A, Sindh Secretariat, Karachi for vide publicity through web site.
6. The Director of Information (Advt:) publication on Block No: 96 Sindh Secretariat, Karachi with 6 spare copies for one insertion in three daily Leading Newspapers i.e Sindh, Urdu and English. information.
7. The Executive Engineers (all) of Rohri Canal Circle, Hyderabad for wide publicity.
8. The Assistant Executive Engineers (all) of Hala Division for wide publicity.
9. The Drawing Branch.
10. The Notice Board.


(ASHIQUE ALI LAKHAN)
Executive Engineer,
Hala Irrigation Division,
Hala