

125/13-14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
TANDO ALLAHYAR

No. EE(H)/TC/G-55/ 607

of 2013

Dated: 19/9/2013

NOTICE INVITING TENDERS

Sealed tenders as per SPP Rules 2010 are hereby invited from the interested person / contractors / companies on prescribed form for execution / procurements of the following works.

S. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time for Completion period
Annual Development Programme 2013-14 (Ongoing)					
1	Construction of Link road from Tando Adam Tando Allahyar road to Village Akber Baluch. Mile 0/4 - 0/6+330' (0.50K.M)	4.400	88000	3000	06 Month
2	Reconditioning of Link road from Chamber Sanjar Chang road to village Sajjan Rind. Mile 0/6- 1/2 (0.80Km)	4.000	80000	3000	06 Month
3	Reconditioning of Link road from Khawaja Stop to Mail Mori via Abdul Karim Dars mile 4/6-5/6 (1.61Km)	7.500	150000	3000	06 Month
4	Reconditioning of Link road from Tando Allahyar Mirwah road to Village Umer Leghari. Mile 0/0 - 1/7 = (3.0 Km in portion)	6.680	134000	3000	06 Month
5	Construction of link road from Pir-Ji-Mari to Village Daro Sand mile 0/3-0/6 = 0.60KM.	4.500	90000	3000	06 Month
6	Reconditioning of link Road from Chamber Sanjar Chang Sajjan Rind road to Village Saleh Arisar mile 0/5-1/7 = (2.0 km)	8.00	80000	3000	06 Month
7	Construction of CC Street in Various villages of Shaikh Moosa 1600 rft (Remaining Work)	1.6010	32500	2000	06 Month
8	Recond: of Link road from Bukera Shaikh Bhirchio road to Bakhtawar Pitafi mile 0/0-0/4 = 0.80 Km (1st Phase)	3.500	70000	3000	06 Month
9	Recond: of Link road from Bukera Regulator to Maqbool Memon mile 0/0-0/4 = 0.80 KM.	3.500	70000	3000	06 Month
10	Recond: of Link road from Soomar Rahi to Miran Khori Regulator mile 0/0-0/4 Ist Phase	3.800	76000	3000	06 Month
11	Construction of Link road from Wagodar road to Village Nido Abro Mile 0/0-0/1+330' = 0.30 Km	2.309	46200	2000	06 Month
12	Construction of Link road from Ubhrio Dars road to village Ahmed Dars mile 0/0-0/2+330' = 0.50 Km	3.770	75500	3000	06 Month
13	Construction of C.C Block in Haji Khan Mohammad & Srounding villages 2500 Rft	3.000	60000	3000	06 Month
14	Re-Construction of link road from Taxi Stand to Dargah Noor Shah Jati via Mughal Muhala i/c approach to Arain Muhala Bilawal Masjid & repair of Drain Nala mile 0/0-0/3 = 0.60 Km	3.000	60000	3000	06 Month
15	Construction of Gap portion on Nasarpur Tando Soomro road 4 furlong i/c Reconstruction of 12 Rft Span Bridge on Tando Allahyar Distry mile 0/0-0/1 = 0.20Km	2.500	50000	2000	06 Month
16	Reconstruction of link road from Tando Adam road to Khanzada Colony upto Hakro House 660 Rft & Drain Nala mile 0/0-0/1 = 0.20 Km	1.500	30000	1500	06 Month

PPRA INWARD DIARY

NO: 2257-551

DATED: 20.9.13

17	Construction of link road from Jamia Arbia Farooqia Madarsa to Deshak village UC-III mile 0/0-0/3 (0.60 Km)	5.949	119000	3000	06 Month
18	Reconditioning of link road from Chamber Road to Village Manak Lanjwani . 1.0 KM in portion	3.000	60000	3000	06 Month
19	Construction of road from Tando Allahyar Mirwah road to Village Punhoon Laghari mile 0/0-0/2+330 (0.50 Km)	3.750	75000	3000	06 Month
20	Construction of C.C road in Hindoo Graveyard (Massan) UC-II Tando Allahyar 796 Rft	1.000	20000	1000	06 Month

1. The intended participants / contractors can purchase the tender on payment of tender fee as shown against each work on any working day from appearance of NIT in the News papers / Web Site work upto 29-10-2013 at 1:00 PM and same will be received back and opened on 29-10-2013 at 3:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
2. Eligibility condition for intending participants are as under:-
 - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - (ii) Bio Data of Engineers and Technical staff working with the firm.
 - (iii) Documentary evidence work of executed/work in progress and certificate of satisfactory completion of work by the employers.
 - (iv) List of work in progress indicating cost of each work and copy of letter of award of work.
 - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional are Telegraphs Tender will be entertained.
 - (vii) No Tender with out bid security will be considered.
 - (viii) In case the tenders remain un responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms and conditions.

S.No.	Sales of Blank Tenders	Opening Time Of Tenders
01	02	03
01	Sales of Blank Tender upto 07-11-2013 @ 1:30 PM.	Tender will be received back And opened @ 3:00 PM on same date i.e. 07-11-2013
02	Sales of Blank Tender upto 13-11-2013 @1:30 PM.	Tender will be received back and opened @ 3:00 PM on same date i.e. 13-11-2013

(ix) The procuring Agency may reject all are any bids Subject to the relevant provision of PPRA Rules.

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5. The bidders should submit bid security as showing against each work in shape of call deposit / pay order prepared from the scheduled bank in favour of the undersigned.
6. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all documents / particulars / information furnished are true and correct.
8. In case of firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or other connected information along with power of attorney. In case of being sole proprietor such under tacking on affidavit be furnished.


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
TANDO ALLAHYAR**