

**OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) DIVISION KHAIRPUR****NOTICE INVITED TENDER**

134/13-14

- (1) Sealed Tenders are invited from all interested parties/firms, bidders, registered with Pakistan Engineering Council in relevant category for the works listed below. The bid documents will be issued from date of publication of this advertisement/Internet Website under SPPRA-Rule 2010.
- (2) The contract documents can be seen in the office of the undersigned during any working office hours on any working day.
- (3) The bid documents can be purchased from the office of the undersigned from the date of publication up to 22-10-2013 during office hours. The bids shall be received back on 23-10-2013 up to 2:30 p.m. and opened on the same day at 3:00 p.m. in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in the name of undersigned.
- (4) The bids shall be evaluated on single stage one envelope method of SPPRA-2010.
- (5) The conditional, blank, incomplete tenders received after the prescribed due date / time will not be entertained. The competent authority reserves the right of canceling the process with relevant provision of SPPRA-2010 rules.
- (6) If any holiday is announced by the Govt. the tenders will be opened on next working day.
- (7) The following documents are required:
 - i) NTN Certificate
 - ii) Registration with Pakistan Engineering Council for the year 2013 in relevant category.
 - iii) Copy of NIC
 - iv) Work orders of previous works executed.
 - v) List of Machinery & equipment.
 - vi) List of Technical Staff.
- (8) If any work remain un-responded, the same shall be issued and opened as under:

Sr. No.	Description	Date	Time
i)	The last date of issue (Sale) of tenders up to	20/11/2013	3:30 p.m.
ii)	The Date of received back & opening of tenders (i.e. opening tender box) before the tender committee/purchase committee.	21/11/2013	4:00 p.m.
	OR		
i)	The last date of issue (Sale) of tenders up to	05/12/2013	3:30 p.m.
ii)	The Date of received back & opening of tenders (i.e. opening tender box) before the tender committee/purchase committee.	06-12-2013	04:00 p.m.

Registration with Pakistan Engineering Council is not required for works costing below 2.5 Million.

Sr. No.	Name of Scheme	Estimated Cost in (M)	Bid Security	Tender Fee	Completion Period
DISTRICT ADP SCHEMES					
1.	Construction of Compound wall of Bungalow No. A 1 Mumtaz Colony Khairpur.	3,200,000	64,000	3,000	15 Months
2.	Construction of Compound wall to Graveyard Agha Hus Shah Jagir U/c Kumb Taluka Koldiji	2,000,000	40,000	3,000	15 Months
3.	Construction of Compound wall for Eidgah/Masjid at Village Agha Hus Shah Jagir U/c Khumb Taluka Koldiji	2,000,000	40,000	3,000	15 Months
4.	Construction of Compound wall along with Entrance Gate to Dargah Koral Shah Balouch Colony near Government Mumtaz College Khairpur.	1,430,000	28,600	1,500	15 Months
5.	Construction of Community Centre at Village Imam Bux Kathio U/c Mohbat Wah Taluka Koldiji				
a)	Electrification	70,000	1,400	500	06 Months
6.	Construction of Maternity Home at Village Lal Bux Mangi Taluka Khairpur				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	3,500,000	70,000	3,000	15 Months
b)	Electrification	200,000	4,000	500	15 Months
7.	Construction/Providing Cold Chains (60 Units) in District Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings & External Development.	2,200,000	44,000	3,000	15 Months
b)	Electrification	150,000	3,000	500	15 Months
8.	Construction of Additional Library Hall for District Bar Council Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	4,600,000	92,000	3,000	15 Months
b)	Electrification	270,000	5,400	750	15 Months
9.	Construction of Waiting Shade at newly constructed Administration Block at Shah Abdul Latif University Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	2,800,000	56,000	3,000	15 Months
b)	Electrification	200,000	4,000	500	15 Months
10.	Construction of Office of Deputy Director Breeding at Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,100,000	142,000	3,000	15 Months
b)	Electrification	400,000	8,000	750	15 Months
11.	Construction of Remaining Portion of Eidgah U/c Therhi Taluka Khairpur	1,000,000	20,000	1,500	15 Months
12.	Construction of Compound wall and site clearance for Revenue Officers House Khairpur	3,700,000	74,000	3,000	15 Months
13.	Construction of Awareness and Information Office and Nursery Management in (BBZP) Khairpur				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,500,000	150,000	3,000	15 Months
b)	Electrification	500,000	10,000	750	15 Months
14.	Construction of Compound wall for Graveyard Dargah Muhammad Ali Shah at Village Mehar Shah near Mangarji Taluka Kingri.	1,235,000	24,700	1,500	12 Months
15.	Construction of Musafir Khana, Compound wall for Graveyard and Renovation of Dargah Muhammad Shah Bukhari Village Wada Siming U/C Nizamani Taluka Khairpur.				
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,000,000	140,000	3,000	12 Months
b)	Electrification	400,000	8,000	750	12 Months
16.	Construction of Government Dispensary at Village Ni-				

b)	Electrification								
7.	Construction/Providing Cold Chains (60 Units) in District Khairpur.								
a)	Main Building i/c Water Supply, Sanitary Fittings & External Development.	2,200,000	44,000	3,000	15 Months				
		150,000	3,000	500	15 Months				
b)	Electrification								
8.	Construction of Additional Library Hall for District Bar Council Khairpur.								
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	4,600,000	92,000	3,000	15 Months				
		270,000	5,400	750	15 Months				
b)	Electrification								
9.	Construction of Waiting Shade at newly constructed Administration Block at Shah Abdul Latif University Khairpur.								
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development.	2,800,000	56,000	3,000	15 Months				
		200,000	4,000	500	15 Months				
b)	Electrification								
10.	Construction of Office of Deputy Director Breeding at Khairpur.								
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,100,000	142,000	3,000	15 Months				
		400,000	8,000	750	15 Months				
b)	Electrification								
11.	Construction of Remaining Portion of Eidgah U/c Therhi Taluka Khairpur								
		1,000,000	20,000	1,500	15 Months				
12.	Construction of Compound wall and site clearance for Revenue Officers House Khairpur								
		3,700,000	74,000	3,000	15 Months				
13.	Construction of Awareness and Information Office and Nursery Management in (BBZP) Khairpur								
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,500,000	150,000	3,000	15 Months				
		500,000	10,000	750	15 Months				
b)	Electrification								
14.	Construction of Compound wall for Graveyard Dargah Muhammad Ali Shah at Village Mehar Shah near Mangarji Taluka Kingri.								
		1,235,000	24,700	1,500	12 Months				
15.	Construction of Musafir Khana, Compound wall for Graveyard and Renovation of Dargah Muhammad Shah Bukhari Village Wada Siming U/C Nizamani Taluka Khairpur.								
a)	Main Building i/c Water Supply, Sanitary Fittings, Compound wall & External Development	7,000,000	140,000	3,000	12 Months				
		400,000	8,000	750	12 Months				
b)	Electrification								
16.	Construction of Government Dispensary at Village Pir Bux Maitlo U/c Mori Taluka Khairpur.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	3,900,000	78,000	3,000	12 Months				
		200,000	4,000	500	12 Months				
b)	Electrification								
17.	Construction of Government Dispensary at Village Kumbai Maitlo Taluka Khairpur.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	3,900,000	78,000	3,000	12 Months				
		200,000	4,000	500	12 Months				
b)	Electrification								
18.	Construction of Government Dispensary at Village Hafeez Chandio Taluka Kingri.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	3,900,000	78,000	3,000	12 Months				
		200,000	4,000	500	12 Months				
b)	Electrification								
19.	Construction of Government Dispensary at Village Qadir Bux Jalbani U/C Machyoon Taluka Khairpur.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	3,900,000	78,000	3,000	12 Months				
		200,000	4,000	500	12 Months				
b)	Electrification								
20.	Rehabilitation of Revenue Residence Buildings at Khairpur.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	9,400,000	188,000	3,000	12 Months				
		500,000	10,000	750	12 Months				
b)	Electrification								
21.	Construction of Compound wall at Thelesemia Centre/ Blood Bank, External Development & Plinth Protection of Thelesemia Centre/Blood Bank at Khairpur (Parking Shade i/c Ext: Development)								
		450,000	9,000	750	12 Months				
22.	Construction of Compound wall for Graveyard at Village Gagri Taluka Khairpur (Remaining work)								
		400,000	8,000	750	12 Months				
23.	Construction of Compound wall of Rangers Head Quarter (44 Wing) near Old N. H. Khairpur.								
		2,000,000	40,000	3,000	18 Months				
24.	Construction of Imam Bargah at Pir Mangio Taluka Khairpur.								
		2,000,000	40,000	3,000	12 Months				
25.	Construction of Compound wall for Eidgah Village Bahadur Jalbani U/c Wada Machyoon Taluka.								
		2,000,000	40,000	3,000	12 Months				
26.	Construction of Compound wall & Main Gate at Anjuman-e-Hyderi New Goth U/c Jillani Taluka.								
		1,027,000	20,540	1,500	12 Months				
PEOPLES WORKS PROGRAMME-II									
DR. SYEDA NAFISA SHAH JILLANI									
27.	Construction of Cricket Ground at Ubhari near Shah Badshah U/c Baberloi Taluka Khairpur.								
		2,550,000	51,000	3,000	12 Months				
28.	Construction of Football Ground Mill Colony Khairpur.								
a)	Additional Civil Work	1,000,000	20,000	1,500	12 Months				
b)	Additional electrification	700,000	14,000	1,500	12 Months				
M.P.A PRIORITY PROGRAMME									
29.	Repair/Re-Construction of Shiva Mandir Panjhatti Khairpur Taluka Khairpur.								
a)	Civil Work i/c Water Supply, Sanitary Fittings, Compound wall & External Development	1,900,000	38,000	3,000	12 Months				
		100,000	2,000	500	12 Months				
b)	Electrification								
30.	Construction of Boundary wall for Sufi Abdullah Janwar Village Haji Sadhoro Janwari Muhalla Saifal Khan Janwari Taluka Khairpur.								
a)	Water Supply & Sanitary Fittings.	50,000/-	1000/-	500/-	12 Months				

Sd/-
EXECUTIVE ENGINEER
(BUILDINGS) WORKS & SERVICES
DEPARTMENT KHAIRPUR

The News
30/8