

140/13-14

NOTICE INVITED TENDERS

SEALED TENDERS ON B-I AGREEMENT FORM (PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTERESTED PERSONS / CONTRACTORS / COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work up to 21-10-2013, during office hours. And will be received and opened on 22-10-2013 @ 3:00 pm in the presence of tender opening/ evaluation committee and before the participating for same or the authorized agent who wish to be present.

If any of the tendered works remain un-responded, the remaining works shall be issued & opened as under.

In Case of Gazette Holiday on the opening date the tenders will be opened on next day

ATTEMPT	Bidding Documents can	Date of Receipt &
	<u>Be obtained up to</u>	<u>Opening of Bids</u>
Second Attempt	04-11-2013	05-11-2013

TERMS & CONDITIONS

1. Blank tenders will be issued to the agencies / Firms on the payment of tender fee.
2. Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
3. The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
4. If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be open on the next working day.
5. The intending contractors should submit the Affidavit to affect that whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
6. An Affidavit that he is sole propritor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income tax Department along with the CNIC.
7. List of works previously carried out and completed during last three year with satisfactory certificate of completion of the department concerned.
8. Bank statement of the last three year along with bank solvency certificate.
9. List of the Engineering and other skilled and, unskilled staff along with their bio data and list of machinery and their proof of ownership
10. The intending participants must submit certificate registered with PEC, participating in the works whose estimated cost is more than 2.500 (million)
11. Conditional Tender and not accompanied by call deposit will not be considered.

Note: this NIT can be seen on PPRA website at www.pprasindh.gov.pk

Executive Engineer
Education Works Division
Khairpur

Copy forwarded with compliments to: -

- 1) The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for placing the same website.
- 2) The Director Information (Advertisement) Block-96 Sindh Secretariat building -4 Karachi for publishing in one insertion in the three leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in the province of Sindh.
- 3) ✓ The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Govt: Sindh Block No: 8 Sindh Secretariat No: 4 A Court Road Karachi
- 4) The Deputy Commissioner Khairpur
- 5) The Superintending Engineer Works & Services Khairpur for information.
- 6) The Executive District Officer, Education Khairpur for information.
- 7) The Assistant Engineer Education Works Sub-Division, Khairpur, Kingri, Kot Diji, Gambat, Thari Mirwah & Electric Khairpur for wide publicity.
- 8) Copy to Drawing Branch (local)
- 9) Copy to Notice Board.

Executive Engineer
Education Works Division
Khairpur

30/9/13 230p-
SPPRA INWARD DIARY
NO: 2345
DATED: 20/9/13

[Handwritten signature]


[Handwritten signature]

LIST OF WORKS

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
1	Repair and Missing Facilities at GGPS Akri	Faiz Ganj	0.326	2%	500	18 Months
2	Repair and Missing Facilities at GGPS Naseer Fakir Jajalani	Kotdiji	0.658	2%	750	18 Months
3	Missing Facilities of Government Boys Primary School Ali Muhammad Narejo	Gambat	0.783	2%	750	18 Months
4	Missing Facilities of Government Boys Primary School Fato Sial	Gambat	0.783	2%	750	18 Months
5	Establishment of Single Section High School @ Mir Ali Bazar Khairpur (Main Building i/c C/Wall)	Khairpur	30.00	2%	3000	18-months
6	Missing Facilities of Government Boys Primary School Ali Bux Sarohi	Gambat	0.635	2%	750	18 Months
7	Upgradation of GGHS into GGHSS Machyoon					
	A) Civil Work	Khairpur	17.500	2%	3000	18-months
	B) Electric Work	Khairpur	0.800	2%	1000	18-months
8	ADP 677 Construction of addition 1 Class Room at GGPS Gagri	Khairpur	1.221	2%	1500	18 Months
9	ADP 668 Construction of addition 3 Class Rooms at GGPS Gagri	Khairpur	3.499	2%	3000	18 Months
10	ADP 679 Construction of addition 3 Class Rooms at Govt. Elementary School Gargi	Khairpur	3.499	2%	3000/-	18 Months
11	Construction of GGHS Kot Mir Muhammad Taluka Kingri	Kingri	17.500	2%	3000/-	18 Months
12	<u>Construction of Women Hostel for teaching staff in existing college in sindh</u>					
i	GGDegree College Gabmat	Gambat	10.000	2%	3000/-	18 Months
ii	GGDegree College @ Ranipur	Gambat	10.000	2%	3000/-	18 Months
	Establishment of Boys / Girls Degree College in Sindh 23 units 2010-11					
	Electric Works					
13	Govt. Girls Degree College Kumb A) Electric Work (Phase-II)	Kotdiji	0.550	2%	500/-	06 Months
14	Govt. Degree College Drib Mehar Shah Electric Work (Phase-I)	Kingri	0.550	2%	500/-	06 Months
15	Govt. Degree College Therhi Electric Work (Phase-I)	Kingri	0.550	2%	500/-	06 Months
16	<u>Up-gradation to Middle School to High School in Sindh</u>					
	GBMS Layari (Electrical)	Kotdiji	0.250	2%	500/-	06 Months
17	<u>Up-gradation to Primary School to Middle School in Sindh 2007-08 Prog:</u>					
18	GBPS Muhammad Jurial Shar U.C mirwah (Electrical)	T-Mirwah	0.150	2%	500/-	06 Months
19	GPS Rasool Bux Shar (Electrical)	T-Mirwah	0.150	2%	500/-	06 Months
	<u>Development Scheme under flood Effectuated Areas 2010</u>					
20	Rehabilitation/Reconditioning of P.S School village Mohammad Baskh Jamro Deh Jamra					
	A) Civil Work	Gambat	2.500	2%	1000	06-months
	B) Electric Work	Gambat	0.125	2%	500	03-months

S.No:	Name of Scheme	Taluka	Estimated Cost	Earnest Money	Tender fee non refunded	Completion Period
21	Vocational School for boys village Haji Ghulam Jaffar Jamro Deh Jamro					
	A) Civil Work	Gambat	2.350	2%	1000	06-months
	B) Electric Work	Gambat	0.175	2%	1000	03-months
22	Vocational School for girls village Haji Ghulam Jaffar Jamro Deh Jamro					
	A) Civil Work	Gambat	2.350	2%	1000	06-months
	B) Electric Work	Gambat	0.175	2%	500	03-months
23	Vocational School for Boys village Muhammad Bahksh Jamro Deh Jamro					
	A) Civil Work	Gambat	2.350	2%	1000	06-months
	B) Electric Work	Gambat	0.175	2%	500	03-months
25	Vocational School for Girls village Muhammad Bahksh Jamro Deh Jamro					
	A) Civil Work	Gambat	2.350	2%	1000	06-months
	B) Electric Work	Gambat	0.175	2%	500	03-months
<u>ELECTRICAL WORKS</u>						
26	Repair and Missing Facialities GGPS Akri	Faiz Gunj	0.045	2%	300	03-months
28	Repair and Missing Facialities GGPS Pir Essa	Gambat	0.020	2%	300	03-months
29	Rehabitation Building of Education Office (DEO DOE(s) and ADOE(s) Male/ Female	Khairpur	1.100	2%	1000	03-months
30	Repair and Missing Facialities GBHS Sirai Piyaro Khan	Kot Diji	0.135	2%	300	03-months
31	Repair and Missing Facialities GGPS Shahbaz Kumb New Kumb	Kot Diji	0.100	2%	300	03-months
32	Repair and Missing Facialities GGPS Naseer Fakir Jalalani	Kot Diji	0.070	2%	300	03-months
33	Repair and Missing Facialities GGPS Andal Khan Shar	Nara	0.070	2%	300	03-months
34	Additional Class Rooms of GGPS Ashique Hussain Thebo	S. Dero	0.100	2%	300	03-months
36	Repair and Missing Facialities GGPS Gambat No 1	Gambat	0.020	2%	300	03-months
37	Repair and Missing Facialities GBPS Ganwar Panhwar	Gambat	0.020	2%	300	03-months
38	Repair and Missing Facialities GBPs Abdul Kareem Kharal	Gambat	0.020	2%	300	03-months
39	C/ Wall & Repair and Missing Facialities GBPS Qamaruddin Pahnwar	Gambat	0.040	2%	300	03-months
40	Repair and Missing Facialities GBPS Ali Muhammad Narejo	Gambat	0.020	2%	300	03-months
41	Repair and Missing Facialities GBPS Fato Siai	Gambat	0.020	2%	300	03-months
42	Repair and Missing Facialities GBPS Mehtano	Gambat	0.020	2%	300	03-months
43	Repair and Missing Facialities GBPS Ali Bux Sarhoi	Gambat	0.160	2%	500	03-months
44	Repair and Missing Facialities GBPS Baqar Ali Shah U/C Gadeji	S.Dero	0.020	2%	300	03-months
45	Additional C/Room Village Dawood Goth	Khairpur	0.090	2%	300	03-months
46	Additional C/Room Village Kedo Goth	Khairpur	0.090	2%	300	03-months
47	Additional C/Room Village Ahmed Maitlo	Khairpur	0.090	2%	300	03-months
48	Additional C/Room Village Gul Muhammad Phulpoto	Khairpur	0.090	2%	300	03-months
49	Shelter Less School at Village Panjal Phulpoto	Khairpur	0.200	2%	500	03-months
50	Replace of Roof GBPS Meeral Phulpoto	Khairpur	0.125	2%	300	03-months

S.No:	Name of Scheme	Taluka	Estimated	Earnest	Tender fee	Completion
			Cost	Money	non refunded	Period
51	Rehabilitation of GBPS Kamal Phulpoto	Khairpur	0.120	2%	300	03-months
52	Shelter Less School at Village GPs Behan Nonari	Khairpur	0.200	2%	500	03-months
53	Shelter Less School at Village Natho Junejo	Khairpur	0.200	2%	500	03-months
54	Additional C/Room Village GPS Shah Hussain	Khairpur	0.090	2%	300	03-months
55	Additional C/Room Village GGPS Hajran	Khairpur	0.090	2%	300	03-months
56	Shelter Less School at Village Jagirani	Khairpur	0.200	2%	500	03-months
57	Additional C/Room Village GPS Kot Pull	Khairpur	0.180	2%	500	03-months
58	Additional C/Room Village Midle School Gagri	Khairpur	0.090	2%	300	03-months
59	Additional Three C/Room Village GGPS Gagri	Khairpur	0.250	2%	500	03-months
60	Additional Three C/Room Govt Elementary School Gagri	Khairpur	0.250	2%	500	03-months
61	Shelter Less School at Village GGPS Tando Masti	Khairpur	0.200	2%	500	03-months
62	Additional Two C/Room of Village Lal Bux Trager U/C Wada Machyoon	Khairpur	0.180	2%	500	03-months
63	Rehabilitation of GBPS Mang U/C Machyoon	Khairpur	0.120	2%	300	03-months
64	Rehabilitation of GBPS Mehrab Khan Rind UC Bozdar	Mirwah	0.060	2%	300	03-months
65	Repair & Missaing facilities of GBPS Lal Bux Mangi	Khairpur	0.100	2%	300	03-months
67	Repair & Missaing facilities of GGPS Lal Bux Mangi	Khairpur	0.125	2%	300	03-months
68	Repair & Missaing facilities of GPS Qurban Nanger UC Mohabat Wah	Koldiji	0.070	2%	300	03-months
69	Up Gradation of GGHS into GGHSS Moori	Khairpur	0.750	2%	1500	06-months


 Executive Engineer
 Education Works Division
 Khairpur