

185/13-14

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION DADU**

NO: XEN (EDU: WORKS) /TC/G-55/ 1052

/DADU /DATED 25-10-2013

**NOTICE INVITING TENDERS**

Sealed Tenders B-I /B-II forms are invited from all interested Individual Contractors/ Firms for the following works on (PPRA) Rules 2010.

Sr.No	Name of Scheme/Location	Taluka	Estimated Cost (M)	Earnest Money	Tender Fee	Time of Completion
	<b>Rehabilitation of Primary Schools of Taluka Dadu 2011-12 Programme.</b>					
1	GGPS Dubbi (Remaining work).	Dadu	0.950	19000	1000	06 Months
	<b>Rehabilitation of Existing Elementary /Secondary Schools of Tal: Mehar Dist: Dadu 2011-12 Prog.</b>					
2	GBPS Fareedabad	Mehar	1.100	22000	1500	08 Months
3	GBPS Yousif Solangi	Mehar	0.400	8000	500	03 Months
	<b>Rehabilitation of Existing Elementary Schools of Taluka &amp; District Dadu 2011-12 Prog.</b>					
4	GBPS Ahmed Butto.	Dadu	0.500	10000	500	03 Months
5	GBPS Behram Chandio.	Dadu	1.000	20000	1000	06 Months
	<b>Rehabilitation of Existing Elementary Schools of Taluka Johi District Dadu 2011-12 Prog.</b>					
6	GGPS Haji Salih Jamali	Johi	1.000	20000	1000	06 Months
7	GBPS Haji Salih Jamali	Johi	1.000	20000	1000	06 Months
8	GBPS Lal Bux Solangi	Johi	0.650	13000	750	04 Months
9	GBPS Haji Aarb Shaikh	Johi	1.000	20000	1000	06 Months
10	GBPS Shah Mohammad Jamali	Johi	1.000	20000	1000	06 Months
11	GGPS Joosani Jamali	Johi	0.400	8000	500	03 Months
	<b>Rehabilitation of Existing Elementary Schools of Taluka K.N.Shah District Dadu 2011-12 Prog.</b>					
12	GBPS Misri Chandio	K.N.Shah	1.500	30000	1500	08 Months
13	GBPS Saleh Wahan	K.N.Shah	0.850	17000	1000	06 Months
14	GBPS Walidad Chandio	K.N.Shah	0.950	19000	1000	06 Months
	<b>Rehabilitation / Re-construction &amp; Provision of L/Fac: in Exist: Primary Schools of Taluka Dadu, Johi &amp; Mehar 2012-13 Program.</b>					
15	GGPS Bilawal Zounr (R/Work).	Dadu	1.250	25000	1500	08 Months
16	GBPS Ali Sher Jamali	Johi	1.800	36000	1500	08 Months
17	GBPS Pir Badaruddin	Johi	1.100	22000	1500	08 Months
18	GBPS Mohammad Khan Rodhnani.	Johi	1.200	24000	1500	08 Months
	<b>Up-Gradation of Primary Schools to Middle Schools in Sindh 2005-06 Prog.</b>					
19	GBPS Din Mohammad Shahani.	Dadu	2.000	40000	3000	08 Months
20	GBPS Pir Guniyo.	Dadu	2.000	40000	3000	08 Months
	<b>Addition Of C/Rooms In Existing Primary Schools In Sindh 2005-06 Prog.</b>					
21	GGPS Chhano Shahabad 3-C/R	Dadu	1.200	24000	1500	08 Months
22	GBPS Soof Lund 2-C/R	Dadu	0.800	16000	1000	06 Months
23	GBPS Ahmed Khan Jamali 2-C/R	Dadu	0.800	16000	1000	06 Months
	<b>Const: Of 2-Roomed Building For Existing Primary Schools In Sindh 2005-06 Program</b>					
24	GBPS Dato Khan Shahani	Dadu	1.150	23000	1500	08 Months
25	GBPS Mitho Khan Shahani	Dadu	1.150	23000	1500	08 Months
26	GBPS Fatehpur	Dadu	1.150	23000	1500	08 Months
27	GBPS Loung Lund	Dadu	1.150	23000	1500	08 Months
28	GBPS Jumo Depar	Dadu	1.150	23000	1500	08 Months
	<b>Up-Gradation Of Primary Schools To Middle Schools In Sindh 460-Units 2007-08 Program</b>					
29	GBPS Police Head quarter (Remaining Work).	Dadu	1.500	28000	1500	08 Months
30	GBPS Ahmed Khan Birhamani (Remaining Work).	Dadu	2.200	44000	3000	08 Months
31	GBPS Mureed Babar	Johi	2.500	50000	3000	08 Months
32	GGPS Kolachi	Mehar	2.500	50000	1500	08 Months
	<b>Up-Gradation of Middle Schools to High Schools Distt: Dadu 2005-06 Program.</b>					
33	GGMS Sita Village	Dadu	4.000	80000	3000	08 Months
	<b>Up-Gradation of Middle Schools to High Schools in Sindh 2008-09 Prog:</b>					
34	GBMS Loung Tunio (Internal Path)	Mehar	1.000	20000	1000	06 Months

NO: 5427

DATED: 28-10-12

28/10/12

DD

Up-Gradation of Middle Schools to High Schools & High Schools to Higher Secondary Schools in Sindh (2007-08) Prog.						
Up-gradation of Middle Schools to High Schools.						
35	GBMS Masoo Khan Jalbani	Mehar	5.000	100000	3000	08 Months
Up-gradation of High Schools to Higher Secondary Schools						
36	GGHS Gharibabad (External Development).	Dadu	5.000	100000	3000	08 Months
Addition Of Class Rooms. Constt: Of Lab & Library in Existing Sencondary/ Higher Secondary schools in Sindh 2007-08 Prog:						
Addition of Science Lab.						
37	GBHS Purano Dero	Dadu	1.000	20000	1000	06 Months
38	GBHS Wahi Pandhi	Johi	1.000	20000	1000	06 Months
Addition of Computer Lab.						
39	GBHS Purano Dero	Dadu	1.000	20000	1000	06 Months
40	GHS Sojhro Gorar	Mehar	1.000	20000	1000	06 Months
41	GBHS No-II Mehar City	Mehar	1.000	20000	1000	06 Months
Addition of Library.						
42	GBHS Phulji Station	Dadu	1.000	20000	1000	06 Months
43	GHS Sojhro Gorar	Mehar	1.000	20000	1000	06 Months
44	GBHS Drigh Bala	Johi	1.000	20000	1000	06 Months
Establishment of (B/G) Degree Collage In Sindh (23-Units) 2010-11 Prog.						
45	GBDC Sita Road (F.Floor & Ext: Development).	K.N.Shah	10.000	200000	3000	18 Months

1. The Contract document / blank tenders can be obtained from office of the Executive Engineer (Education Works) Division Dadu on payment of tender fee/ (Non-refundable) on any working day upto **14-11-2013**

2. The tenders dully filled in properly and sealed in an envelope will be received on **15-11-2013** @ 1:00 P.M and will be opened on the same day @ 2:00 P.M in presence of the interested contractors or their authorized representative who may desire to be present.

3. The contractors should produce call deposit as earnest money in the name of undersigned.

4. The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.

5. The Registration with Pakistan Engineering Council is required for the work above Rs. 2.500 (M).

6. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the drepartment .

7. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Procurement Committee to opening of tenders

8. Conditional Tenders will not be entertained.

NOTE 2<sup>ND</sup> TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE **19-11-2013** AND **20-11-2013** RESPECTIVELY.

**M. S. Khan**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
DADU

Copy F.W.C's information to:-

- 1 The Secretary, to Govt. Of Sindh information Technology, Secretariat No-6 Karachi for placing the same on the web site.
- 2 The Director of Information (Advertisement) Public Relation Department Block No.96 Sindh Secretariat Karachi along with 07 copies of N.I.T for vide publicity through daily newspapers i.e (One) English,(One) Urdu &(One) Sindhi.
- 3 The Deputy Commissnior, Dadu.
- 4 The Superintending Engineer, (Works & Services), Dadu.
- 5 The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- 6 The Assistant Engineer, Education Works Sub-Division Mehar / K.N Shah / Dadu and Johi vide publicity. The estimate and schedule "B" should be submitted within seven days without fail.
- 7 Copy notice board / office file.
- 8 Copy Drawing Branch.

**M. S. Khan**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
DADU